

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

COUNTY	CONTRACT	CONTRACTOR	AMOUNT	PAGE
7 CALL 000	CNQ800	CHARLES BLALOCK & SONS, INC.	2,969,969.69	7
33 CALL 000	CNQ152	SIMPSON CONSTRUCTION COMPANY, INC.	86,258.00	8
LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES CALL 000	CNQ050	* REYNOLDS SEALING & STRIPING, INC.	598,779.50	9
CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES CALL 000	CNQ911	ORR CONTRACTING, INC.	307,540.00	9
19 CALL 000	CNQ915	T. P. M., INC. DBA TPM GROUP	727,951.90	9
3 CALL 000	CNQ912	SWEEPING CORPORATION OF AMERICA, INC.	349,814.11	10
CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AND WILSON COUNTIES CALL 000	CNQ914	* LOJAC, INC.	909,381.00	10
4 CALL 000	CNQ068	AMERICAN STRIPERS, LLC	192,868.00	11
BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY COUNTIES CALL 000	CNQ913	* LOJAC, INC.	1,057,370.50	12
4 CALL 000	CNQ065	REYNOLDS SEALING & STRIPING, INC.	266,858.50	12
CUMBERLAND, FENTRESS, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES CALL 000	CNQ067	AMERICAN STRIPERS, LLC	250,410.75	13
ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES CALL 001	CNQ916	SWEEPING CORPORATION OF AMERICA, INC.	518,079.09	13
BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES CALL 004	CNQ902	J. R. FARMS	153,530.00	14

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

<b>COUNTY</b>	<b>CONTRACT</b>	<b>CONTRACTOR</b>	<b>AMOUNT</b>	<b>PAGE</b>
CARROLL, HARDEMAN, LAUDERDALE, AND WEAKLEY COUNTIES CALL 005	CNQ919	* PAVEMENT RESTORATIONS, INC.	82,996.42	14
CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES CALL 007	CNQ903	BEAN & BEAN, INC.	403,385.00	14
CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES CALL 008	CNQ910	ORR CONTRACTING, INC.	247,806.95	15
CUMBERLAND COUNTY CALL 010	CNQ901	<b>REJECTED</b>		
DAVIDSON COUNTY CALL 011	CNQ917	* LOJAC ENTERPRISES, INC.	5,735,086.45	15
DAVIDSON COUNTY CALL 012	CNQ904	ORR CONTRACTING, INC.	288,340.00	17
DAVIDSON COUNTY CALL 013	CNQ905	BILL LEDFORD & SON, INC.	175,400.00	17
FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES CALL 015	CNQ906	VANDERBILT LANDSCAPING LLC	518,192.00	17
HAMILTON COUNTY CALL 016	CNQ918	<b>REJECTED</b>		
LINCOLN AND MOORE COUNTIES CALL 017	CNQ907	ORR CONTRACTING, INC.	216,825.00	18
MAURY COUNTY CALL 018	CNQ908	VANDERBILT LANDSCAPING LLC	178,650.00	18
RUTHERFORD AND WILLIAMSON COUNTIES CALL 019	CNQ909	CAUDILL MOWING, INC.	112,385.00	18
ANDERSON COUNTY CALL 020	CNQ026	* ROGERS GROUP, INC.	357,343.36	19
HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES CALL 021	CNQ060	* SUPERIOR PAVEMENT MARKING, INC.	2,341,410.50	20
HAWKINS, JOHNSON, LOUDON, MORGAN, ROANE, SCOTT, SEVIER, UNICOI, UNION, AND WASHINGTON COUNTIES CALL 022	CNQ077	* SUPERIOR PAVEMENT MARKING, INC.	443,969.60	23

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

<b>COUNTY</b>	<b>CONTRACT</b>	<b>CONTRACTOR</b>	<b>AMOUNT</b>	<b>PAGE</b>
RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES CALL 023	CNQ052	* REYNOLDS SEALING & STRIPING, INC.	2,727,197.00	23
MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES CALL 024	CNQ055	WL MARKERS, INC.	465,499.00	26
BEDFORD, DAVIDSON, DICKSON, HUMPHREYS, LAWRENCE, LINCOLN, MAURY, MONTGOMERY, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES CALL 026	CNQ023	* PAVEMENT RESTORATIONS, INC.	201,020.11	27
HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES CALL 027	CNQ054	* PROTECTION SERVICES, INC.	2,255,126.00	27
HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES CALL 028	CNQ063	* REYNOLDS SEALING & STRIPING, INC.	1,344,647.50	30
JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, WARREN, AND WHITE COUNTIES CALL 029	CNQ069	* PAVEMENT RESTORATIONS, INC.	281,342.55	33
BLED SOE AND VAN BUREN COUNTIES CALL 032	CNQ039	<b>REJECTED</b>		
CAMPBELL COUNTY CALL 033	CNQ015	* POTTER SOUTH EAST LLC	12,949,952.94	33
CAMPBELL COUNTY CALL 034	CNQ024	* TWIN K CONSTRUCTION, INC.	93,750.00	37
CAMPBELL, CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES CALL 035	CNQ062	A & A SAFETY, INC.	205,082.35	37
CANNON COUNTY CALL 036	CNQ046	* JONES BROS. CONTRACTORS, LLC	374,956.10	38
CARTER COUNTY CALL 037	CNQ025	* HUDSON CONSTRUCTION COMPANY	196,593.50	39
CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, SHELBY, AND TIPTON COUNTIES CALL 038	CNQ053	* TRAF-MARK INDUSTRIES, L.L.C.	1,286,374.00	40

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

<b>COUNTY</b>	<b>CONTRACT</b>	<b>CONTRACTOR</b>	<b>AMOUNT</b>	<b>PAGE</b>
CHESTER, HARDIN, AND MCNAIRY COUNTIES CALL 039	CNQ005	* HIGHWAY MARKINGS, INC.	295,886.83	40
CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES CALL 040	CNQ064	K & S MARKERS, INC.	625,234.40	41
CROCKETT, DYER, GIBSON, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES CALL 041	CNQ021	* PAVEMENT RESTORATIONS, INC.	118,940.00	42
CUMBERLAND COUNTY CALL 042	CNQ019	* HUDSON CONSTRUCTION COMPANY	995,152.70	42
DAVIDSON COUNTY CALL 044	CNQ016	* CONCRETE STRUCTURES, INC.	522,626.90	43
DEKALB COUNTY CALL 045	CNQ032	* HUDSON CONSTRUCTION COMPANY	615,420.75	45
DICKSON COUNTY CALL 046	CNQ011	* EUBANK ASPHALT PAVING & SEALING	748,272.20	46
DICKSON AND WILSON COUNTIES CALL 047	CNQ002	* HUDSON CONSTRUCTION COMPANY	592,495.50	47
DYER, OBION, AND SHELBY COUNTIES CALL 048	CNQ056	K & S MARKERS, INC.	122,334.25	48
FRANKLIN COUNTY CALL 049	CNQ017	* HUDSON CONSTRUCTION COMPANY	535,331.63	48
GILES COUNTY CALL 050	CNQ007	* SUPERIOR TRAFFIC CONTROL - MEMPHIS, INC.	169,991.60	49
GILES AND LINCOLN COUNTIES CALL 051	CNQ010	* HUDSON CONSTRUCTION COMPANY	835,163.80	50
GRUNDY COUNTY CALL 052	CNQ044	* HUDSON CONSTRUCTION COMPANY	883,093.25	51
HANCOCK COUNTY CALL 053	CNQ027	* HUDSON CONSTRUCTION COMPANY	365,485.00	52
JACKSON COUNTY CALL 054	CNQ049	* MID-STATE CONSTRUCTION COMPANY, INC.	636,130.21	53

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

<b>COUNTY</b>	<b>CONTRACT</b>	<b>CONTRACTOR</b>	<b>AMOUNT</b>	<b>PAGE</b>
JEFFERSON COUNTY CALL 055	CNQ020	<b>WITHDRAWN</b>		
JEFFERSON, KNOX, AND UNION COUNTIES CALL 056	CNQ028	NY-MAC ENTERPRISES, INC.	1,170,525.00	54
KNOX COUNTY CALL 057	CNQ041	* ROGERS GROUP, INC.	915,855.64	56
KNOX COUNTY CALL 058	CNQ029	* CHARLES BLALOCK & SONS, INC.	70,944,183.28	57
KNOX COUNTY CALL 059	CNQ030	* CHARLES BLALOCK & SONS, INC.	22,217,026.43	70
LAUDERDALE COUNTY CALL 060	CNQ070	* FORD CONSTRUCTION COMPANY	2,141,154.44	82
LAWRENCE COUNTY CALL 061	CNQ006	<b>WITHDRAWN</b>		
LAWRENCE COUNTY CALL 062	CNQ001	* WAYNE COUNTY ROCK INC.	486,964.74	83
MADISON COUNTY CALL 063	CNQ061	* FORD CONSTRUCTION COMPANY	1,590,945.90	84
MARSHALL COUNTY CALL 064	CNQ003	* HUDSON CONSTRUCTION COMPANY	446,612.45	86
MAURY COUNTY CALL 065	CNQ014	* CIVIL CONSTRUCTORS, LLC	1,092,020.40	88
MAURY AND WILLIAMSON COUNTIES CALL 066	CNQ008	<b>REJECTED</b>		
MEIGS COUNTY CALL 067	CNQ042	* HUDSON CONSTRUCTION COMPANY	709,822.90	90
MONTGOMERY COUNTY CALL 068	CNQ018	PARCHMAN CONSTRUCTION COMPANY INC	1,231,805.92	91
MORGAN COUNTY CALL 069	CNQ033	* HUDSON CONSTRUCTION COMPANY	598,517.66	95

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

<b>COUNTY</b>	<b>CONTRACT</b>	<b>CONTRACTOR</b>	<b>AMOUNT</b>	<b>PAGE</b>
OBION COUNTY CALL 070	CNQ031	<i>WITHDRAWN</i>		
OVERTON COUNTY CALL 071	CNQ051	* HUDSON CONSTRUCTION COMPANY	654,510.08	95
POLK COUNTY CALL 072	CNQ035	TALLEY CONSTRUCTION COMPANY, INC.	1,248,264.72	97
POLK COUNTY CALL 073	CNQ034	* HUDSON CONSTRUCTION COMPANY	482,780.00	98
POLK COUNTY CALL 074	CNQ036	* HUDSON CONSTRUCTION COMPANY	742,851.25	99
SEQUATCHIE COUNTY CALL 075	CNQ038	* TINSLEY ASPHALT, LLC	1,294,739.50	100
SEVIER COUNTY CALL 076	CNQ045	<i>REJECTED</i>		
SEVIER COUNTY CALL 077	CNQ058	* CHARLES BLALOCK & SONS, INC.	498,669.69	101
SHELBY COUNTY CALL 078	CNQ072	* FORD CONSTRUCTION COMPANY	7,633,810.60	102
SHELBY COUNTY CALL 079	CNQ074	* CHRIS-HILL CONSTRUCTION CO., LLC	303,855.20	106
SHELBY COUNTY CALL 080	CNQ073	<i>WITHDRAWN</i>		
SUMNER COUNTY CALL 081	CNQ013	* ROGERS GROUP, INC.	497,211.00	107
TIPTON COUNTY CALL 082	CNQ071	* LEHMAN-ROBERTS COMPANY	5,536,820.65	108
WARREN COUNTY CALL 083	CNQ075	* HUDSON CONSTRUCTION COMPANY	575,259.75	109
WILLIAMSON COUNTY CALL 084	CNQ009	* ROGERS GROUP, INC.	774,614.60	110

---

**PREVIOUS AWARDS** **0.00**

**TOTAL AWARDS THIS REPORT** **173,722,523.19**

---

**TOTAL AWARDS TO DATE** **173,722,523.19**

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

<b>COUNTY :</b> 7 (CNQ800)					
<b>PROJECT :</b> CALL 000					
<b>TYPE :</b>					
<b>LENGTH :</b>					
<b>WRK DAY :</b>		<b>CHARLES BLALOCK TWIN K CONSTRUCT    PHILLIPS AND JOR</b>			
<b>DBE :</b> 0%		<b>&amp; SONS, INC.</b>		<b>ION, INC. DAN, INCORPORATE</b>	
<b>ENG EST :</b> \$					
<hr/>					
201-01	CLEARING AND GRUBBING	1.0 LS	545,000.00	200,000.00	50,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	81,550.0 C.Y.	11.87	21.00	24.50
203-07	FURNISHING & SPREADING TOPSOIL	225.0 C.Y.	46.88	25.00	10.00
203-11	SCALING AND TRIMMING	17,279.0 S.Y.	13.20	13.20	12.00
203-40.02	ROCK ANCHORS (DESCRIPTION)	5,400.0 L.F.	94.60	94.50	86.00
209-02.05	12 IN TEMPORARY SLOPE DRAIN	485.0 L.F.	20.51	15.00	13.00
209-05	SEDIMENT REMOVAL	61.0 C.Y.	60.10	14.00	8.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	500.0 L.F.	4.68	1.50	4.50
209-08.07	ROCK CHECK DAM PER	10.0 EACH	289.66	325.00	300.00
209-08.08	ENHANCED ROCK CHECK DAM	3.0 EACH	507.72	600.00	500.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.0 TON	577.50	577.00	674.00
411-03.10	ACS MIX(PG76-22) GRADING D	336.0 TON	134.64	140.00	157.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	0.5 L.M.	13,200.00	15,000.00	20,000.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	5,067.0 S.Y.	2.31	3.10	2.70
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	1.0 EACH	4,345.00	4,500.00	6,000.00
707-02.41	ROCK ANCHOR, TYPE I	18.0 EACH	1,479.50	1,479.00	1,345.00
707-10.06	ROCKFALL DRAPE (TYPE II)	1,112.0 S.Y.	200.20	200.00	182.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	50.0 TON	55.00	35.00	50.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	34.0 TON	55.00	35.00	50.00
712-01	TRAFFIC CONTROL	1.0 LS	92,462.82	55,000.00	25,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	780.0 L.F.	33.23	42.00	75.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.0 EACH	25.85	38.00	30.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	39.0 EACH	11.00	15.00	13.00
712-05.01	WARNING LIGHTS (TYPE A)	50.0 EACH	1.10	38.00	1.50
712-06	SIGNS (CONSTRUCTION)	950.0 S.F.	7.81	8.00	10.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.0 EACH	495.00	600.00	600.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	605.00	1,200.00	700.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	504.0 HOUR	101.75	100.00	120.00
712-09.02	REMOVABLE PAVEMENT MARKING (8 IN BARRIER LINE)	1,900.0 L.F.	3.56	6.00	4.00
712-09.30	REMOVABLE BLACK-OUT TAPE (6 IN)	780.0 L.F.	3.84	6.75	4.50
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	2,255.00	6,500.00	3,000.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-01.23	Snwplwble Pvmt Mrks (Bi-Dir)(2 Color)	17.0 EACH	139.17	165.00	160.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	0.5 L.M.	3,340.08	4,950.00	3,850.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	0.5 L.M.	7,236.84	24,750.00	3,350.00
717-01	MOBILIZATION	1.0 LS	140,000.00	200,000.00	170,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	86.0 S.Y.	12.95	0.50	6.50
801-01	SEEDING (WITH MULCH)	30.0 UNIT	100.00	24.00	100.00
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	126.0 UNIT	50.00	24.00	40.00
801-03	WATER (SEEDING & SODDING)	16.0 M.G.	120.00	20.00	1,000.00
805-12.01	EROSION CONTROL BLANKET (TYPE I)	2,700.0 S.Y.	2.00	2.00	1.25
<b>TOTALS:</b>			<b>2,969,969.69</b>	<b>3,414,422.50</b>	<b>3,433,756.90</b>

**COUNTY :** 33 (CNQ152)  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :**  
**WRK DAY :**  
**DBE :** 0%  
**ENG EST :** \$

**SIMPSON CONSTRUC WRIGHT BROTHERS DEMENT CONSTRUCT MID-STATE CONSTR**  
**TION COMPANY, INCONSTRUCTION COM ION COMPANY, LLC UCTION COMPANY,**

602-10.05	BRACING REPAIRS	1.0 LS	1,200.00	15,000.00	7,000.00	26,205.00
604-02.03	EPOXY COATED REINFORCING STEEL	582.0 LB.	4.00	1.40	5.00	4.65
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	22.0 S.Y.	1,150.00	2,000.00	3,000.00	1,310.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	1.0 S.Y.	450.00	1,600.00	7,000.00	1,308.00
705-08.65	IMPACT ATTENUATOR (PORTABLE)	1.0 EACH	8,500.00	2,620.00	2,100.00	2,500.00
712-01	TRAFFIC CONTROL	1.0 LS	12,000.00	9,200.00	1,400.00	18,610.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	420.0 L.F.	38.00	35.00	30.00	40.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	20.0 EACH	43.00	19.95	16.00	20.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	30.0 EACH	10.00	12.50	10.00	16.00
712-06	SIGNS (CONSTRUCTION)	144.0 S.F.	7.50	5.65	4.50	6.50
712-08.03	ARROW BOARD (TYPE C)	1.0 EACH	960.00	560.00	450.00	500.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	110.0 HOUR	112.00	120.00	97.50	110.00
717-01	MOBILIZATION	1.0 LS	5,000.00	5,500.00	3,100.00	18,600.00
<b>TOTALS:</b>			<b>86,258.00</b>	<b>108,782.40</b>	<b>114,553.00</b>	<b>129,965.30</b>



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILKINSON  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 9/30/2016 (SEE SPEC)  
**DBE :** 0%  
**ENG EST :** \$ 624,378.00

**REYNOLDS SEALING & STRIPING, INC**      **OGLESBY CONSTRUCTION, INC.**

716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	2,341.0 L.M.	249.50	262.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	4.0 L.M.	50.00	50.00
717-01	MOBILIZATION	1.0 LS	14,500.00	21,075.00
<b>TOTALS:</b>			<b>598,779.50</b>	<b>634,617.00</b>

**COUNTY :** CLAY, DEKALB, JACKSON, OVERTON, PUTNAM, SMITH, AND WHITE COUNTIES (CNQ911)  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :** 502.300 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC)  
**DBE :** 0%  
**ENG EST :** \$ 207,973.84

**ORR CONTRACTING, INC.**      **M & M CONTRACT MOWING, LLC**      **HRAY LLC**

717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	2,500.00	1,500.00	9,000.00
806-01	MOWING	4,616.0 ACRE	65.00	80.00	80.00
<b>TOTALS:</b>			<b>307,540.00</b>	<b>373,780.00</b>	<b>396,280.00</b>

**COUNTY :** 19 (CNQ915)  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :**  
**WRK DAY :**  
**DBE :** 0%  
**ENG EST :** \$

**T. P. M., INC. SWEEPING CORPORATION**  
**BA TPM GROUP**      **TION OF AMERICA,**

603-05.40	CONTAINMENT & DISPOSAL OF WASTE(LOCATION & DESCRP)	14,000.0 GAL.	0.15	0.40
611-07.10	CLEAN DRAIN (TRENCH DRAIN)	5,000.0 L.F.	1.49	1.49
611-07.11	CLEAN DRAIN(WITH GRATE)	7,862.0 EACH	30.00	29.75
611-07.12	CLEAN DRAIN(WALL DRAIN)	114.0 EACH	9.10	15.00
611-07.13	PIPE CLEANING (<18IN DIA.)	3,400.0 L.F.	1.60	1.75
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	2,600.0 L.F.	2.25	2.75
712-01.02	LANE CLOSURE	70.0 EACH	320.00	323.75
712-01.56	MAINTENANCE OF TRAFFIC (	7.0 EACH	195.00	245.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

717-01	MOBILIZATION	1.0 LS	1.50	1.00
719-01	SWEEPING	14,912.0 L.M.	29.00	31.23
719-01.21	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75
719-01.23	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75
719-01.24	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75
719-01.25	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75
719-01.26	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75
719-01.27	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75
719-01.28	STRUCTURE AND SITE CLEANING(LOCATION)	1.0 LS	2,000.00	907.75

<b>TOTALS:</b>	<b>727,951.90</b>	<b>758,189.01</b>
----------------	-------------------	-------------------

**COUNTY :** 3 (CNQ912)  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :**  
**WRK DAY :**  
**DBE :** 0%  
**ENG EST :** \$

**SWEEPING CORPORA  
TION OF AMERICA,**

611-07.11	CLEAN DRAIN(WITH GRATE)	633.0 EACH	28.75
611-07.12	CLEAN DRAIN(WALL DRAIN)	832.0 EACH	18.75
611-07.13	PIPE CLEANING (<18IN DIA.)	1,200.0 L.F.	2.00
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	400.0 L.F.	2.50
712-01.02	LANE CLOSURE	40.0 EACH	245.00
717-01	MOBILIZATION	1.0 LS	1.00
719-01.02	ROADWAY SWEEPING	1,443.0 L.M.	76.11
719-01.11	SWEEPING	4,887.0 L.M.	39.49

<b>TOTALS:</b>	<b>349,814.11</b>
----------------	-------------------

**COUNTY :** CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON, AN  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 3/31/2017 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 799,638.50

**LOJAC, INC.**

502-02	HOLES	10.0 EACH	2.00
--------	-------	-----------	------

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,300.0 C.Y.	395.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	300.0 S.Y.	165.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	8,460.0 L.F.	11.00
502-04.02	LOAD TRANSFER DOWELS	4,210.0 EACH	10.00
502-04.03	TRANSVERSE TIE-BARS	2,100.0 EACH	8.50
502-08	PRE-ROLLING	30.0 S.Y.	3.00
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	9,120.0 L.F.	1.75
502-08.03	SEALING SHOULDER JOINTS	3,840.0 L.F.	0.90
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	2,000.0 L.F.	2.25
502-10	CEMENT-FLY ASH GROUT	180.0 C.F.	3.50
502-25	SAWING CONCRETE JOINTS	3,660.0 L.F.	0.20
503-01	GRINDING CONCRETE PAVEMENT	4,000.0 S.Y.	5.75
503-60	RETROFIT DOWEL BAR	240.0 EACH	30.00
712-01	TRAFFIC CONTROL	1.0 LS	20,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	120.0 EACH	35.00
712-06	SIGNS (CONSTRUCTION)	336.0 S.F.	9.25
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	800.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE	1,000.0 L.F.	5.25
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.0 EACH	5,000.00
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	25.0 EACH	105.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	25.0 EACH	15.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.0 L.M.	21,000.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	500.0 L.F.	5.25
717-01	MOBILIZATION	1.0 LS	15,000.00
<b>TOTALS:</b>			<b>909,381.00</b>

**COUNTY :** 4 (CNQ068)  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :**  
**WRK DAY :**  
**DBE :** 0%  
**ENG EST :** \$

		AMERICAN STRIPER S, LLC	REYNOLDS & STRIPING, INC	SEALING CODPELLER CONSTR UCTION, INC.	LOJAC, INC.	FAHRNER ASPHALT SEALERS, LLC	
411-04	CRACK SEALANT	208,080.0 LB.	0.85	1.07	1.17	1.36	1.10
712-01	TRAFFIC CONTROL	1.0 LS	15,000.00	1,200.00	15,000.00	20,000.00	40,000.00
717-01	MOBILIZATION	1.0 LS	1,000.00	4,500.00	25,000.00	7,500.00	75,000.00
<b>TOTALS:</b>		<b>192,868.00</b>	<b>228,345.60</b>	<b>283,453.60</b>	<b>310,488.80</b>	<b>343,888.00</b>	

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** BENTON, CARROLL, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, AND WEAKLEY CO  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 3/31/2017 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 908,769.50

LOJAC, INC.

502-03.25	FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	1,300.0 C.Y.	475.00
502-03.26	PARTIAL DEPTH PCC PAVEMENT REPAIR HIGH EARLY	300.0 S.Y.	200.00
502-04.01	SAWING CONCRETE PAVEMENT (FULL DEPTH)	9,200.0 L.F.	13.25
502-04.02	LOAD TRANSFER DOWELS	2,600.0 EACH	10.75
502-04.03	TRANSVERSE TIE-BARS	2,000.0 EACH	9.25
502-08.02	RESEALING JOINTS (SILICONE SEALANT)	7,610.0 L.F.	2.25
502-08.03	SEALING SHOULDER JOINTS	3,400.0 L.F.	1.35
502-08.07	SEALING RANDOM CRACKS (SILICONE SEALANT)	1,600.0 L.F.	2.75
502-25	SAWING CONCRETE JOINTS	4,000.0 L.F.	0.25
503-01	GRINDING CONCRETE PAVEMENT	3,000.0 S.Y.	6.50
706-10.74	CONCRETE BARRIER WALL REPAIR	20.0 C.Y.	3,100.00
712-01	TRAFFIC CONTROL	1.0 LS	25,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	120.0 EACH	40.00
712-06	SIGNS (CONSTRUCTION)	336.0 S.F.	9.25
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	800.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE	1,000.0 L.F.	3.00
716-01.10	SNOWPLOWABLE REFLECTIVE MARKER	15.0 EACH	105.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	15.0 EACH	15.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.0 L.M.	10,500.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	500.0 L.F.	4.20
717-01	MOBILIZATION	1.0 LS	30,000.00
<b>TOTALS:</b>			<b>1,057,370.50</b>

**COUNTY :** 4 (CNQ065)  
**PROJECT :** CALL 000  
**TYPE :**  
**LENGTH :**  
**WRK DAY :**  
**DBE :** 0%  
**ENG EST :** \$

REYNOLDS SEALING & STRIPING, INC  
 GLESBY CONSTRUCTION, INC.

712-06	SIGNS (CONSTRUCTION)	32.0 S.F.	10.00	10.00
--------	----------------------	-----------	-------	-------

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	993.0 L.M.	252.00	280.00
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	2,105.0 L.F.	0.50	1.00
716-05.77	PERFORMANCE BASED RETRACING PAINTED 6IN DOTTED LINE	1,200.0 L.F.	0.50	1.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	3.0 L.M.	50.00	50.00
717-01	MOBILIZATION	1.0 LS	14,500.00	33,460.00
<b>TOTALS:</b>			<b>266,858.50</b>	<b>315,275.00</b>

**COUNTY :** CUMBERLAND, FENTRESS, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (CNQ067)

**PROJECT :** CALL 000

**TYPE :**

**LENGTH :** 79.920 MILES

**WRK DAY :** 7/31/2016

**DBE :** 4.5%

**ENG EST :** \$ 353,379.25

**AMERICAN STRIPER REYNOLDS SEALINGSCODELLER CONSTR  
S, LLC & STRIPING, INC UCTION, INC.**

**LOJAC, INC. FAHRNER ASPHALT  
SEALERS, LLC**

411-04	CRACK SEALANT	269,895.0 LB.	0.85	1.07	1.26	1.36	1.12
712-01	TRAFFIC CONTROL	1.0 LS	20,000.00	6,000.00	15,000.00	25,000.00	50,000.00
717-01	MOBILIZATION	1.0 LS	1,000.00	11,250.00	15,000.00	7,500.00	65,000.00
<b>TOTALS:</b>			<b>250,410.75</b>	<b>306,037.65</b>	<b>370,067.70</b>	<b>399,557.20</b>	<b>417,282.40</b>

**COUNTY :** ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, AND SEVIER COUNTIES (CNQ916)

**PROJECT :** CALL 001

**TYPE :**

**LENGTH :** 0.000 MILES

**WRK DAY :** 2/28/2017 (SEE SPECI

**DBE :** 0%

**ENG EST :** \$ 490,907.48

**SWEEPING CORPORA  
TION OF AMERICA,**

611-07.11	CLEAN DRAIN(WITH GRATE)	1,066.0 EACH	28.95
611-07.12	CLEAN DRAIN(WALL DRAIN)	141.0 EACH	17.15
611-07.13	PIPE CLEANING (<18IN DIA.)	3,000.0 L.F.	2.25
611-07.14	PIPE CLEANING (>OR=18IN DIA.)	800.0 L.F.	2.50
712-01.02	LANE CLOSURE	60.0 EACH	285.00
717-01	MOBILIZATION	1.0 LS	1.00
719-01	SWEEPING	15,739.0 L.M.	29.16
<b>TOTALS:</b>			<b>518,079.09</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

**COUNTY :** BENTON, CARROLL, DECATUR, HENDERSON, AND MADISON COUNTIES (CNQ902)  
**PROJECT :** CALL 004  
**TYPE :**  
**LENGTH :** 52.700 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC J. R. FARMS  
**DBE :** 0%  
**ENG EST :** \$ 162,539.50

717-01.04	MOBILIZATION (DESCRIPTION)	4.0 EACH	1.00
719-02	REMOVAL AND DISPOSAL OF LITTER	264.0 L.M.	149.00
806-01	MOWING	806.0 ACRE	38.00
806-02.13	SWTH MOWING	2,199.0 ACRE	38.00

**TOTALS:** 153,530.00

**COUNTY :** CARROLL, HARDEMAN, LAUDERDALE, AND WEAKLEY COUNTIES (CNQ919)  
**PROJECT :** CALL 005  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 6/30/2016 (SEE SPECI PAVEMENT RESTORAPAVEMENT TECHNOL  
**DBE :** 0% TIONS, INC. OGY, INC.  
**ENG EST :** \$ 114,424.50

411-01.12	LONGITUDINAL JOINT STABILIZATION	793,795.0 S.F.	0.08	0.11
712-01	TRAFFIC CONTROL	1.0 LS	15,000.00	6,570.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	204.0 EACH	13.20	5.00
712-05.01	WARNING LIGHTS (TYPE A)	26.0 EACH	2.20	2.00
712-06	SIGNS (CONSTRUCTION)	459.0 S.F.	3.80	2.50
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	440.00	1,500.00
717-01	MOBILIZATION	1.0 LS	1,500.00	7,500.00

**TOTALS:** 82,996.42 107,400.75

**COUNTY :** CHESTER, HARDEMAN, HARDIN, AND MCNAIRY COUNTIES (CNQ903)  
**PROJECT :** CALL 007  
**TYPE :**  
**LENGTH :** 547.420 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC BEAN & BEAN, INC VANDERBILT LANDS  
**DBE :** 0% . CAPING LLC  
**ENG EST :** \$ 385,761.55

717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	100.00	1.00
719-02	REMOVAL AND DISPOSAL OF LITTER	1,643.0 L.M.	109.00	90.00
806-01	MOWING	12,108.0 ACRE	18.50	22.00

**TOTALS:** 403,385.00 414,249.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** CLAY, CUMBERLAND, FENTRESS, OVERTON, AND PICKETT COUNTIES (CNQ910)  
**PROJECT :** CALL 008  
**TYPE :**  
**LENGTH :** 418.270 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC  
**DBE :** 0%  
**ENG EST :** \$ 162,039.00

		ORR CONTRACTING, INC.	HRAY LLC	
717-01.04 MOBILIZATION (DESCRIPTION)	3.0 EACH	2,000.00		9,000.00
806-01 MOWING	3,817.0 ACRE	63.35		80.00
<b>TOTALS:</b>		<b>247,806.95</b>		<b>332,360.00</b>
<b>TOTALS:</b>		<b>0.00</b>		

**COUNTY :** DAVIDSON COUNTY (CNQ917)  
**PROJECT :** CALL 011  
**TYPE :** 8.33), INCLUDING BRIDGE DECK REPAIR.  
**LENGTH :** 3.830 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 5%  
**ENG EST :** \$ 5,350,309.80

		LOJAC ENTERPRISE S, INC.	HOOVER, INC.	Jones Bros. Cont ractors, LLC
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	475.0 TON	24.00	20.00	42.80
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	1,400.0 TON	69.75	70.00	92.75
307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS	16,105.0 TON	81.75	80.00	89.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	279.0 TON	650.00	600.00	650.00
411-03.23 ACS MIX (PG76-22) OGFC	20,842.0 TON	91.50	100.00	101.50
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	14.6 L.M.	540.75	300.00	1,200.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT	24,868.0 TON	17.00	18.00	24.74
705-02.02 SINGLE GUARDRAIL (TYPE 2)	1,370.0 L.F.	16.25	20.00	16.75
705-04.03 GUARDRAIL TERMINAL (TYPE 13)	2.0 EACH	695.25	600.00	830.25
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	1.0 EACH	2,226.75	2,500.00	2,275.00
706-01 GUARDRAIL REMOVED	1,370.0 L.F.	1.05	2.00	1.05
712-01 TRAFFIC CONTROL	1.0 LS	160,000.00	200,000.00	111,950.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL	1,500.0 L.F.	5.00	27.50	28.55
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	540.0 EACH	34.00	20.00	20.95
712-04.50 PORTABLE BARRIER RAIL DELINEATOR	75.0 EACH	7.50	12.00	12.39

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

712-06	SIGNS (CONSTRUCTION)	1,814.0 S.F.	8.75	7.00	7.25
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	5.0 EACH	950.00	575.00	600.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	800.00	950.00	985.75
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	1,250.0 HOUR	75.00	90.00	93.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	75.0 EACH	33.50	33.00	34.25
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	30.0 EACH	33.50	33.00	34.25
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	5,200.00	5,500.00	5,700.00
716-01.23	Snowplowable Pvmr Mrks (Bi-Dir)(2 Color)	2,500.0 EACH	33.00	32.00	33.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	2,500.0 EACH	10.50	10.00	10.25
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	690.0 S.Y.	31.00	30.00	31.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.0 EACH	206.00	200.00	210.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.0 EACH	412.00	400.00	415.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	7.0 EACH	206.00	200.00	210.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	6.0 EACH	309.00	300.00	310.00
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	3.0 EACH	206.00	200.00	210.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	8.0 EACH	515.00	500.00	525.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	66.0 L.M.	1,236.00	1,200.00	1,250.00
716-12.02	ENHANCED FLATLINE THERMO PVMR MRKNG (6IN LINE)	33.0 L.M.	5,150.00	5,000.00	5,150.00
716-12.03	ENHANCED FLATLINE THERMO PVMR MRKNG (8IN BARRIER LINE)	14,930.0 L.F.	3.10	3.00	3.15
716-12.05	ENHANCED FLATLINE THERMO PVMR MRKNG (6IN DOTTED LINE)	2,250.0 L.F.	2.15	2.00	2.10
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	1,320.0 L.F.	6.25	6.00	6.20
717-01	MOBILIZATION	1.0 LS	115,000.00	235,000.00	225,000.00
730-03.20	INSTALL PULL BOX (TYPE A)	2.0 EACH	360.50	400.00	525.00
730-12.02	CONDUIT 2 IN DIAMETER (PVC)	40.0 L.F.	15.45	5.00	11.35
730-14.02	SAW SLOT	620.0 L.F.	3.65	3.00	5.25
730-14.03	LOOP WIRE	2,100.0 L.F.	0.55	1.00	0.80
604-10.30	BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)	150.0 S.Y.	453.25	500.00	375.00
604-10.32	EXPANSION JOINT REPAIRS (TYPE A)	463.0 L.F.	916.75	400.00	775.00
604-10.34	CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)	40.0 S.Y.	803.50	540.00	400.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	585.0 S.Y.	247.25	300.00	200.00
604-10.56	CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)	370.0 S.Y.	401.75	400.00	200.00



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

617-01	BRIDGE DECK SEALANT	3,764.0 S.Y.	15.25	20.00	15.50
		<b>TOTALS:</b>	<b>5,735,086.45</b>	<b>5,888,782.00</b>	<b>6,222,439.82</b>

**COUNTY :** DAVIDSON COUNTY (CNQ904)  
**PROJECT :** CALL 012  
**TYPE :**  
**LENGTH :** 7.600 MILES  
**WRK DAY :** 3/31/2017 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 171,575.00

**ORR CONTRACTING, INC.**      **BILL LEDFORD & S ON, INC.**

717-01.04	MOBILIZATION (DESCRIPTION)	7.0 EACH	4,500.00	3,000.00	
717-10.01	INVOLUNTARY WORK SUSPENSION (DESCRIPTION)	7.0 DAY	160.00	250.00	
719-02	REMOVAL AND DISPOSAL OF LITTER	92.0 L.M.	500.00	1,200.00	
806-01	MOWING	749.0 ACRE	280.00	290.00	
		<b>TOTALS:</b>	<b>288,340.00</b>	<b>350,360.00</b>	

**COUNTY :** DAVIDSON COUNTY (CNQ905)  
**PROJECT :** CALL 013  
**TYPE :**  
**LENGTH :** 190.190 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC  
**DBE :** 0%  
**ENG EST :** \$ 102,700.00

**BILL LEDFORD & S ORR CONTRACTING, ON, INC.**      **INC.**

717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	2,500.00	5,000.00	
717-10.01	INVOLUNTARY WORK SUSPENSION (DESCRIPTION)	5.0 DAY	100.00	1.00	
806-01	MOWING	1,240.0 ACRE	135.00	135.00	
		<b>TOTALS:</b>	<b>175,400.00</b>	<b>182,405.00</b>	

**COUNTY :** FAYETTE, LAUDERDALE, SHELBY, AND TIPTON COUNTIES (CNQ906)  
**PROJECT :** CALL 015  
**TYPE :**  
**LENGTH :** 555.130 MILES  
**WRK DAY :** 3/31/2017 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 519,182.00

**VANDERBILT LANDS CAPING LLC**

717-01.04	MOBILIZATION (DESCRIPTION)	5.0 EACH	1.00		
717-10.01	INVOLUNTARY WORK SUSPENSION (DESCRIPTION)	5.0 DAY	1.00		

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

719-02	REMOVAL AND DISPOSAL OF LITTER	2,293.0 L.M.	80.00
806-01	MOWING	17,618.0 ACRE	19.00

---

**TOTALS: 518,192.00**

---

**TOTALS: 0.00**

**COUNTY :** LINCOLN AND MOORE COUNTIES (CNQ907)  
**PROJECT :** CALL 017  
**TYPE :**  
**LENGTH :** 217.990 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC) **ORR CONTRACTING,**  
**DBE :** 0% **INC.**  
**ENG EST :** \$ 150,177.90

717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	5,000.00
806-01	MOWING	3,105.0 ACRE	65.00

---

**TOTALS: 216,825.00**

**COUNTY :** MAURY COUNTY (CNQ908)  
**PROJECT :** CALL 018  
**TYPE :**  
**LENGTH :** 208.880 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC) **VANDERBILT LANDS ORR CONTRACTING,**  
**DBE :** 0% **CAPING LLC INC.**  
**ENG EST :** \$ 164,496.50

717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	1.00	500.00
719-02	REMOVAL AND DISPOSAL OF LITTER	249.0 L.M.	175.00	225.00
806-01	MOWING	3,752.0 ACRE	36.00	50.00

---

**TOTALS: 178,650.00 245,125.00**

**COUNTY :** RUTHERFORD AND WILLIAMSON COUNTIES (CNQ909)  
**PROJECT :** CALL 019  
**TYPE :**  
**LENGTH :** 134.520 MILES  
**WRK DAY :** 12/31/2016 (SEE SPEC) **CAUDILL MOWING, M & M CONTRACT M ORR CONTRACTING,** **HRAY LLC**  
**DBE :** 0% **INC. OWING, LLC INC.**  
**ENG EST :** \$ 97,816.15

717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	250.00	1,500.00	2,500.00	9,000.00
-----------	----------------------------	----------	--------	----------	----------	----------

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

717-10.01	INVOLUNTARY WORK SUSPENSION (DESCRIPTION)	5.0 DAY	250.00	1,500.00	1.00	2,500.00
806-01	MOWING	2,453.0 ACRE	45.00	58.50	65.00	80.00
<b>TOTALS:</b>			<b>112,385.00</b>	<b>155,500.50</b>	<b>166,950.00</b>	<b>235,740.00</b>

**COUNTY :** ANDERSON COUNTY (CNQ026)  
**PROJECT :** CALL 020  
**TYPE :**  
**LENGTH :** 1.100 MILES  
**WRK DAY :** 6/30/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 346,705.50

**ROGERS GROUP, IN  
C.**

203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	928.0 C.Y.	37.65			
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,339.0 TON	25.55			
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	335.0 TON	75.75			
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	378.0 TON	83.85			
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	5.0 TON	500.00			
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	14.0 TON	600.00			
411-01.10	ACS MIX(PG64-22) GRADING D	1,258.0 TON	91.40			
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	15,992.0 S.Y.	2.28			
701-02.01	CONCRETE CURB RAMP (RETROFIT)	32.0 S.F.	68.85			
712-01	TRAFFIC CONTROL	1.0 LS	11,500.00			
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	50.0 L.F.	94.50			
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	148.0 EACH	10.50			
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.25			
712-06	SIGNS (CONSTRUCTION)	1,598.0 S.F.	7.40			
712-07.03	TEMPORARY BARRICADES (TYPE III)	50.0 L.F.	14.25			
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	23.0 L.F.	9.00			
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	23.0 L.F.	21.10			
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	5.0 L.M.	475.00			
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	9.0 L.M.	2,060.00			
717-01	MOBILIZATION	1.0 LS	14,630.00			
<b>TOTALS:</b>			<b>357,343.36</b>			

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

COUNTY : HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES ( )  
PROJECT : CALL 021  
TYPE : PROJECT LENGTH -0.000 MILES  
LENGTH : 0.000 MILES  
WRK DAY : 6/30/2017 (SEE SPECI  
DBE : 0%  
ENG EST : \$ 2,493,517.50

		SUPERIOR PAVEMEN T MARKING, INC.	PROTECTION SERVI CES, INC.	CENTRAL SEAL PANY	COMHIGHWAY MARKINGS , INC.
712-01.50	MAINTENANCE OF TRAFFIC	25.0 EACH	750.00	1,200.00	500.00 1,500.00
713-02.34	DELINEATORS (ALL)	2,000.0 EACH	5.00	5.00	20.00 27.15
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	1,000.0 EACH	3.00	3.00	5.00 7.75
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	1,250.0 EACH	3.00	3.00	5.00 7.75
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	750.0 EACH	3.00	3.00	5.00 7.75
716-01.21	Snwplwble Pvmr Mrkrs (Bi-Dir)(1 Color)	1,000.0 EACH	20.00	20.00	20.00 25.00
716-01.22	Snwplwble Pvmr Mrkrs (Mono-Dir)(1 Color)	500.0 EACH	20.00	20.00	20.00 25.00
716-01.23	Snwplwble Pvmr Mrkrs (Bi-Dir)(2 Color)	100.0 EACH	20.00	20.00	20.00 25.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	700.0 EACH	4.00	3.00	5.00 5.75
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	150.0 L.F.	5.00	5.00	5.00 6.25
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	500.0 S.Y.	15.00	14.00	15.00 24.25
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	900.0 L.F.	7.50	7.00	7.00 9.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	120.0 EACH	75.00	75.00	80.00 105.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	200.0 L.F.	6.00	10.00	10.00 9.25
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	400.0 L.F.	2.00	3.00	3.00 2.25
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.0 L.F.	15.00	15.00	15.00 23.25
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	50.0 EACH	125.00	125.00	200.00 175.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	20.0 EACH	250.00	250.00	250.00 250.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.0 EACH	200.00	200.00	500.00 475.00
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.0 EACH	150.00	150.00	250.00 375.00
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	20.0 EACH	175.00	175.00	250.00 425.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	8.0 EACH	150.00	150.00	500.00 625.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	15.0 EACH	125.00	125.00	250.00 350.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	4.0 EACH	150.00	150.00	250.00	325.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.0 EACH	125.00	125.00	125.00	165.00
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.0 EACH	150.00	150.00	150.00	155.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	400.0 L.F.	4.50	4.00	5.00	4.05
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	20.0 EACH	75.00	75.00	75.00	90.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	10.0 EACH	75.00	75.00	75.00	145.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.0 EACH	75.00	75.00	100.00	145.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.0 EACH	75.00	75.00	200.00	265.00
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	20.0 EACH	75.00	75.00	200.00	95.00
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.0 EACH	75.00	150.00	150.00	85.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	150.0 S.F.	5.00	7.00	7.00	8.50
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	20.0 EACH	75.00	150.00	400.00	275.00
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	50.0 EACH	225.00	225.00	250.00	225.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	30.0 L.M.	350.00	400.00	400.00	625.00
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	1,396.0 L.M.	875.00	865.00	875.00	998.45
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	626.0 L.M.	1,175.00	1,170.00	1,175.00	1,298.65
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	73,630.0 L.F.	0.35	0.35	0.35	0.48
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	20,000.0 L.F.	0.35	0.35	0.40	0.50
716-08.02	REMOVAL OF PAVEMENT MARKING (8 IN BARRIER LINE)	1,000.0 L.F.	0.50	0.50	1.00	0.85
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	100.0 L.F.	1.50	3.00	3.00	2.00
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.0 S.Y.	6.00	6.00	10.00	9.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	360.0 L.F.	3.00	3.00	3.00	2.50
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	20.0 EACH	20.00	25.00	50.00	55.00
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.0 EACH	25.00	50.00	150.00	85.00
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.0 EACH	25.00	100.00	150.00	85.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	100.0 L.F.	0.35	1.00	1.00	0.65
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.0 L.F.	2.00	2.00	2.50	2.00
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	5.0 EACH	50.00	100.00	100.00	125.00
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	3.0 EACH	75.00	200.00	200.00	225.00
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	2.0 EACH	50.00	200.00	200.00	225.00
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	50.0 EACH	500.00	1,000.00	800.00	1,175.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.0 L.M.	2,000.00	1,500.00	1,000.00	2,675.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.0 L.M.	2,500.00	1,800.00	1,200.00	3,425.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	750.0 L.F.	1.50	1.50	1.00	1.65
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	750.0 L.F.	1.00	1.50	1.00	1.25
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.0 L.F.	1.50	1.50	1.00	1.40
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.0 L.F.	1.75	2.50	3.00	1.65
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	200.0 L.F.	1.75	2.50	3.00	1.85
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	200.0 L.F.	4.25	5.00	5.00	2.85
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	200.0 L.F.	4.25	5.00	5.00	2.85
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	60.0 L.M.	1,000.00	860.00	1,000.00	1,285.00
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	20.0 L.M.	1,250.00	1,100.00	1,200.00	1,525.00
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	5,000.0 L.F.	0.30	0.30	0.30	0.40
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	200.0 L.F.	0.50	1.00	2.00	0.75
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	500.0 L.F.	0.75	2.00	3.00	0.85
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	17.0 L.M.	50.00	200.00	50.00	50.00
717-01	MOBILIZATION	1.0 LS	34,000.00	95,000.00	102,674.50	50,000.00
717-01.03	MOBILIZATION (PER CALL-OUT)	10.0 EACH	1,500.00	1,500.00	1,000.00	2,000.00
717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	1,500.00	2,500.00	2,500.00	4,000.00
<b>TOTALS:</b>			<b>2,341,410.50</b>	<b>2,416,085.50</b>	<b>2,475,000.00</b>	<b>2,832,826.00</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** HAWKINS, JOHNSON, LOUDON, MORGAN, ROANE, SCOTT, SEVIER, UNICOI, UNION, AND WASHINGTON COUNTIES (CNQ077)

**PROJECT :** CALL 022

**TYPE :**

**LENGTH :** 0.000 MILES

**WRK DAY :** 6/30/2017 (SEE SPECI

**DBE :** 0%

**ENG EST :** \$ 502,018.00

**SUPERIOR PAVEMEN CENTRAL SEAL COM GLESBY CONSTRUC  
T MARKING, INC. PANY TION, INC.**

716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	1,748.0 L.M.	245.00	250.00	264.00
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	1,532.0 L.F.	0.30	0.50	1.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	5.0 L.M.	50.00	10.00	50.00
717-01	MOBILIZATION	1.0 LS	15,000.00	17,184.00	15,710.00
<b>TOTALS:</b>			<b>443,969.60</b>	<b>455,000.00</b>	<b>478,964.00</b>

**COUNTY :** RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (CNQ052)

**PROJECT :** CALL 023

**TYPE :** PROJECT LENGTH -0.000 MILES

**LENGTH :** 0.000 MILES

**WRK DAY :** 6/30/2017 (SEE SPECI

**DBE :** 0%

**ENG EST :** \$ 2,836,508.00

**REYNOLDS SEALING PROTECTION SERV GLESBY CONSTRUC  
& STRIPING, INC CES, INC. TION, INC.**

712-01.50	MAINTENANCE OF TRAFFIC	30.0 EACH	1,000.00	1,200.00	1,000.00
713-02.34	DELINEATORS (ALL)	2,000.0 EACH	20.00	20.00	20.00
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	1,000.0 EACH	8.00	6.00	8.00
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	1,250.0 EACH	8.00	6.00	8.00
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	750.0 EACH	8.00	6.00	8.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	1,000.0 EACH	25.00	30.00	25.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	700.0 EACH	25.00	30.00	25.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	300.0 EACH	25.00	30.00	25.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	1,000.0 EACH	5.00	10.00	5.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	150.0 L.F.	10.00	10.00	10.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	500.0 S.Y.	18.00	18.00	18.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	500.0 L.F.	15.00	15.00	15.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	100.0 EACH	150.00	150.00	150.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	120.0 L.F.	8.00	8.00	8.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	300.0 L.F.	1.00	1.00	1.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.0 L.F.	35.00	35.00	35.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	50.0 EACH	125.00	150.00	125.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	50.0 EACH	250.00	400.00	250.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	10.0 EACH	200.00	200.00	200.00
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.0 EACH	100.00	200.00	100.00
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.0 EACH	200.00	200.00	200.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	10.0 EACH	200.00	200.00	200.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	12.0 EACH	100.00	150.00	100.00
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	5.0 EACH	100.00	175.00	100.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.0 EACH	175.00	200.00	175.00
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	10.0 EACH	175.00	200.00	175.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	400.0 L.F.	7.00	7.00	7.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.0 EACH	150.00	175.00	150.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	10.0 EACH	200.00	200.00	200.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.0 EACH	200.00	200.00	200.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	15.0 EACH	300.00	300.00	300.00
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	15.0 EACH	300.00	300.00	300.00
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.0 EACH	100.00	100.00	100.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	250.0 S.F.	10.00	10.00	10.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	15.0 EACH	200.00	200.00	200.00
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	30.0 EACH	275.00	300.00	275.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	30.0 L.M.	500.00	500.00	500.00
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	1,332.0 L.M.	910.00	920.00	983.00



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	659.0 L.M.	1,210.00	1,295.00	1,394.00
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	316,800.0 L.F.	0.34	0.38	0.51
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	20,000.0 L.F.	0.75	0.75	0.75
716-08.02	REMOVAL OF PAVEMENT MARKING (8 IN BARRIER LINE)	1,000.0 L.F.	0.75	0.75	0.75
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	100.0 L.F.	1.00	1.00	1.00
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.0 S.Y.	5.00	5.00	5.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	360.0 L.F.	5.00	5.00	5.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	20.0 EACH	35.00	35.00	35.00
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.0 EACH	35.00	35.00	35.00
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.0 EACH	35.00	35.00	35.00
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	100.0 L.F.	0.40	0.40	0.40
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.0 L.F.	2.00	2.00	2.00
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	5.0 EACH	45.00	45.00	45.00
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	3.0 EACH	50.00	50.00	50.00
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	2.0 EACH	45.00	45.00	45.00
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	40.0 EACH	1,500.00	1,300.00	1,500.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.0 L.M.	2,900.00	2,800.00	2,900.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.0 L.M.	3,800.00	3,600.00	3,800.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	750.0 L.F.	3.00	3.00	3.00
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	750.0 L.F.	1.00	1.00	1.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.0 L.F.	1.50	1.50	1.50
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.0 L.F.	3.00	3.00	3.00
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	200.0 L.F.	3.00	3.00	3.00
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	200.0 L.F.	10.00	10.00	10.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	200.0 L.F.	10.00	10.00	10.00
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	30.0 L.M.	1,500.00	1,400.00	1,500.00
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	20.0 L.M.	1,700.00	1,600.00	1,700.00
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	20,000.0 L.F.	0.50	0.50	0.50
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	200.0 L.F.	1.00	1.00	1.00
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	1,000.0 L.F.	1.50	1.50	1.50
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	30.0 L.M.	25.00	25.00	50.00
717-01	MOBILIZATION	1.0 LS	72,500.00	95,000.00	184,525.00
717-01.03	MOBILIZATION (PER CALL-OUT)	30.0 EACH	1,500.00	2,000.00	1,500.00
717-01.04	MOBILIZATION (DESCRIPTION)	6.0 EACH	2,500.00	3,000.00	2,500.00
<b>TOTALS:</b>			<b>2,727,197.00</b>	<b>2,861,679.00</b>	<b>3,112,320.00</b>

**COUNTY :** MACON, MARSHALL, MAURY, MONTGOMERY, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUN  
**PROJECT :** CALL 024  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 11/30/2016 (SEE SPEC) **WL MARKERS, INC.**  
**DBE :** 0% **A & A SAFETY, IN**  
**ENG EST :** \$ 450,714.60 **C.**

705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	1.0 EACH	24,000.00	4,000.00
712-01	TRAFFIC CONTROL	1.0 LS	41,500.00	52,420.00
712-06	SIGNS (CONSTRUCTION)	128.0 S.F.	1.00	6.65
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	50.00	900.00
716-01.23	Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	3,000.0 EACH	28.00	15.50
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	86,506.0 EACH	3.50	4.47
717-01	MOBILIZATION	1.0 LS	13,000.00	8,000.00
<b>TOTALS:</b>			<b>465,499.00</b>	<b>500,253.02</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** BEDFORD, DAVIDSON, DICKSON, HUMPHREYS, LAWRENCE, LINCOLN, MAURY, MONTGOMERY, RUTHERFORD, WILLIAMSON, AND WILSON COUNTIES (CNQ023)  
**PROJECT :** CALL 026  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 10/31/2016 (SEE SPEC  
**DBE :** 0%  
**ENG EST :** \$ 218,672.85

**PAVEMENT RESTORATION, INC.**      **PAVEMENT TECHNOLOGY, INC.**

411-01.12	LONGITUDINAL JOINT STABILIZATION	1,896,365.0 S.F.	0.08	0.11
712-01	TRAFFIC CONTROL	1.0 LS	45,000.00	46,132.00
717-01	MOBILIZATION	1.0 LS	10,000.00	9,000.00
<b>TOTALS:</b>			<b>201,020.11</b>	<b>261,835.79</b>

**COUNTY :** HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (CNQ054)  
**PROJECT :** CALL 027  
**TYPE :** PROJECT LENGTH -0.000 MILES  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 6/30/2017 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 2,257,236.00

**PROTECTION SERVICES, INC.**      **TRAFFIC MARKING INDUSTRIES, L.L.C.**

712-01.50	MAINTENANCE OF TRAFFIC	30.0 EACH	1,200.00	1,500.00
713-02.34	DELINEATORS (ALL)	2,000.0 EACH	10.00	5.00
716-01.11	RAISED PVTM MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	1,000.0 EACH	7.00	7.00
716-01.12	RAISED PVTM MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	1,250.0 EACH	3.00	3.00
716-01.13	RAISED PVTM MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	750.0 EACH	7.00	7.00
716-01.21	Snwplwble Pvmr Mrkrs (Bi-Dir)(1 Color)	1,000.0 EACH	27.00	30.00
716-01.22	Snwplwble Pvmr Mrkrs (Mono-Dir)(1 Color)	600.0 EACH	27.00	30.00
716-01.23	Snwplwble Pvmr Mrkrs (Bi-Dir)(2 Color)	150.0 EACH	27.00	30.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	600.0 EACH	5.00	5.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	150.0 L.F.	12.00	12.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	400.0 S.Y.	18.00	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	650.0 L.F.	15.00	15.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	100.0 EACH	100.00	125.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	120.0 L.F.	15.00	15.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	300.0 L.F.	2.00	3.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	120.0 L.F.	30.00	30.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	60.0 EACH	150.00	115.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	30.0 EACH	300.00	290.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	12.0 EACH	248.00	265.00
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.0 EACH	70.00	70.00
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.0 EACH	100.00	100.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	15.0 EACH	300.00	315.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	20.0 EACH	50.00	50.00
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	3.0 EACH	50.00	50.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	7.0 EACH	125.00	125.00
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	12.0 EACH	125.00	125.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	500.0 L.F.	5.00	6.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.0 EACH	75.00	80.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	10.0 EACH	100.00	10.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	6.0 EACH	220.00	240.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.0 EACH	250.00	270.00
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	20.0 EACH	100.00	50.00
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.0 EACH	100.00	10.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	200.0 S.F.	8.00	10.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	15.0 EACH	100.00	100.00
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	20.0 EACH	240.00	240.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	30.0 L.M.	450.00	525.00
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	956.0 L.M.	930.00	998.00
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	376.0 L.M.	1,250.00	1,382.00
716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	72,500.0 L.F.	0.40	0.50

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	20,000.0 L.F.	0.40	0.50
716-08.02	REMOVAL OF PAVEMENT MARKING (8 IN BARRIER LINE)	1,000.0 L.F.	0.50	0.50
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	100.0 L.F.	1.50	1.50
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.0 S.Y.	6.00	6.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	360.0 L.F.	4.00	4.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	20.0 EACH	20.00	25.00
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.0 EACH	25.00	30.00
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.0 EACH	40.00	50.00
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	100.0 L.F.	0.30	0.30
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.0 L.F.	2.00	2.00
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	5.0 EACH	40.00	40.00
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	3.0 EACH	70.00	100.00
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	2.0 EACH	20.00	20.00
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	30.0 EACH	1,200.00	2,000.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.0 L.M.	2,900.00	3,500.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.0 L.M.	3,800.00	4,500.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	750.0 L.F.	2.00	2.00
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	750.0 L.F.	1.00	1.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.0 L.F.	2.00	2.00
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.0 L.F.	2.00	2.00
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	200.0 L.F.	2.00	2.00
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	200.0 L.F.	9.00	9.00
716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	200.0 L.F.	9.00	9.00
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	330.0 L.M.	1,150.00	1,400.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	20.0 L.M.	2,000.00	2,200.00
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	20,000.0 L.F.	0.25	0.20
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	200.0 L.F.	1.00	1.00
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	600.0 L.F.	1.00	1.00
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	18.0 L.M.	100.00	100.00
717-01	MOBILIZATION	1.0 LS	95,000.00	90,000.00
717-01.03	MOBILIZATION (PER CALL-OUT)	20.0 EACH	1,500.00	1,300.00
717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	2,000.00	2,000.00
<b>TOTALS:</b>			<b>2,255,126.00</b>	<b>2,493,270.00</b>

**COUNTY :** HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (CNQ063)  
**PROJECT :** CALL 028  
**TYPE :** PROJECT LENGTH -0.000 MILES  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 1,377,549.00

REYNOLDS SEALING & STRIPING, INC	PROTECTION SERV	VOGLLESBY CONSTRUC TION, INC.
-------------------------------------	-----------------	----------------------------------

712-01.50	MAINTENANCE OF TRAFFIC	20.0 EACH	1,500.00	1,200.00	1,500.00
712-06	SIGNS (CONSTRUCTION)	32.0 S.F.	10.00	120.00	15.00
713-02.34	DELINEATORS (ALL)	2,000.0 EACH	16.00	16.00	16.00
716-01.11	RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)	1,000.0 EACH	5.00	5.00	5.00
716-01.12	RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS)	1,250.0 EACH	5.00	5.00	5.00
716-01.13	RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)	750.0 EACH	5.00	5.00	5.00
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	1,000.0 EACH	25.00	30.00	25.00
716-01.22	Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	500.0 EACH	25.00	30.00	25.00
716-01.23	Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	200.0 EACH	25.00	30.00	25.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	500.0 EACH	8.00	8.00	8.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	150.0 L.F.	7.50	7.50	7.50
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	500.0 S.Y.	14.00	14.00	14.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	960.0 L.F.	8.50	8.50	8.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	150.0 EACH	100.00	100.00	100.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	150.0 L.F.	6.50	6.50	6.50

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	200.0 L.F.	1.75	1.75	1.75
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	100.0 L.F.	17.00	17.00	17.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	60.0 EACH	125.00	150.00	125.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	40.0 EACH	350.00	400.00	350.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	5.0 EACH	450.00	450.00	450.00
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	5.0 EACH	400.00	400.00	400.00
716-03.05	PLASTIC WORD PAVEMENT MARKING (BIKE LANE)	10.0 EACH	250.00	250.00	250.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	15.0 EACH	250.00	250.00	250.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	15.0 EACH	125.00	150.00	125.00
716-03.08	PLASTIC WORD PAVEMENT MARKING (PED-XING)	3.0 EACH	195.00	200.00	195.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	5.0 EACH	135.00	175.00	135.00
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	5.0 EACH	175.00	175.00	175.00
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	400.0 L.F.	5.00	5.00	5.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	12.0 EACH	85.00	125.00	85.00
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	15.0 EACH	145.00	150.00	145.00
716-04.07	PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)	10.0 EACH	150.00	150.00	150.00
716-04.08	PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)	10.0 EACH	165.00	165.00	165.00
716-04.09	PLASTIC PAVEMENT MARKING (H.O.V. DIAMOND)	5.0 EACH	50.00	250.00	50.00
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	5.0 EACH	125.00	125.00	125.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	200.0 S.F.	6.00	6.00	6.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	20.0 EACH	225.00	225.00	225.00
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	20.0 EACH	400.00	400.00	400.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	30.0 L.M.	375.00	500.00	400.00
716-05.72	PERFORMANCE BASED RETRACING SPRAY THERMO 4IN	83.0 L.M.	910.00	1,000.00	1,056.00
716-05.73	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN	638.0 L.M.	1,275.00	1,350.00	1,584.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-05.74	PERFORMANCE BASED RETRACING SPRAY THERMO 8IN	58,515.0 L.F.	0.50	0.40	0.60
716-05.75	PERFORMANCE BASED RETRACING SPRAY THERMO 6IN DOTTED	12,115.0 L.F.	0.50	0.40	0.80
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	20,000.0 L.F.	0.50	0.50	0.50
716-08.02	REMOVAL OF PAVEMENT MARKING (8 IN BARRIER LINE)	1,000.0 L.F.	0.80	0.80	0.80
716-08.03	REMOVAL OF PAVEMENT MARKING (CROSS-WALK)	100.0 L.F.	1.60	1.60	1.60
716-08.04	REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)	100.0 S.Y.	12.00	12.00	12.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	360.0 L.F.	5.00	5.00	5.00
716-08.06	REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)	20.0 EACH	50.00	50.00	50.00
716-08.07	REMOVAL OF PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.0 EACH	65.00	65.00	65.00
716-08.08	REMOVAL OF PAVEMENT MARKING (DOUBLE TURNING ARROW)	2.0 EACH	75.00	75.00	75.00
716-08.09	REMOVAL OF PAVEMENT MARKING (DOTTED LINE)	100.0 L.F.	0.50	50.00	0.50
716-08.10	REMOVAL OF PAVEMENT MARKING (TRANSVERSE SHOULDER)	100.0 L.F.	0.75	0.75	0.75
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	5.0 EACH	70.00	70.00	70.00
716-08.12	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	3.0 EACH	150.00	150.00	150.00
716-08.13	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	2.0 EACH	100.00	100.00	100.00
716-10.50	PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)	4.0 EACH	1,650.00	1,600.00	1,650.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	5.0 L.M.	2,450.00	2,400.00	2,450.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	5.0 L.M.	3,895.00	3,800.00	3,895.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	750.0 L.F.	0.85	0.85	0.85
716-12.04	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN DOTTED LINE)	750.0 L.F.	0.45	0.45	0.45
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	750.0 L.F.	0.75	0.75	0.75
716-12.06	ENHANCED FLAT LINE THERMO (8IN LINE)	400.0 L.F.	0.75	0.75	0.75
716-12.07	ENHANCED FLAT LINE THERMO (8IN BROKEN LN)	200.0 L.F.	0.85	0.85	0.85
716-12.08	ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)	200.0 L.F.	1.80	1.80	1.80



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-12.09	ENHANCED FLAT LINE THERMO (12IN LINE)	200.0 L.F.	1.80	1.80	1.80
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	20.0 L.M.	1,350.00	1,350.00	1,350.00
716-13.07	SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)	20.0 L.M.	1,675.00	1,700.00	1,675.00
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	20,000.0 L.F.	0.45	0.45	0.45
716-13.09	SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE)	200.0 L.F.	0.35	0.35	0.35
716-13.10	SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)	500.0 L.F.	0.45	0.45	0.45
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	14.0 L.M.	50.00	50.00	50.00
717-01	MOBILIZATION	1.0 LS	39,000.00	90,000.00	153,000.00
717-01.03	MOBILIZATION (PER CALL-OUT)	8.0 EACH	2,000.00	2,500.00	2,000.00
717-01.04	MOBILIZATION (DESCRIPTION)	3.0 EACH	3,000.00	3,500.00	3,000.00
		<b>TOTALS:</b>	<b>1,344,647.50</b>	<b>1,469,344.50</b>	<b>1,678,303.50</b>

**COUNTY :** JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, WARREN, AND WHITE COUNTIES (CNQ069)  
**PROJECT :** CALL 029  
**TYPE :**  
**LENGTH :** 245.380 MILES  
**WRK DAY :** 11/30/2016  
**DBE :** 4%  
**ENG EST :** \$ 309,123.40

**PAVEMENT RESTORATION, INC.**      **PAVEMENT TECHNOLOGY, INC.**

411-01.12	LONGITUDINAL JOINT STABILIZATION	2,591,234.0 S.F.	0.08	0.11
712-01	TRAFFIC CONTROL	1.0 LS	70,000.00	57,937.00
717-01	MOBILIZATION	1.0 LS	17,000.00	17,270.00
		<b>TOTALS:</b>	<b>281,342.55</b>	<b>357,651.51</b>

**TOTALS: 0.00**

**COUNTY :** CAMPBELL COUNTY (CNQ015)  
**PROJECT :** CALL 033  
**TYPE :**  
**LENGTH :** 4.673 MILES  
**WRK DAY :** 5/31/2018 (SEE SPECI  
**DBE :** 12%  
**ENG EST :** \$ 13,996,001.75

**POTTER SOUTH EAST LLC**      **ROGERS GROUP, INC.**      **J & M GRADING DESIGN VISION LLC**

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	50,000.00	135,461.50	93,000.00
--------	---------------------------------------	--------	-----------	------------	-----------

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

109-10.01	TRAINEE	2,200.0 HOUR	0.80	0.80	0.80
201-01	CLEARING AND GRUBBING	1.0 LS	12,000.00	79,423.00	120,000.00
202-01.50	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	21.0 EACH	1,900.00	540.10	600.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	47,447.0 C.Y.	7.22	8.43	10.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)	38.0 C.Y.	14.40	30.18	25.00
203-04	PLACING AND SPREADING TOPSOIL	3,304.0 C.Y.	3.94	6.48	10.00
203-06	WATER	469.0 M.G.	8.00	2.16	10.00
203-07	FURNISHING & SPREADING TOPSOIL	962.0 C.Y.	11.60	16.73	20.00
204-06.01	FLOWABLE FILL (GENERAL)	76.0 C.Y.	170.00	270.05	300.00
209-02.03	8 IN TEMPORARY SLOPE DRAIN	240.0 L.F.	9.60	19.71	12.00
209-05	SEDIMENT REMOVAL	206.0 C.Y.	1.00	8.64	10.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	86.0 L.F.	6.00	4.90	4.20
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	9,992.0 L.F.	1.55	1.36	1.50
209-08.07	ROCK CHECK DAM PER	69.0 EACH	210.00	324.06	231.00
209-08.08	ENHANCED ROCK CHECK DAM	3.0 EACH	400.00	540.10	305.00
209-09.04	SEDIMENT FILTER BAG(15' X 10')	2.0 EACH	650.00	561.00	750.00
209-09.41	CURB INLET PROTECTION (TYPE 2)	84.0 EACH	199.00	204.00	265.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)	30.0 EACH	575.00	612.00	295.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	4.0 EACH	460.00	484.50	315.00
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	22.0 EACH	460.00	510.00	330.00
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	32.0 EACH	717.00	586.50	350.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	65,022.0 TON	23.50	22.50	23.40
303-01.01	GRANULAR BACKFILL (ROADWAY)	253.0 TON	24.00	27.28	30.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	30.0 TON	31.25	28.36	35.00
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	29,499.0 TON	80.15	79.87	83.05
307-03.02	PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS	355.0 TON	600.00	580.00	610.00
307-03.03	AGGREGATE(BPMB-HM) GRADING AS	10,553.0 TON	58.00	57.16	60.00
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	9,215.0 TON	80.00	79.15	83.10
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	125.0 TON	410.00	400.00	420.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	170.0 TON	465.00	460.00	483.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,224.0 TON	85.00	82.43	86.55
411-03.10	ACS MIX(PG76-22) GRADING D	12,195.0 TON	100.00	99.40	104.40
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	16.9 L.M.	630.00	436.45	475.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	11,194.0 TON	16.00	14.80	15.55
607-03.02	18 IN CONCRETE PIPE CULVERT (CLASS III)	8,251.0 L.F.	40.87	54.00	70.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

607-05.02	24 IN CONCRETE PIPE CULVERT (CLASS III)	352.0 L.F.	52.90	64.85	120.00
607-37.02	18 IN CORRUGATED METAL PIPE CULVERT	20.0 L.F.	60.00	48.60	60.00
607-37.03	24 IN CORRUGATED METAL PIPE CULVERT	38.0 L.F.	63.00	62.70	65.00
607-37.06	42 IN CORRUGATED METAL PIPE CULVERT	10.0 L.F.	100.00	86.50	100.00
607-65.63	15 IN MINIMUM ID PIPE TO SLIP LINE 18 IN PIPE	1,075.0 L.F.	50.00	65.00	80.00
607-65.64	18 IN MINIMUM ID PIPE TO SLIP LINE 24 IN PIPE	331.0 L.F.	72.30	81.50	110.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	12.0 C.Y.	839.14	1,030.00	1,000.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	998.0 LB.	1.76	2.20	2.00
611-07.53	15IN ENDWALL (CROSS DRAIN) 6:1	1.0 EACH	1,890.00	1,620.00	2,400.00
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.0 EACH	2,400.00	2,600.00	2,000.00
611-31.02	CATCH BASINS, TYPE 31, > 4' - 8' DEPTH	33.0 EACH	4,140.00	9,560.00	7,500.00
611-38.01	CATCH BASINS, TYPE 38, 0' - 4' DEPTH	5.0 EACH	3,610.00	3,430.00	2,550.00
611-41.01	CATCH BASINS, TYPE 41, 0' - 4' DEPTH	12.0 EACH	3,250.00	3,635.00	3,600.00
611-41.02	CATCH BASINS, TYPE 41, > 4' - 8' DEPTH	7.0 EACH	4,150.00	5,660.00	4,100.00
611-41.03	CATCH BASINS, TYPE 41, > 8' - 12' DEPTH	1.0 EACH	5,200.00	5,645.00	4,500.00
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.0 EACH	2,900.00	3,665.00	2,700.00
703-01	CEMENT CONCRETE DITCH PAVING	97.0 C.Y.	380.00	432.00	450.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	54.0 L.F.	72.00	68.01	72.40
705-02.02	SINGLE GUARDRAIL (TYPE 2)	789.0 L.F.	18.00	15.22	17.90
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	3,142.0 L.F.	18.85	21.32	19.75
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	3.0 EACH	650.00	558.25	640.50
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	4.0 EACH	2,100.00	3,041.33	2,195.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.0 EACH	6,000.00	8,608.00	8,000.00
706-01	GUARDRAIL REMOVED	28,163.0 L.F.	0.12	1.01	1.25
706-80.18	CABLE BARRIER TERMINAL (REMOVAL)	2.0 EACH	800.00	507.50	971.25
706-80.19	CABLE BARRIER (REMOVAL)	5,104.0 L.F.	1.20	1.27	1.30
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	7,135.0 L.F.	1.25	1.08	1.60
709-05.05	MACHINED RIP-RAP (CLASS A-3)	25.0 TON	30.50	31.00	50.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	105.0 TON	22.00	31.00	50.00
709-05.10	MACHINED RIP-RAP (DESCRIPTION)	119.0 C.Y.	150.00	220.00	750.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	15,600.0 L.F.	4.48	7.38	5.25
711-01.08	MEDIAM BARRIER EMERGENCY ACCESS GATE	2.0 EACH	150,000.00	146,392.43	153,000.00
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	11,150.0 L.F.	111.00	81.00	138.60
711-05.78	GRADE SEPARATED SINGE SLOPE MEDIAN WALL	4,450.0 L.F.	177.50	228.00	206.85
712-01	TRAFFIC CONTROL	1.0 LS	93,163.00	198,746.00	263,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	43,600.0 L.F.	22.00	45.50	52.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	500.0 EACH	30.00	43.50	45.70
712-06	SIGNS (CONSTRUCTION)	564.0 S.F.	7.00	7.75	8.15
712-06.01	VERTICAL PANELS	1,133.0 S.F.	12.00	14.50	11.00
712-06.16	SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	4.0 EACH	700.00	1,100.00	1,155.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	1,000.00	1,150.00	2,000.00
712-08.10	MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	500.0 HOUR	100.00	91.50	96.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	7.0 C.Y.	600.00	561.00	577.50
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR	1,804.0 LB.	2.70	2.70	2.80
713-02.14	FLEXIBLE DELINEATOR (WHITE)	1,985.0 EACH	30.50	28.65	31.50
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	7.0 EACH	35.00	28.65	32.80
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	4,193.0 LB.	4.60	4.64	4.80
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	12.0 S.F.	15.50	15.30	15.75
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	476.0 S.F.	13.75	13.92	14.35
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	1,500.00	1,020.00	1,050.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.0 EACH	8,500.00	5,000.00	10,000.00
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	3.0 EACH	400.00	306.00	315.00
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	635.0 EACH	7.35	7.25	9.45
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	865.0 EACH	25.00	24.00	29.40
716-03.09	PLASTIC WORD PAVEMENT MARKING ( )	3.0 EACH	655.00	650.00	630.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.0 EACH	250.00	225.00	210.00
716-05.02	PAINTED PAVEMENT MARKING (8 IN BARRIER LINE)	134,100.0 L.F.	0.21	0.20	0.20
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	19.0 L.M.	2,355.00	2,350.00	3,310.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.0 L.M.	4,000.00	3,975.00	4,620.00
717-01	MOBILIZATION	1.0 LS	288,120.00	568,227.00	592,000.00
740-06.01	GEOMEMBRANE	1,734.0 S.Y.	9.81	7.50	9.30
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	308.0 S.Y.	2.75	1.50	4.50
740-11.04	TEMPORARY SEDIMENT TUBE 20IN (DESCRIPTION)	3,160.0 L.F.	3.21	3.82	4.00
740-11.05	TEMPORARY SEDIMENT TUBE 24IN (DESCRIPTION)	500.0 L.F.	7.94	4.34	4.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)	426.0 UNIT	18.90	21.93	19.50
801-02	SEEDING (WITHOUT MULCH)	426.0 UNIT	14.84	11.22	18.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

801-03	WATER (SEEDING & SODDING)	86.0 M.G.	7.90	25.50	11.00
803-01	SODDING (NEW SOD)	867.0 S.Y.	3.20	5.37	2.90
805-12.02	EROSION CONTROL BLANKET (TYPE II)	23,673.0 S.Y.	0.74	0.75	0.85
806-02.03	PROJECT MOWING	7.0 CYCL	1,500.00	1,224.00	2,000.00
		<b>TOTALS:</b>	<b>12,949,952.94</b>	<b>14,730,878.33</b>	<b>16,259,963.20</b>

**COUNTY :** CAMPBELL COUNTY (CNQ024)  
**PROJECT :** CALL 034  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 6/30/2016 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 100,626.25

**TWIN K CONSTRUCT POTTER SOUTH EASTERN CONSTRU**  
**ION, INC. T LLC CTORS, INC.**

602-10.81	HEAT STRAIGHTENING	1.0 LS	38,400.00	86,000.00	55,000.00
603-02.01	REPAINTING EXISTING STEEL STRUCTURES (LOC. & DES.)	1.0 LS	5,000.00	4,500.00	10,000.00
603-05.20	CONTAINMENT & DISPOSAL OF WASTE (LOCATION & DESCRP)	1.0 LS	1,200.00	1,000.00	5,000.00
712-01	TRAFFIC CONTROL	1.0 LS	8,500.00	4,700.00	20,000.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	162.0 EACH	30.00	30.00	45.00
712-06	SIGNS (CONSTRUCTION)	525.0 S.F.	6.00	7.80	15.00
712-08.03	ARROW BOARD (TYPE C)	1.0 EACH	800.00	1,200.00	3,000.00
712-09.02	REMOVABLE PAVEMENT MARKING (8 IN BARRIER LINE)	6,780.0 L.F.	3.00	3.25	3.80
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	1.0 EACH	5,000.00	6,500.00	3,500.00
717-01	MOBILIZATION	1.0 LS	6,500.00	4,200.00	20,000.00
		<b>TOTALS:</b>	<b>93,750.00</b>	<b>139,090.00</b>	<b>157,429.00</b>

**COUNTY :** CAMPBELL, CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (CNQ062)  
**PROJECT :** CALL 035  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 11/30/2016 (SEE SPEC  
**DBE :** 0%  
**ENG EST :** \$ 214,368.00

**A & A SAFETY, IN WL MARKERS, INC. HIGHWAY MARKINGS**  
**C. , INC.**

705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	1.0 EACH	4,000.00	24,000.00	14,500.00
712-01	TRAFFIC CONTROL	1.0 LS	26,786.00	40,000.00	22,000.00
712-06	SIGNS (CONSTRUCTION)	128.0 S.F.	6.65	1.00	4.50
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	900.00	50.00	1,000.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	1,360.0 EACH	15.60	15.00	24.75
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	35,501.0 EACH	4.15	3.30	4.22

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

717-01	MOBILIZATION	1.0 LS	3,100.00	10,000.00	22,000.00
--------	--------------	--------	----------	-----------	-----------

	<b>TOTALS:</b>		<b>205,082.35</b>	<b>211,781.30</b>	<b>244,550.22</b>
--	----------------	--	-------------------	-------------------	-------------------

**COUNTY :** CANNON COUNTY (CNQ046)  
**PROJECT :** CALL 036  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 340,987.25

		<b>JONES BROS. CONT</b>	<b>ROGERS GROUP, IN</b>	<b>JERRY B. YOUNG</b>
		<b>RACTORS, LLC</b>	<b>C.</b>	<b>CONSTRUCTION, IN</b>

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	5,050.00	6,584.84	10,000.00
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	18,500.00	34,375.76	67,500.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	180.0 L.F.	7.00	10.48	10.00
209-65.04	TEMPORARY IN STREAM DIVERSION	170.0 L.F.	74.00	202.46	50.00
303-01.02	GRANULAR BACKFILL (BRIDGES)	12.0 TON	75.00	199.26	90.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	19.0 TON	225.00	329.24	380.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.0 TON	875.00	1,346.90	2,000.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	1.0 TON	50.00	82.31	90.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.0 TON	875.00	1,346.90	975.00
411-01.10	ACS MIX(PG64-22) GRADING D	42.0 TON	238.00	374.14	375.00
411-01.11	ACS MIX(PG64-22) GRADING E RDWY	11.0 TON	238.00	359.17	450.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	444.0 S.Y.	28.50	42.65	18.00
604-02.03	EPOXY COATED REINFORCING STEEL	5,672.0 LB.	2.15	1.93	3.80
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	23.0 C.Y.	1,200.00	1,326.00	825.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	120.0 S.Y.	11.00	13.45	15.00
604-04.02	APPLIED TEXTURE FINISH (EXISTING STRUCTURES)	128.0 S.Y.	12.00	13.45	16.00
604-10.54	CONCRETE REPAIRS	33.0 S.F.	150.00	425.68	225.00
604-10.58	EPOXY INJECTION (INJECTION)	2.0 GAL.	85.00	226.73	465.00
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	29.0 L.F.	125.00	232.34	110.00
615-02.31	PRESTRESSED CONCRETE BOX BEAM (30 IN X 48 IN)	229.0 L.F.	385.00	470.88	390.00
617-01	BRIDGE DECK SEALANT	109.0 S.Y.	27.75	41.53	55.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	100.0 L.F.	150.00	227.50	325.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	54.0 L.F.	68.95	103.39	130.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	65.0 L.F.	18.25	27.37	45.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	2.0 EACH	2,140.00	3,209.04	4,500.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	60.0 L.F.	3.00	4.49	4.50
709-05.08	MACHINED RIP-RAP (CLASS B)	41.0 TON	55.00	118.65	80.00
710-09.01	6 IN PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	103.0 L.F.	30.00	24.66	52.00
710-09.02	6 IN PIPE UNDERDRAIN	8.0 L.F.	20.00	20.38	50.00
712-01	TRAFFIC CONTROL	1.0 LS	750.00	5,383.72	30,000.00
712-05.01	WARNING LIGHTS (TYPE A)	8.0 EACH	36.00	54.24	75.00
712-06	SIGNS (CONSTRUCTION)	126.0 S.F.	7.50	11.30	9.00
712-07.03	TEMPORARY BARRICADES (TYPE III)	60.0 L.F.	13.00	19.58	25.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	7.0 EACH	12,500.00	8,286.20	6,000.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.2 L.M.	13,000.00	14,965.54	3,000.00
717-01	MOBILIZATION	1.0 LS	40,000.00	22,000.00	77,500.00
<b>TOTALS:</b>			<b>374,956.10</b>	<b>441,446.96</b>	<b>493,168.60</b>

**COUNTY :** CARTER COUNTY (CNQ025)  
**PROJECT :** CALL 037  
**TYPE :** STREET (L.M. 5.79).  
**LENGTH :** 4.290 MILES  
**WRK DAY :** 11/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 192,476.60

HUDSON CONSTRUCT ION COMPANY	SLURRY PAVERS, I NC.	NY-MAC ENTERPRIS ES, INC.
---------------------------------	-------------------------	------------------------------

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	9.0 TON	300.00	330.00	700.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	69.0 TON	860.00	623.74	700.00
414-03.02	AGGREGATE FOR MICRO SURFACING	577.0 TON	103.00	98.12	92.83
712-01	TRAFFIC CONTROL	1.0 LS	16,500.00	38,760.20	7,500.00
712-06	SIGNS (CONSTRUCTION)	538.0 S.F.	3.75	9.31	7.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	220.0 EACH	24.00	26.00	25.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	21.0 L.F.	10.00	11.00	17.50
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	5.0 L.M.	550.00	600.00	850.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	18.0 L.M.	1,675.00	1,775.00	1,950.00
717-01	MOBILIZATION	1.0 LS	18,215.00	12,503.00	47,000.00
<b>TOTALS:</b>			<b>196,593.50</b>	<b>199,796.28</b>	<b>211,646.41</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, LAUDERDALE, MADISON, MCNAIRY, SHELBY, AND TIPTON COUNTIES (CNQ005)

**PROJECT :** CALL 038

**TYPE :**

**LENGTH :** 0.000 MILES

**WRK DAY :** 9/30/2016 (SEE SPECI

**DBE :** 0%

**ENG EST :** \$ 1,210,135.00

**TRAF-MARK INDUSTRIES, L.L.C.**      **DGLESBY CONSTRUCTION, INC.**

716-05.69	PERFORMANCE BASED RETRACING PAINTED 4IN LINE	4,727.0 L.M.	262.00	264.00
716-05.71	PERFORMANCE BASED RETRACING PAINTED 8IN LINE	21,500.0 L.F.	0.10	0.52
716-50.01	ROADWAY CLEANING FOR PAVEMENT MARKING	8.0 L.M.	200.00	50.00
717-01	MOBILIZATION	1.0 LS	44,150.00	42,880.00
<b>TOTALS:</b>			<b>1,286,374.00</b>	<b>1,302,388.00</b>

**COUNTY :** CHESTER, HARDIN, AND MCNAIRY COUNTIES (CNQ005)

**PROJECT :** CALL 039

**TYPE :** 14.95).

**LENGTH :** 5.200 MILES

**WRK DAY :** 6/30/2016

**DBE :** 0%

**ENG EST :** \$ 363,327.50

**HIGHWAY MARKINGS, INC.**      **SUPERIOR TRAFFIC CONTROL - MEMPH**      **TRAF-MARK INDUSTRIES, L.L.C.**

411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	14.7 L.M.	545.00	800.00	430.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,675.0 L.F.	18.75	16.70	18.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	27.0 EACH	2,270.00	2,175.00	2,375.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	27.0 EACH	975.00	900.00	900.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	4,225.0 L.F.	3.65	3.25	3.50
706-01	GUARDRAIL REMOVED	550.0 L.F.	0.50	3.00	6.00
712-01	TRAFFIC CONTROL	1.0 LS	5,500.00	4,500.00	12,000.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	111.0 EACH	32.00	32.00	34.00
713-02.20	ROADSIDE OBSTACLE DELINEATION	8.0 S.F.	9.75	35.00	40.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	216.0 L.F.	5.12	7.10	7.25
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	750.0 L.F.	8.75	8.65	8.80
713-11.01	U SECTION STEEL POSTS	1,411.0 LB.	3.45	3.75	3.75
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,823.0 LB.	3.95	4.85	5.00
713-11.21	P POST SLIP BASE	23.0 EACH	325.00	395.00	400.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	372.0 S.F.	12.98	13.65	14.00



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	813.0 S.F.	14.10	14.95	15.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	127.0 EACH	27.50	60.00	75.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	601.0 EACH	24.75	30.00	30.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	50.0 S.Y.	24.00	21.00	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	469.0 L.F.	9.50	10.00	10.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	650.0 L.F.	3.75	2.50	2.50
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.0 EACH	525.00	450.00	450.00
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	1.0 EACH	475.00	250.00	250.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	14.0 S.F.	7.25	20.00	20.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	35.6 L.M.	1,495.00	1,900.00	1,900.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	700.0 L.F.	0.75	1.50	1.50
717-01	MOBILIZATION	1.0 LS	5,000.00	5,000.00	8,300.00
730-26.08	FLASHING WARNING BEACON (DESCRIPTION)	2.0 EACH	2,895.00	2,750.00	3,000.00

<b>TOTALS:</b>	<b>295,886.83</b>	<b>318,276.80</b>	<b>337,592.75</b>
----------------	-------------------	-------------------	-------------------

**COUNTY :** CLAY, CUMBERLAND, DEKALB, FENTRESS, JACKSON, OVERTON, PICKETT, PUTNAM, AND WHITE COUNTIES (CNQ064)  
**PROJECT :** CALL 040  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 11/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 698,446.00

		K & S MARKERS, I NC.	WL MARKERS, INC.	HIGHWAY MARKINGS , INC.	A & A SAFETY, IN C.	
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	1.0 EACH	15,000.00	24,000.00	16,500.00	4,000.00
712-01	TRAFFIC CONTROL	1.0 LS	40,000.00	70,000.00	30,000.00	48,272.00
712-06	SIGNS (CONSTRUCTION)	128.0 S.F.	5.00	1.00	5.25	6.65
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	500.00	50.00	1,250.00	900.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	1,221.0 EACH	16.00	30.00	28.50	15.80
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	157,076.0 EACH	3.40	3.60	4.45	4.89
717-01	MOBILIZATION	1.0 LS	15,000.00	17,000.00	48,000.00	10,000.00
<b>TOTALS:</b>		<b>625,234.40</b>	<b>713,331.60</b>	<b>831,458.70</b>	<b>852,316.64</b>	

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** CROCKETT, DYER, GIBSON, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (CNQ021)  
**PROJECT :** CALL 041  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 6/30/2016 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 130,486.08

		PAVEMENT RESTORATION, INC.	PAVEMENT TECHNOLOGIES, INC.	
411-01.12	LONGITUDINAL JOINT STABILIZATION	1,146,112.0 S.F.	0.08	0.12
712-01	TRAFFIC CONTROL	1.0 LS	20,000.00	6,600.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	204.0 EACH	13.20	5.00
712-05.01	WARNING LIGHTS (TYPE A)	26.0 EACH	2.20	2.00
712-06	SIGNS (CONSTRUCTION)	459.0 S.F.	3.85	2.50
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	440.00	1,500.00
717-01	MOBILIZATION	1.0 LS	3,000.00	12,300.00
<b>TOTALS:</b>		<b>118,940.00</b>	<b>155,922.38</b>	

**COUNTY :** CUMBERLAND COUNTY (CNQ019)  
**PROJECT :** CALL 042  
**TYPE :** 16.44).  
**LENGTH :** 16.440 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 1,052,358.75

		HUDSON CONSTRUCTION COMPANY	BRAWSEY CONSTRUCTION INC.	
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	150.0 TON	60.00	41.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	53.0 TON	300.00	350.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	25.0 TON	300.00	1,500.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	425.0 TON	740.00	700.00
414-03.02	AGGREGATE FOR MICRO SURFACING	3,546.0 TON	88.75	140.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	6.0 EACH	3,000.00	2,600.00
705-04.25	GUARDRAIL & BARRIER DELINEATOR	68.0 EACH	40.00	21.00
706-01	GUARDRAIL REMOVED	300.0 L.F.	1.50	1.50
712-01	TRAFFIC CONTROL	1.0 LS	32,800.00	35,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	12.0 EACH	5.00	20.00
712-05.01	WARNING LIGHTS (TYPE A)	12.0 EACH	5.00	10.00
712-06	SIGNS (CONSTRUCTION)	912.0 S.F.	3.25	6.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	168.0 EACH	28.00	35.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	132.0 L.F.	5.85	16.00
713-16.20	SIGNS (DESCRIPTION)	20.0 EACH	95.00	170.00
713-16.21	SIGNS (DESCRIPTION)	24.0 EACH	165.00	140.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

713-16.22	SIGNS (DESCRIPTION)	9.0 EACH	175.00	165.00
713-16.23	SIGNS (DESCRIPTION)	3.0 EACH	185.00	155.00
713-16.24	SIGNS (DESCRIPTION)	6.0 EACH	150.00	140.00
713-16.25	SIGNS (DESCRIPTION)	4.0 EACH	105.00	120.00
713-16.26	SIGNS (DESCRIPTION)	2.0 EACH	165.00	145.00
713-16.27	SIGNS (DESCRIPTION)	2.0 EACH	50.00	30.00
713-16.28	SIGNS (DESCRIPTION)	2.0 EACH	60.00	30.00
713-16.29	SIGNS (DESCRIPTION)	2.0 EACH	150.00	135.00
713-16.30	SIGNS (DESCRIPTION)	2.0 EACH	50.00	30.00
713-16.31	SIGNS (DESCRIPTION)	4.0 EACH	140.00	135.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	1,468.0 EACH	19.00	30.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	140.0 EACH	5.00	7.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	15.0 S.Y.	18.00	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	1,181.0 L.F.	8.00	9.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.0 EACH	100.00	100.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	45.0 L.F.	18.00	20.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	44.0 L.M.	300.00	305.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	87.0 L.M.	2,100.00	2,150.00
717-01	MOBILIZATION	1.0 LS	24,375.00	49,000.00
<b>TOTALS:</b>			<b>995,152.70</b>	<b>1,240,871.00</b>

**COUNTY :** DAVIDSON COUNTY (CNQ016)  
**PROJECT :** CALL 044  
**TYPE :** INCLUDING GRADING, DRAINAGE AND PAVING.  
**LENGTH :** 0.047 MILES  
**WRK DAY :** 8/31/2016  
**DBE :** 12%  
**ENG EST :** \$ 563,691.25

<b>CONCRETE STRUCTU RES, INC.</b>	<b>BROWN BUILDERS, INC.</b>
---------------------------------------	---------------------------------

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	6,500.00	50,000.00
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	95,000.00	125,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	5,109.0 C.Y.	2.50	3.50
203-06	WATER	1.0 M.G.	10.00	100.00
204-08	FOUNDATION FILL MATERIAL	55.0 C.Y.	40.00	80.00
209-05	SEDIMENT REMOVAL	10.0 C.Y.	1.00	10.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	285.0 L.F.	5.50	10.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,129.0 L.F.	1.50	2.25
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.0 EACH	500.00	1,025.00
209-65.04	TEMPORARY IN STREAM DIVERSION	250.0 L.F.	50.00	80.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	234.0 TON	42.90	40.00
303-01.01	GRANULAR BACKFILL (ROADWAY)	138.0 TON	50.00	60.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	5.0 TON	50.00	60.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	63.0 TON	203.50	205.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	42.0 TON	206.80	205.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	1.0 TON	875.00	875.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	3.0 TON	40.00	44.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.0 TON	875.00	875.00
411-01.10	ACS MIX(PG64-22) GRADING D	24.0 TON	237.60	240.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	35.0 TON	255.00	240.00
604-02.01	CLASS A CONCRETE (BOX BRIDGES)	179.0 C.Y.	800.00	1,300.00
604-02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	45,152.0 LB.	1.30	1.20
620-05.02	STANDARD CONCRETE CLASSIC PARAPET RAIL	76.0 L.F.	100.00	200.00
705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	3.0 EACH	4,500.00	6,000.00
709-05.07	MACHINED RIP-RAP (CLASS A-2)	124.0 TON	40.00	50.00
709-05.08	MACHINED RIP-RAP (CLASS B)	93.0 TON	40.00	60.00
712-01	TRAFFIC CONTROL	1.0 LS	12,000.00	50,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	353.0 L.F.	40.00	35.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.0 EACH	38.50	35.25
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	2.0 EACH	150.00	20.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	50.00	37.50
712-06	SIGNS (CONSTRUCTION)	207.0 S.F.	6.60	10.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	1,000.00	950.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.0 EACH	4,300.00	6,450.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	0.0 L.M.	11,000.00	11,000.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	100.0 L.F.	11.00	11.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	0.2 L.M.	16,500.00	16,500.00
717-01	MOBILIZATION	1.0 LS	25,000.00	1,000,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.0 EACH	21,000.00	25,000.00
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	20.0 S.Y.	10.00	5.00
740-11.03	TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)	405.0 L.F.	4.50	7.55
801-01	SEEDING (WITH MULCH)	8.0 UNIT	150.00	290.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

801-03	WATER (SEEDING & SODDING)	1.0 M.G.	100.00	150.00
--------	---------------------------	----------	--------	--------

	<b>TOTALS:</b>	<b>522,626.90</b>	<b>1,741,066.40</b>
--	----------------	-------------------	---------------------

**COUNTY :** DEKALB COUNTY (CNQ032)  
**PROJECT :** CALL 045  
**TYPE :**  
**LENGTH :** 5.040 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 656,293.40

	<b>HUDSON CONSTRUCTION COMPANY</b>	<b>BRAWSEY CONSTRUCTION INC.</b>
--	------------------------------------	----------------------------------

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	250.0 TON	40.00	40.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	31.0 TON	300.00	300.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	22.0 TON	300.00	350.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.0 L.M.	425.00	1,200.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	246.0 TON	734.00	705.00
414-03.02	AGGREGATE FOR MICRO SURFACING	2,047.0 TON	88.00	125.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	200.0 L.F.	15.50	16.00
705-02.10	GUARDRAIL TRANSITION 27IN TO 31IN	10.0 EACH	350.00	400.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	10.0 EACH	2,100.00	2,400.00
706-01	GUARDRAIL REMOVED	700.0 L.F.	1.50	1.50
712-01	TRAFFIC CONTROL	1.0 LS	23,500.00	15,000.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	20.0 EACH	5.00	22.00
712-05.01	WARNING LIGHTS (TYPE A)	20.0 EACH	5.00	5.00
712-06	SIGNS (CONSTRUCTION)	569.0 S.F.	3.25	7.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	325.00	400.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	3,500.00	1,000.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	662.0 EACH	21.00	21.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	662.0 EACH	21.00	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	225.0 L.F.	9.00	10.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	36.0 EACH	130.00	125.00
716-04.03	PLASTIC PAVEMENT MARKING (4 IN DOTTED LINE)	180.0 L.F.	1.00	1.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	25.0 L.M.	375.00	400.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	25.1 L.M.	3,825.00	3,900.00
717-01	MOBILIZATION	1.0 LS	23,500.00	40,000.00

	<b>TOTALS:</b>	<b>615,420.75</b>	<b>703,102.00</b>
--	----------------	-------------------	-------------------

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** DICKSON COUNTY (CNQ011)  
**PROJECT :** CALL 046  
**TYPE :**  
**LENGTH :** 3.570 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 855,669.30

**EUBANK ASPHALT P ROGERS GROUP, IN TENNESSEE VALLEY**  
**AVING & SEALING C. PAVING CO., INC**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	953.0 TON	14.00	14.00	25.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.0 TON	74.00	65.25	92.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	47.0 TON	390.00	560.00	825.00
411-02.10	ACS MIX(PG70-22) GRADING D	7,064.0 TON	67.30	69.00	99.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	4.8 L.M.	400.00	350.00	3,000.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	6,998.0 TON	10.00	9.00	24.25
712-01	TRAFFIC CONTROL	1.0 LS	4,500.00	22,000.00	38,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.0 EACH	5.00	40.00	25.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	20.00	25.00
712-06	SIGNS (CONSTRUCTION)	794.0 S.F.	4.00	7.15	14.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	100.00	1,125.00	3,500.00
716-01.21	Snwplwble Pvmt Mrks (Bi-Dir)(1 Color)	485.0 EACH	35.00	30.00	32.00
716-01.22	Snwplwble Pvmt Mrks (Mono-Dir)(1 Color)	90.0 EACH	35.00	30.00	32.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	15.0 S.Y.	30.00	40.10	28.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	12.0 L.F.	20.00	12.00	20.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	14.0 EACH	200.00	150.00	175.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	18.0 L.M.	800.00	900.00	750.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.4 L.M.	5,280.00	5,300.00	4,900.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.0 L.M.	3,200.00	3,300.00	3,000.00
717-01	MOBILIZATION	1.0 LS	10,000.00	22,000.00	32,000.00
730-03.21	INSTALL PULL BOX (TYPE B)	1.0 EACH	400.00	500.00	1,000.00
730-12.02	CONDUIT 2 IN DIAMETER (PVC)	12.0 L.F.	10.00	10.00	22.00
730-14.02	SAW SLOT	300.0 L.F.	3.00	4.00	5.00
730-14.03	LOOP WIRE	1,200.0 L.F.	0.50	0.60	1.00
<b>TOTALS:</b>			<b>748,272.20</b>	<b>792,127.60</b>	<b>1,189,937.50</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** DICKSON AND WILSON COUNTIES (CNQ002)  
**PROJECT :** CALL 047  
**TYPE :** PROJECT LENGTH -6.170 MILES  
**LENGTH :** 2.720 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 641,981.95

**HUDSON CONSTRUCT NY-MAC ENTERPRIS  
ION COMPANY ES, INC.**

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	15.0 TON	300.00	700.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.8 L.M.	685.00	425.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	254.0 TON	737.00	700.00
414-03.02	AGGREGATE FOR MICRO SURFACING	2,085.0 TON	90.00	92.11
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	2,782.0 L.F.	3.10	5.33
712-01	TRAFFIC CONTROL	1.0 LS	20,600.00	15,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.0 EACH	5.00	26.00
712-05.01	WARNING LIGHTS (TYPE A)	8.0 EACH	5.00	28.00
712-06	SIGNS (CONSTRUCTION)	1,166.0 S.F.	7.00	6.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	115.0 L.F.	7.15	10.00
713-11.01	U SECTION STEEL POSTS	443.0 LB.	3.85	2.60
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,252.0 LB.	4.50	3.60
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	87.0 S.F.	13.25	13.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	395.0 S.F.	14.85	14.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	9.0 EACH	65.00	15.00
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.0 EACH	335.00	170.00
716-01.21	Snwplwble Pvmt Mrks (Bi-Dir)(1 Color)	589.0 EACH	25.00	25.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	239.0 L.F.	12.00	15.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.0 EACH	750.00	425.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	650.00	500.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	32.1 L.M.	500.00	725.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.5 L.M.	4,350.00	4,150.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	12.4 L.M.	1,900.00	1,975.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	5.4 L.M.	2,600.00	2,800.00
717-01	MOBILIZATION	1.0 LS	15,855.00	57,000.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** DYER, OBION, AND SHELBY COUNTIES (CNQ056)  
**PROJECT :** CALL 048  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 11/30/2016 (SEE SPEC  
**DBE :** 0%  
**ENG EST :** \$ 139,704.50

		K & S MARKERS, I NC.	WL MARKERS, INC.	A & A SAFETY, IN C.
705-07.11	TRUCK MOUNTED ENERGY ATTENUATOR	1.0 EACH	5,000.00	24,000.00
712-01	TRAFFIC CONTROL	1.0 LS	8,000.00	16,000.00
712-06	SIGNS (CONSTRUCTION)	128.0 S.F.	1.00	1.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	100.00	50.00
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	27,735.0 EACH	3.75	3.00
717-01	MOBILIZATION	1.0 LS	5,000.00	3,200.00
<b>TOTALS:</b>			<b>122,334.25</b>	<b>126,633.00</b>
				<b>155,940.70</b>

**COUNTY :** FRANKLIN COUNTY (CNQ017)  
**PROJECT :** CALL 049  
**TYPE :**  
**LENGTH :** 4.530 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 4%  
**ENG EST :** \$ 602,122.40

		HUDSON CONSTRUCT ION COMPANY
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	27.0 TON
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	27.0 TON
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	218.0 TON
414-03.02	AGGREGATE FOR MICRO SURFACING	1,816.0 TON
712-01	TRAFFIC CONTROL	1.0 LS
712-06	SIGNS (CONSTRUCTION)	793.0 S.F.
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	840.0 EACH
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	840.0 EACH
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	30.0 S.Y.
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	160.0 L.F.
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.0 EACH
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.0 EACH



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	2.4 L.M.	450.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	27.0 L.M.	3,750.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,360.0 L.F.	1.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	4,675.0 L.F.	0.08
717-01	MOBILIZATION	1.0 LS	19,500.00

**TOTALS: 535,331.63**

**COUNTY :** GILES COUNTY (CNQ007)  
**PROJECT :** CALL 050  
**TYPE :** PROJECT LENGTH -3.720 MILES  
**LENGTH :** 5.660 MILES  
**WRK DAY :** 5/31/2016  
**DBE :** 0%  
**ENG EST :** \$ 208,217.00

**SUPERIOR TRAFFIC HIGHWAY MARKINGS CONTROL - MEMPH , INC.**      **C & D SAFETY COMPANY, LLC**

604-04.20	PAINTING CONCRETE SURFACES	75.0 S.F.	15.00	5.75	10.00
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	2,825.0 L.F.	18.95	19.85	18.05
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	6.0 EACH	2,100.00	2,275.00	2,160.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.0 EACH	1,000.00	1,100.00	995.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	5,150.0 L.F.	3.35	3.62	3.35
706-01	GUARDRAIL REMOVED	100.0 L.F.	1.00	0.50	1.00
712-01	TRAFFIC CONTROL	1.0 LS	2,750.00	4,500.00	10,000.00
713-02.11	REMOVAL OF EXISTING DELINEATORS	21.0 EACH	20.00	15.00	20.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	19.0 EACH	38.00	35.00	38.00
713-02.20	ROADSIDE OBSTACLE DELINEATION	3.0 S.F.	35.00	8.75	35.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	546.0 L.F.	6.85	6.10	6.85
713-11.01	U SECTION STEEL POSTS	390.0 LB.	4.00	3.90	4.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,697.0 LB.	4.95	3.90	4.95
713-11.21	P POST SLIP BASE	25.0 EACH	415.00	327.50	415.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	191.0 S.F.	14.25	13.10	14.25
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	569.0 S.F.	15.15	13.92	15.15
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	36.0 EACH	60.00	22.50	60.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	158.0 L.F.	12.00	11.50	5.91
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	150.0 L.F.	3.00	1.85	1.82
716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	1.0 EACH	250.00	175.00	250.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	1.0 EACH	600.00	285.00	600.00
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	144.0 L.F.	15.00	6.75	15.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	16.6 L.M.	1,500.00	1,575.00	1,500.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	200.0 L.F.	3.00	0.75	3.00
717-01	MOBILIZATION	1.0 LS	2,000.00	6,500.00	10,000.00
<b>TOTALS:</b>			<b>169,991.60</b>	<b>172,068.23</b>	<b>181,514.88</b>

**COUNTY :** GILES AND LINCOLN COUNTIES (CNQ010)  
**PROJECT :** CALL 051  
**TYPE :** PROJECT LENGTH -5.990 MILES  
**LENGTH :** 6.000 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 923,616.30

**HUDSON CONSTRUCT NY-MAC ENTERPRIS  
ION COMPANY ES, INC.**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	225.0 TON	40.00	40.00	
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	21.0 TON	300.00	700.00	
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	9.6 L.M.	475.00	385.00	
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.0 L.M.	475.00	385.00	
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	373.0 TON	735.00	700.00	
414-03.02	AGGREGATE FOR MICRO SURFACING	3,098.0 TON	88.60	104.76	
705-02.02	SINGLE GUARDRAIL (TYPE 2)	800.0 L.F.	17.50	17.50	
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	4.0 EACH	600.00	600.00	
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	9.0 EACH	2,250.00	2,250.00	
706-01	GUARDRAIL REMOVED	50.0 L.F.	2.00	2.00	
712-01	TRAFFIC CONTROL	1.0 LS	26,400.00	15,000.00	
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	50.0 EACH	5.00	20.00	
712-05.01	WARNING LIGHTS (TYPE A)	8.0 EACH	10.00	10.00	
712-06	SIGNS (CONSTRUCTION)	1,308.0 S.F.	7.00	7.00	
713-16.21	SIGNS (DESCRIPTION)	16.0 EACH	175.00	175.00	
713-16.22	SIGNS (DESCRIPTION)	30.0 EACH	150.00	150.00	
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION)	4.0 EACH	150.00	150.00	
713-16.51	REMOVE AND REPLACE SIGN (DESCRIPTION)	4.0 EACH	150.00	150.00	
716-01.21	Snowplwble Pvmt Mrks (Bi-Dir)(1 Color)	792.0 EACH	25.00	26.25	

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	230.0 L.F.	12.00	10.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	2.0 EACH	650.00	250.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	2.0 EACH	450.00	250.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	39.6 L.M.	500.00	700.00
716-08.05	REMOVAL OF PAVEMENT MARKING (STOP LINE)	30.0 L.F.	4.00	25.00
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	2.0 EACH	135.00	200.00
716-08.11	REMOVAL OF WORD PAVEMENT MARKING (DESCRIPTION)	2.0 EACH	70.00	200.00
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	20.0 L.M.	400.00	200.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	7.6 L.M.	4,400.00	4,000.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	12.0 L.M.	2,600.00	1,800.00
716-13.06	SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE)	20.0 L.M.	1,900.00	1,800.00
717-01	MOBILIZATION	1.0 LS	25,525.00	57,000.00
<b>TOTALS:</b>			<b>835,163.80</b>	<b>889,353.48</b>

**COUNTY :** GRUNDY COUNTY (CNQ044)  
**PROJECT :** CALL 052  
**TYPE :**  
**LENGTH :** 11.990 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 0%  
**ENG EST :** \$ 944,658.80

**HUDSON CONSTRUCT  
ION COMPANY**

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	30.0 TON	300.00	
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	10.0 TON	300.00	
405-01.01	BITUMINOUS MATERIAL (BSC)	287.0 TON	722.00	
405-01.02	MINERAL AGGREGATE (BSC)	2,393.0 TON	50.00	
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	19.2 L.M.	315.00	
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	260.0 TON	700.00	
414-03.02	AGGREGATE FOR MICRO SURFACING	2,025.0 TON	89.00	
712-01	TRAFFIC CONTROL	1.0 LS	17,000.00	
712-06	SIGNS (CONSTRUCTION)	1,237.0 S.F.	3.25	
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	350.00	

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	850.0 EACH	21.00
716-01.22	Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	25.0 EACH	21.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	875.0 EACH	5.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	77.0 S.Y.	18.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	750.0 L.F.	9.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.0 EACH	150.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	66.1 L.M.	375.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	45.1 L.M.	1,875.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	75.0 L.F.	1.00
717-01	MOBILIZATION	1.0 LS	12,575.00

**TOTALS: 883,093.25**

**COUNTY :** HANCOCK COUNTY (CNQ027)  
**PROJECT :** CALL 053  
**TYPE :** PROJECT LENGTH -3.560 MILES  
**LENGTH :** 4.290 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 381,443.40

<b>HUDSON CONSTRUCT ION COMPANY</b>	<b>NY-MAC ENTERPRIS ES, INC.</b>	<b>SLURRY PAVERS, I NC.</b>
-----------------------------------------	--------------------------------------	---------------------------------

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	15.0 TON	300.00	700.00	310.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	126.0 TON	810.00	700.00	739.68
414-03.02	AGGREGATE FOR MICRO SURFACING	1,049.0 TON	98.00	92.11	93.79
705-02.02	SINGLE GUARDRAIL (TYPE 2)	581.0 L.F.	5.00	18.25	24.84
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	1.0 EACH	2,425.00	2,600.00	2,683.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	1.0 EACH	1,500.00	1,675.00	1,500.00
712-01	TRAFFIC CONTROL	1.0 LS	16,700.00	12,000.00	52,830.72
712-06	SIGNS (CONSTRUCTION)	692.0 S.F.	4.00	7.00	10.10
713-16.20	SIGNS (DESCRIPTION)	4.0 EACH	225.00	250.00	240.00
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	518.0 EACH	24.50	24.25	26.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	276.0 L.F.	9.00	9.75	9.80
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	9.0 L.M.	350.00	775.00	374.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	18.0 L.M.	3,600.00	4,200.00	3,900.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	14.0 L.M.	1,750.00	1,950.00	1,825.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

717-01	MOBILIZATION	1.0 LS	21,300.00	47,000.00	17,344.00
<b>TOTALS:</b>			<b>365,485.00</b>	<b>400,173.14</b>	<b>408,522.15</b>

**COUNTY :** JACKSON COUNTY (CNQ049)  
**PROJECT :** CALL 054  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 10/31/2016  
**DBE :** 0%  
**ENG EST :** \$ 502,240.80

**MID-STATE CONSTR  
 UCTION COMPANY,**

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	5,625.00		
202-01.03	REMOVAL OF TRASH AND DEBRIS	1.0 LS	2,938.13		
209-65.04	TEMPORARY IN STREAM DIVERSION	90.0 L.F.	196.51		
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	83.0 TON	406.25		
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	39.0 TON	68.75		
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	2.0 TON	500.00		
402-02	AGGREGATE FOR COVER MATERIAL (PC)	7.0 TON	68.75		
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	2.0 TON	1,250.00		
411-01.10	ACS MIX(PG64-22) GRADING D	143.0 TON	406.25		
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	1,107.0 S.Y.	22.50		
604-02.03	EPOXY COATED REINFORCING STEEL	10,655.0 LB.	1.86		
604-03.01	CLASS A CONCRETE (BRIDGES)	22.0 C.Y.	1,466.67		
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	141.0 S.Y.	15.00		
604-10.05	CONCRETE	866.0 S.F.	115.03		
604-10.13	CONCRETE SLAB REMOVAL	1.0 LS	34,217.51		
604-10.14	REMOVE EXISTING WEARING SURFACE	1.0 LS	15,000.00		
604-10.54	CONCRETE REPAIRS	222.0 S.F.	115.04		
604-10.58	EPOXY INJECTION (INJECTION)	6.0 GAL.	125.00		
604-10.62	EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)	304.0 L.F.	50.00		
617-01	BRIDGE DECK SEALANT	317.0 S.Y.	17.09		
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	96.0 L.F.	123.59		
620-06	CONCRETE RAILING	112.0 L.F.	138.59		
705-01.01	GUARDRAIL AT BRIDGE ENDS	162.0 L.F.	78.13		
705-02.02	SINGLE GUARDRAIL (TYPE 2)	181.0 L.F.	23.31		
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	2.0 EACH	750.00		
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	3.0 EACH	2,812.50		

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

705-08.11	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	4.0 EACH	4,875.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	72.0 L.F.	10.13
709-05.06	MACHINED RIP-RAP (CLASS A-1)	20.0 TON	76.75
712-01	TRAFFIC CONTROL	1.0 LS	11,242.51
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	288.0 L.F.	29.64
712-02.36	REMOVE AND RELOCATE PORTABLE BARRIER RAIL	216.0 L.F.	6.43
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	43.75
712-06	SIGNS (CONSTRUCTION)	378.8 S.F.	9.38
712-09.01	REMOVABLE PAVEMENT MARKING LINE	2,800.0 L.F.	3.75
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	60.0 L.F.	25.00
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION)	8.0 EACH	293.75
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.7 L.M.	4,375.00
717-01	MOBILIZATION	1.0 LS	62,193.89
730-05.01	ELECTRICAL SERVICE CONNECTION	2.0 EACH	1,250.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.0 EACH	50,625.00
740-11.02	TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)	200.0 L.F.	10.24

TOTALS: **636,130.21**

TOTALS: **0.00**

**COUNTY :** JEFFERSON, KNOX, AND UNION COUNTIES (CNQ028)  
**PROJECT :** CALL 056  
**TYPE :** PROJECT LENGTH -9.140 MILES  
**LENGTH :** 2.270 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 3.5%  
**ENG EST :** \$ 1,176,402.85

**NY-MAC ENTERPRISES, INC. HUDSON CONSTRUCTION COMPANY**

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	11.0 TON	700.00	300.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	41.0 TON	700.00	300.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	1.9 L.M.	675.00	675.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	431.0 TON	700.00	875.00
414-03.02	AGGREGATE FOR MICRO SURFACING	3,589.0 TON	99.00	106.40

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

705-02.02	SINGLE GUARDRAIL (TYPE 2)	565.0 L.F.	15.25	15.25
705-02.20	SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)	320.0 L.F.	21.00	21.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	23.0 EACH	1,975.00	1,975.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	12.0 EACH	1,050.00	1,050.00
706-01	GUARDRAIL REMOVED	1,935.0 L.F.	1.00	1.00
712-01	TRAFFIC CONTROL	1.0 LS	15,000.00	28,400.00
712-06	SIGNS (CONSTRUCTION)	2,320.0 S.F.	7.00	2.90
713-02.21	SIGN POST DELINEATION ENHANCEMENT	14.0 L.F.	10.00	8.00
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	150.00	115.00
713-16.21	SIGNS (DESCRIPTION)	19.0 EACH	50.00	48.00
713-16.21	SIGNS (DESCRIPTION)	8.0 EACH	130.00	95.00
713-16.22	SIGNS (DESCRIPTION)	8.0 EACH	120.00	110.00
713-16.23	SIGNS (DESCRIPTION)	1.0 EACH	175.00	140.00
713-16.24	SIGNS (DESCRIPTION)	1.0 EACH	175.00	135.00
713-16.25	SIGNS (DESCRIPTION)	1.0 EACH	225.00	145.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	592.0 EACH	25.00	22.75
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	604.0 EACH	25.00	22.75
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	359.0 EACH	9.75	6.75
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	398.0 L.F.	10.00	8.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.0 EACH	150.00	115.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	100.0 L.F.	26.50	26.50
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.0 EACH	325.00	325.00
716-04.03	PLASTIC PAVEMENT MARKING (4 IN DOTTED LINE)	200.0 L.F.	1.25	1.25
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	24.0 L.M.	625.00	438.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	50.0 L.M.	3,475.00	3,250.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	46.0 L.M.	1,775.00	1,575.00
717-01	MOBILIZATION	1.0 LS	54,000.00	31,500.00
<b>TOTALS:</b>			<b>1,170,525.00</b>	<b>1,203,142.60</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

**COUNTY :** KNOX COUNTY (CNQ041)  
**PROJECT :** CALL 057  
**TYPE :**  
**LENGTH :** 3.050 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 896,665.00

**ROGERS GROUP, IN**      **APAC-ATLANTIC, I**  
**C.**                                      **NC.**

---

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	51.0 TON	569.03	450.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	891.0 TON	77.92	96.50
411-02.10	ACS MIX(PG70-22) GRADING D	6,928.0 TON	77.92	104.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,765.0 TON	14.78	20.00
712-01	TRAFFIC CONTROL	1.0 LS	12,348.08	30,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	325.0 EACH	15.35	18.00
712-05.01	WARNING LIGHTS (TYPE A)	162.0 EACH	5.12	18.00
712-06	SIGNS (CONSTRUCTION)	945.0 S.F.	7.06	4.50
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	885.15	400.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	60.0 L.F.	8.70	10.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,081.0 S.Y.	17.40	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	312.0 L.F.	9.21	10.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	25.0 EACH	102.33	120.00
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	372.0 L.F.	18.42	20.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	8.0 EACH	460.48	500.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	4.0 EACH	179.08	200.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.0 EACH	76.75	90.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	14.0 L.M.	496.30	550.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.0 L.M.	3,975.49	4,500.00
717-01	MOBILIZATION	1.0 LS	28,832.78	32,000.00
730-14.02	SAW SLOT	2,000.0 L.F.	2.96	6.50
730-14.03	LOOP WIRE	4,000.0 L.F.	0.65	1.00
<b>TOTALS:</b>			<b>915,855.64</b>	<b>1,189,612.00</b>



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** KNOX COUNTY (CNQ029)  
**PROJECT :** CALL 058  
**TYPE :** MALONEY ROAD (L.M. 2.41) TO WOODSON DRIVE (L.M. 3.74).  
**LENGTH :** 2.722 KILOMETERS  
**WRK DAY :** 11/30/2019 (SEE SPEC)  
**DBE :** 11%  
**ENG EST :** \$ 71,740,152.25

**CHARLES BLALOCK    BELL & ASSOCIATE    Conti Enterprise**  
**& SONS, INC.    S CONSTRUCTION,    s, Inc.**

105M01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	300,000.00	400,911.00	803,879.35
109M10.01	TRAINEE	6,640.0 HOUR	0.80	0.80	0.80
201M01	CLEARING AND GRUBBING	1.0 LS	1,435,000.00	575,554.42	1,850,000.00
202M01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.0 LS	69,634.62	115,110.88	75,000.00
203M01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	351,631.0 m3	8.35	27.86	12.00
203M02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	106,336.0 TONN	27.37	30.11	40.00
203M03	BORROW EXCAVATION (UNCLASSIFIED)	87,160.0 m3	6.75	18.07	26.00
203M06	WATER	39,000.0 m3	0.53	15.06	1.30
203M07	FURNISHING & SPREADING TOPSOIL	24,961.0 m3	10.64	15.06	45.00
204M08	FOUNDATION FILL MATERIAL	41.0 m3	76.44	48.18	156.48
204M08.01	BACKFILL MATERIAL (FLOWABLE FILL)	150.0 m3	224.30	331.23	369.87
209M02.05	300mm TEMPORARY SLOPE DRAIN	985.0 m	35.76	45.32	68.64
209M02.07	450mm TEMPORARY SLOPE DRAIN	11.0 m	89.28	56.65	269.90
209M03.22	FILTER SOCK (450mm)	280.0 m	32.94	14.28	19.69
209M03.23	Filter Sock (24 inch)	46.0 m	33.36	18.67	49.21
209M05	SEDIMENT REMOVAL	5,603.0 m3	3.92	14.36	25.06
209M05.01	SEDIMENT REMOVAL (CULVERTS)	600.0 m3	61.77	14.36	18.72
209M08.02	TEMPORARY SILT FENCE (WITH BACKING)	14,374.0 m	11.48	12.25	11.32
209M08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	13,815.0 m	4.59	4.90	3.77
209M08.07	Rock Check Dam	333.0 EACH	203.66	228.31	180.00
209M08.08	Enhanced Rock Check Dam	101.0 EACH	298.34	329.27	575.00
209M08.09	FILTER SOCK CHECK DAM	22.0 EACH	300.36	331.43	500.00
209M09.01	SANDBAGS	17,649.0 BAG	2.61	3.05	2.75
209M09.04	SEDIMENT FILTER BAG (450mm X 300mm)	26.0 EACH	657.27	854.95	140.00
209M09.43	CURB INLET PROTECTION (TYPE 4)	212.0 EACH	100.12	113.18	170.00
209M10.20	TEMPORARY SEDIMENT TRAP	7.0 m3	117.56	5,491.93	200.56
209M20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	499.0 m2	2.98	3.17	2.89
209M40.33	Catch Basin Filter Assembly (Type D)	57.0 EACH	226.71	241.77	150.00
209M40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	11.0 EACH	440.62	508.85	465.00
209M40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	33.0 EACH	530.65	731.14	465.00
209M40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	12.0 EACH	720.91	805.86	750.00
209M40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	4.0 EACH	1,061.29	1,176.27	750.00
209M40.45	CATCH BASIN FILTER ASSEMBLY(TYPE 5)	6.0 EACH	1,201.44	1,325.72	800.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

209M40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6)	155.0 EACH	390.50	581.69	465.00
209M40.47 CATCH BASIN FILTER ASSEMBLY(TYPE 7)	10.0 EACH	851.08	952.09	900.00
209M40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)	1.0 EACH	1,131.37	1,251.00	900.00
209M65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION)	1.0 LS	73,349.12	28,777.72	29,385.60
209M65.02 TEMPORARY STREAM DIVERSION (DESCRIPTION)	1.0 LS	54,694.22	23,022.18	96,654.22
209M65.03 TEMPORARY DIVERSION CHANNEL	50.0 m	642.70	30.22	161.09
303M01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	107,417.0 TONN	26.58	28.67	27.00
303M01.01 GRANULAR BACKFILL (ROADWAY)	5,823.0 TONN	38.95	30.83	49.23
303M01.03 GRANULAR BACKFILL (RETAINING WALLS)	1,278.0 TONN	36.38	30.83	54.55
303M10.01 MINERAL AGGREGATE (SIZE 57)	28,402.0 TONN	37.62	32.02	55.00
303M10.02 MINERAL AGGREGATE (SIZE 2)	600.0 TONN	41.34	32.02	55.00
307M01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	7,495.0 TONN	74.92	79.90	76.98
307M01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	13,999.0 TONN	82.09	87.54	85.00
307M01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	120.0 TONN	147.36	157.15	250.00
307M02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	17,877.0 TONN	67.02	71.47	85.00
307M02.02 ASPHALT CEMENT (PG70-22) (BPMB-HM) GRADING A-S	558.0 TONN	707.28	754.24	703.79
307M02.03 AGGREGATE (BPMB-HM) GRADING A-S	16,575.0 TONN	49.31	52.58	135.00
307M02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	11,694.0 TONN	76.11	81.16	85.00
402M01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)	219.0 TONN	454.15	484.30	451.91
402M02 AGGREGATE FOR COVER MATERIAL (PC)	768.0 TONN	17.03	18.16	16.94
403M01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	14.0 TONN	700.40	746.90	696.95
411M01.07 ASPHALT CONCRETE MIX (PG64-22) (ACS) GRADING E (SHOULDER)	1,577.0 TONN	111.91	119.34	113.42
411M01.10 ACS MIX(PG64-22) GRADING D	5,252.0 TONN	108.28	115.47	109.61
411M02.10 ACS MIX(PG70-22) GRADING D	7,195.0 TONN	101.97	108.74	102.37
411M12.01 SCORING SHOULDERS (CONT 16IN WIDTH)	1.1 km	5,000.00	5,991.20	20,000.00
415M01.02 COLD PLANING BITUMINOUS PAVEMENT	5,000.0 m2	1.82	1.94	1.81
604M01.01 CLASS A CONCRETE (ROADWAY)	328.0 m3	689.95	659.03	995.75
604M01.02 STEEL BAR REINFORCEMENT (ROADWAY)	39,017.0 kg	1.44	1.28	2.80
604M36 SCARIFYING	500.0 m2	29.79	9.63	14.35
607M03.02 450mm CONCRETE PIPE CULVERT (CLASS III)	1,468.0 m	183.66	169.89	321.43
607M03.03 450mm CONCRETE PIPE CULVERT (CLASS IV)	34.0 m	197.10	491.45	266.58

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

607M03.04 450mm CONCRETE PIPE CULVERT (CLASS V)	80.0 m	233.15	992.17	250.39
607M05.02 600mm CONCRETE PIPE CULVERT (CLASS III)	2,320.7 m	227.75	203.65	355.30
607M05.03 600mm CONCRETE PIPE CULVERT (CLASS IV)	34.0 m	237.34	366.63	340.56
607M06.02 750mm CONCRETE PIPE CULVERT (CLASS III)	835.0 m	304.39	253.25	435.20
607M07.02 900mm CONCRETE PIPE CULVERT (CLASS III)	849.0 m	359.43	303.85	607.02
607M07.04 900mm CONCRETE PIPE CULVERT (CLASS V)	53.0 m	410.08	1,166.20	739.98
607M09.02 1200mm CONCRETE PIPE CULVERT (CLASS III)	387.0 m	558.05	480.75	840.23
607M09.03 1200mm CONCRETE PIPE CULVERT (CLASS IV)	182.0 m	550.54	879.87	883.99
607M09.04 1200mm CONCRETE PIPE CULVERT (CLASS V)	72.0 m	609.23	1,346.71	948.11
607M11.03 1500mm CONCRETE PIPE CULVERT (CLASS III)	59.0 m	1,015.10	726.18	1,714.12
607M11.04 1500mm CONCRETE PIPE CULVERT (CLASS IV)	123.0 m	802.86	1,364.85	1,509.65
607M13.03 1800mm CONCRETE PIPE CULVERT (CLASS III)	289.0 m	1,061.24	1,000.77	1,808.61
607M13.04 1800mm CONCRETE PIPE CULVERT (CLASS IV)	118.0 m	1,104.01	1,640.85	1,911.69
607M13.05 1800mm CONCRETE PIPE CULVERT (CLASS V)	288.0 m	1,327.96	2,204.74	2,021.85
607M38.02 450mm CORRUGATED METAL PIPE CULVERT (PRECOATED)	21.0 m	241.10	151.06	391.74
607M39.02 450mm PIPE CULVERT (SIDE DRAIN)	128.0 m	112.48	151.06	280.25
607M39.03 600mm PIPE CULVERT (SIDE DRAIN)	62.0 m	157.04	188.83	348.69
610M07.03 450mm PIPE DRAIN (BRIDGE DRAIN)	98.0 m	65.40	188.83	159.45
611M01.04 MANHOLES, > 3m - 5m DEPTH	2.0 EACH	26,303.81	11,511.09	35,753.13
611M01.06 MANHOLES, > 6m - 7m DEPTH	1.0 EACH	35,589.72	4,169.89	59,096.79
611M01.07 MANHOLES, > 7m - 8m DEPTH	2.0 EACH	41,067.65	9,208.87	65,234.61
611M01.10 MANHOLES,(__m - __m DEPTH)	3.0 EACH	45,328.26	10,359.98	68,073.14
611M01.11 MANHOLES,(__m - __m DEPTH)	1.0 EACH	58,266.12	13,813.31	85,209.16
611M02.01 SPRING DRAIN BOX, TYPE 1	6.0 EACH	4,024.57	2,302.22	18,540.00
611M02.10 JUNCTION BOX, TYPE 1	1.0 EACH	4,024.60	3,453.33	6,696.38
611M02.11 JUNCTION BOX, TYPE 2	3.0 EACH	6,013.50	3,453.33	8,327.61
611M02.12 JUNCTION BOX, TYPE 3	2.0 EACH	8,234.91	4,604.44	16,388.27
611M07.03 STRUCTURAL STEEL (PIPE ENDWALLS)	812.0 kg	10.00	7.61	6.40
611M07.57 24IN ENDWALL (CROSS DRAIN) 3:1	1.0 EACH	2,393.61	2,417.33	2,100.00
611M07.58 600mm ENDWALL (CROSS DRAIN) 4:1	3.0 EACH	2,809.84	2,302.22	1,795.00
611M12.02 CATCH BASINS, TYPE 12, > 1m - 2m DEPTH	30.0 EACH	2,801.52	4,604.44	7,432.60
611M12.03 CATCH BASINS, TYPE 12, > 2m - 3m DEPTH	4.0 EACH	3,644.78	8,057.76	7,453.02

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

611M14.02 CATCH BASINS, TYPE 14, > 1m - 2m DEPTH	6.0 EACH	5,807.13	5,295.10	12,021.58
611M14.03 CATCH BASINS, TYPE 14, > 2m - 3m DEPTH	1.0 EACH	7,908.87	9,208.87	12,234.68
611M16.03 CATCH BASINS, TYPE 16, > 2m - 3m DEPTH	1.0 EACH	9,895.09	14,388.86	14,972.92
611M25.02 CATCH BASINS, TYPE 25, > 1m - 2m DEPTH	50.0 EACH	3,219.55	3,453.33	8,457.42
611M25.03 CATCH BASINS, TYPE 25, > 2m - 3m DEPTH	14.0 EACH	4,062.81	5,179.99	10,940.08
611M25.04 CATCH BASINS, TYPE 25, > 3m - 4m DEPTH	4.0 EACH	5,059.71	6,331.10	17,227.56
611M26.02 CATCH BASINS, TYPE 26, > 1m - 2m DEPTH	6.0 EACH	6,390.81	5,179.99	15,304.34
611M26.03 CATCH BASINS, TYPE 26, > 2m - 3m DEPTH	1.0 EACH	8,138.03	5,755.54	15,304.72
611M41.02 CATCH BASINS, TYPE 41, > 1m - 2m DEPTH	39.0 EACH	4,388.64	4,489.32	8,476.56
611M41.03 CATCH BASINS, TYPE 41, > 2m - 3m DEPTH	16.0 EACH	5,460.74	5,475.82	8,482.71
611M42.02 CATCH BASINS, TYPE 42, > 1m - 2m DEPTH	19.0 EACH	4,195.20	4,719.55	8,538.53
611M42.03 CATCH BASINS, TYPE 42, > 2m - 3m DEPTH	8.0 EACH	5,267.30	4,028.88	20,689.45
611M42.05 CATCH BASINS, TYPE 42, > 4m - 5m DEPTH	1.0 EACH	7,029.13	9,208.87	46,065.56
611M42.06 CATCH BASINS, TYPE 42, > 5m - 6m DEPTH	1.0 EACH	8,713.51	11,511.09	63,560.41
611M42.08 CATCH BASINS, TYPE 42, > 7m - 8m DEPTH	1.0 EACH	11,087.63	17,266.63	74,127.74
611M43.02 CATCH BASINS, TYPE 43, > 1m - 2m DEPTH	1.0 EACH	8,842.21	8,057.76	15,562.58
611M43.03 CATCH BASINS, TYPE 43, > 2m - 3m DEPTH	1.0 EACH	11,587.65	10,129.76	15,562.58
611M44.02 CATCH BASINS, TYPE 44, > 1m - 2m DEPTH	1.0 EACH	17,751.92	16,115.52	27,403.41
611M44.03 CATCH BASINS, TYPE 44, > 2m - 3m DEPTH	2.0 EACH	21,786.25	28,777.72	30,867.10
611M44.07 CATCH BASINS, TYPE 44, > 6m - 7m DEPTH	3.0 EACH	40,917.89	28,777.72	72,704.85
611M44.09 CATCH BASINS, TYPE 44, > 8m - 9m DEPTH	3.0 EACH	50,876.79	39,137.70	95,783.01
611M45.02 CATCH BASINS, TYPE 45, > 1m - 2m DEPTH	2.0 EACH	9,993.80	9,208.87	18,667.37
611M45.03 CATCH BASINS, TYPE 45, > 2m - 3m DEPTH	4.0 EACH	11,592.16	12,431.98	18,667.39
621M03.02 450mm TEMPORARY DRAINAGE PIPE	264.0 m	112.48	151.06	276.96
621M03.03 600mm TEMPORARY DRAINAGE PIPE	427.0 m	157.04	188.83	343.39

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

621M03.04	750mm TEMPORARY DRAINAGE PIPE	268.0 m	214.39	226.60	423.98
621M05.01	TEMPORARY SHORING	7,500.0 m2	50.00	5.18	285.00
630M01.06	CONCRETE BOLLARD/GUARD POST	12.0 EACH	500.00	1,068.04	1,900.00
701M01.01	CONCRETE SIDEWALK (100mm)	833.0 m2	43.58	54.37	86.15
701M02	CONCRETE DRIVEWAY	1,324.0 m2	76.64	75.15	84.15
701M02.03	CONCRETE HANDICAP RAMP	9.0 m2	278.60	229.56	285.25
701M03	CONCRETE MEDIAN PAVEMENT	1,080.0 m3	318.04	65.35	323.65
702M01	CONCRETE CURB	59.0 m3	379.47	511.85	701.16
702M03	CONCRETE COMBINED CURB & GUTTER	1,584.0 m3	344.87	425.34	387.24
703M01	CEMENT CONCRETE DITCH PAVING	175.0 m3	431.66	626.08	385.40
705M01.01	GUARDRAIL AT BRIDGE ENDS	156.0 m	226.35	241.38	256.40
705M02.02	SINGLE GUARDRAIL (TYPE 2)	2,427.0 m	51.50	54.92	62.95
705M02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	19.0 m	74.32	79.26	80.65
705M03.04	MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER	9.0 m	74.32	79.26	111.50
705M04.03	GUARDRAIL TERMINAL (TYPE 13)	3.0 EACH	566.50	604.11	675.00
705M04.04	GUARDRAIL TERMINAL (TYPE 21)	12.0 EACH	1,931.25	2,059.47	1,875.00
705M04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	9.0 EACH	566.50	604.11	725.00
705M04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	11.0 EACH	2,034.25	2,169.31	2,550.00
705M07.11	TRUCK MOUNTED ENERGY ATTENUATOR	2.0 EACH	20,000.00	18,452.89	4,000.00
705M08.13	PERMANENT IMPACT ATTENUATOR NCHRP 350 TL-3	2.0 EACH	17,304.00	19,770.95	16,800.00
705M08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	15.0 EACH	7,673.50	8,182.98	7,450.00
706M01	GUARDRAIL REMOVED	1,025.0 m	1.03	1.10	3.75
707M01.11	CHAIN LINK FENCE (1.8m)	4,458.0 m	35.48	42.34	31.15
707M01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 1.8m)	106.0 EACH	180.25	192.22	170.30
707M06.01	REMOVAL OF FENCE (DESCRIPTION)	100.0 m	20.60	14.45	7.55
708M02.01	MARKERS (CONCRETE R.O.W. POSTS)	121.0 EACH	268.47	197.71	167.40
709M05.05	MACHINED RIP-RAP (CLASS A-3)	764.0 TONN	40.40	52.08	61.29
709M05.06	MACHINED RIP-RAP (CLASS A-1)	761.0 TONN	40.40	52.08	61.53
709M05.08	MACHINED RIP-RAP (CLASS B)	7,044.0 TONN	48.84	60.61	62.89
709M05.09	MACHINED RIP-RAP (CLASS C)	174.0 TONN	48.84	62.50	71.58
710M02	AGGREGATE UNDERDRAINS (WITH PIPE)	5,439.0 m	18.58	19.81	43.85
710M05	LATERAL UNDERDRAIN	562.0 m	10.14	10.81	46.98
710M06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	29.0 EACH	515.00	549.19	1,554.08
711M05.70	SINGLE SLOPE MEDIAN BARRIER WALL	1,854.0 m	192.34	197.71	520.01
711M05.72	SINGLE SLOPE HALF CONCRETE BARRIER WALL (0.85 m)	1,236.0 m	150.93	274.60	480.77
711M05.75	SINGLE SLOPE CONCRETE BARRIER WALL	2,965.0 m	272.34	274.60	398.27
711M05.77	FLARED S/S CONCRETE MEDIAN BARRIER WALL	296.0 m	369.66	788.64	750.10
712M01	TRAFFIC CONTROL	1.0 LS	366,924.57	100,603.55	583,489.05
712M02.02	INTERCONNECTED PORTABLE BARRIER RAIL	12,192.0 m	54.20	64.91	99.35

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

712M04.01 FLEXIBLE DRUMS (CHANNELIZING)	900.0 EACH	47.38	50.53	45.00
712M04.50 PORTABLE BARRIER RAIL DELINEATOR	485.0 EACH	12.62	13.46	12.25
712M05.01 WARNING LIGHTS (TYPE A)	190.0 EACH	53.56	57.12	52.00
712M05.03 WARNING LIGHTS (TYPE C)	260.0 EACH	53.56	57.12	52.00
712M06 SIGNS (CONSTRUCTION)	160.0 m2	92.70	98.85	90.00
712M06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)	2.0 EACH	1,210.25	1,290.60	1,175.00
712M07.03 TEMPORARY BARRICADES (TYPE III)	209.0 m	50.73	54.10	49.25
712M08.03 ARROW BOARD (TYPE C)	8.0 EACH	1,390.50	1,482.82	1,350.00
712M08.06 UNIFORMED POLICE OFFICER	8,400.0 HOUR	41.20	45.03	49.30
712M08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR	8,400.0 HOUR	87.55	2.78	85.00
712M09.01 REMOVABLE PAVEMENT MARKING LINE	360.0 m	5.92	6.32	6.25
712M09.02 REMOVABLE PAVEMENT MARKING (200mm BARRIER LINE)	400.0 m	9.53	10.16	11.92
712M12.10 TEMP CURB W/FLEXIBLE DELINEATORS	900.0 m	142.14	151.58	138.00
713M01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	8.0 m3	721.00	790.14	884.85
713M01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR	1,225.0 kg	5.14	6.30	2.80
713M09.01 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	44,345.62	47,779.80	80,285.00
713M09.02 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	40,658.22	43,166.58	80,373.00
713M09.03 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	44,541.32	45,033.84	77,560.00
713M09.04 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	42,089.92	38,443.52	106,245.00
713M09.05 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	46,181.08	40,859.97	111,700.00
713M09.06 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	42,945.85	40,640.29	133,120.00
713M09.07 STEEL OVERHEAD SIGN STRUCTURE (SPAN)	1.0 EACH	40,526.38	40,640.29	128,675.00
713M11.01 U SECTION STEEL POSTS	372.0 kg	9.01	8.48	7.83
713M11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST	940.0 kg	10.29	8.11	6.86
713M11.05 SQUARE TUBE SIGN SUPPORT	238.0 kg	5,922.58	36.35	20.28
713M13.02 FLAT SHEET ALUMINUM SIGNS (2.032mm THICK)	49.0 m2	114.75	138.87	132.93
713M13.03 FLAT SHEET ALUMINUM SIGNS (2.540mm THICK)	80.0 m2	126.39	156.60	146.93
713M14 EXTRUDED ALUMINUM PANEL SIGNS	54.0 m2	284.94	330.92	279.11
713M15 REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	1,339.00	1,318.06	868.30
713M16.04 CHANGEABLE MESSAGE SIGN UNIT (DESCRIPT)	10.0 EACH	8,755.00	9,336.28	8,500.00
713M17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	8.0 EACH	141.11	109.84	80.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

713M30.09 BARRIER MOUNTED SIGN SUPPORT	11.0 EACH	517.06	345.99	242.50
714M01 STRUCTURAL LIGHTING	1.0 LS	42,352.57	45,164.55	27,000.00
714M02.01 ENCASED CONDUIT (50mm PVC, SCHEDULE 80)	700.0 m	43.26	46.13	50.00
714M03.01 DIRECT BURIAL CONDUIT (50mm PVC, SCHEDULE 40)	6,750.0 m	19.57	20.87	27.00
714M05.03 PULL BOXES (TYPE B)	48.0 EACH	729.24	777.66	500.00
714M05.05 PULL BOXES (DESCRIPTION)	12.0 EACH	647.87	690.88	450.00
714M06.05 CABLE (1/C # 6 AWG)	46,500.0 m	3.09	3.30	3.00
714M08.01 LIGHT STANDARDS (13.5m M.H., 4.5m ARM)	69.0 EACH	4,017.00	4,283.71	3,900.00
714M08.04 LIGHT STANDARDS (13.5m M.H., 2 - 4.5m ARMS)	1.0 EACH	4,429.00	4,723.06	4,400.00
714M08.08 LIGHT STANDARDS (NEW MEDIAN BARRIER MOUNTED)	39.0 EACH	2,832.50	3,020.56	2,700.00
714M08.09 LIGHT STANDARDS (DESCRIPTION)	20.0 EACH	3,666.80	3,910.26	3,500.00
714M08.10 LIGHT STANDARDS (DESCRIPTION)	4.0 EACH	4,037.60	4,305.67	3,500.00
714M08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION	80.0 EACH	333.72	355.88	350.00
714M09.09 LUMINAIRES (DESCRIPTION)	80.0 EACH	886.83	945.71	800.00
714M09.10 LUMINAIRES (DESCRIPTION)	91.0 EACH	886.83	945.71	800.00
714M09.11 LUMINAIRES (DESCRIPTION)	4.0 EACH	776.62	828.18	700.00
714M10.01 OVERHEAD CONDUCTORS (GAUGE & TYPE)	30.0 m	12.98	13.84	8.00
714M12.01 CONTROL CENTER (NO. 1)	1.0 LS	13,390.00	14,279.02	9,850.00
714M12.02 CONTROL CENTER (NO. 2)	1.0 LS	13,390.00	14,279.02	9,850.00
714M12.03 CONTROL CENTER (NO. 3)	1.0 LS	13,390.00	14,279.02	9,850.00
714M12.04 CONTROL CENTER (NO. 4)	1.0 LS	13,390.00	14,279.02	9,850.00
714M25 ELECTRICAL CONNECTION	4.0 EACH	3,957.26	4,220.00	800.00
716M01.05 TEMPORARY RAISED PAVEMENT MARKER	6,000.0 EACH	6.95	7.41	7.45
716M01.21 SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR)	300.0 EACH	24.72	26.36	29.50
716M01.22 SNWPLWBLE PVMT MRKRS (MONO-DIR)(1 COLOR)	1,061.0 EACH	24.72	26.36	29.50
716M02.01 PLASTIC PAVEMENT MARKING (100mm LINE)	36.0 km	1,442.00	1,537.74	1,525.00
716M02.02 PLASTIC PAVEMENT MARKING (200mm BARRIER LINE)	1,255.0 m	4.22	4.50	3.75
716M02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)	22.0 m	22.81	24.33	19.50
716M02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	7,388.0 m2	17.25	18.40	19.25
716M02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	200.0 m	31.16	33.34	38.50
716M02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	8.0 EACH	123.60	131.81	165.00
716M02.08 PLASTIC PAVEMENT MARKING (200mm DOTTED LINE)	18.0 m	5.92	6.32	7.50

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716M02.10 PLASTIC PAVEMENT MARKING (150mm LINE)	78.0 km	2,394.75	2,553.75	3,000.00
716M02.11 PLASTIC PAVEMENT MARKING (150mm DOTTED LINE)	605.0 m	4.27	4.56	6.25
716M04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	14.0 EACH	149.35	159.27	225.00
716M04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	9.0 EACH	123.60	131.81	165.00
716M04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	1.0 EACH	180.25	192.22	225.00
716M04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)	145.0 m2	25.34	27.02	16.50
716M04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	8.0 EACH	231.75	247.14	275.00
716M12.02 ENHNCD FLTLNE THERMO PVMT MRKNG (6IN LINE)	28.0 km	2,497.75	2,663.59	3,225.00
716M13.01 SPRAY THERMO PVMT MRKNG (60 mil) (100 mm)	9.0 km	942.45	1,005.02	1,465.00
716M13.02 SPRAY THERMO PVMT MRKNG (60 mil) (200mm LINE)	9.0 km	1,467.75	1,565.20	2,675.00
717M01 MOBILIZATION	1.0 LS	3,100,000.00	2,784,276.18	5,250,000.00
722M01.02 FIELD OFFICE (TYPE 2)	1.0 LS	81,125.00	24,960.83	500,000.00
725M20.44 PULL BOX (TYPE D)	25.0 EACH	1,246.30	1,329.05	1,500.00
725M20.45 PULL BOX (TYPE E)	2.0 EACH	1,650.06	1,759.61	6,000.00
725M21.07 PORTABLE SMART WORK ZONE SYSTEM	1,338.0 DAY	422.30	450.34	410.00
725M22.24 CONDUIT BANK (TYPE 4)	2,680.0 m	23.18	24.71	35.00
725M22.34 CONDUIT BANK BORED (TYPE 4)	30.0 m	64.68	68.98	125.00
725M22.44 CONDUIT BANK IN ROCK (TYPE 4)	250.0 m	72.51	77.33	40.00
725M24.55 AS-BUILT PLANS	1.0 LS	4,158.11	4,434.19	5,500.00
730M11.10 RISER ASSEMBLY (DESCRIPTION)	1.0 EACH	589.16	628.28	775.00
740M06.01 GEOMEMBRANE	100.0 m2	40.40	21.67	14.65
740M10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL)	17,030.0 m2	3.50	5.87	4.94
740M10.04 GEOTEXTILE (TYPE IV) STABILIZATION	3,563.0 m2	3.61	4.99	4.58
740M11.03 TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)	31,785.0 m	9.92	10.58	8.69
801M01 SEEDING (WITH MULCH)	197.0 UNIT	26.06	27.79	29.60
801M01.02 CROWN VETCH MIXTURE (WITH MULCH)	100.0 UNIT	30.78	37.87	48.44
801M01.07 TEMPORARY SEEDING (WITH MULCH)	1,997.0 UNIT	15.00	17.89	18.84
801M01.16 BONDED FIBER MATRIX HYDROMULCH (W/PERMANENT SEED)	507.0 UNIT	51.83	75.74	75.35
801M01.65 TEMPORARY MULCH	3,994.0 UNIT	11.35	15.64	16.15
801M02 SEEDING (WITHOUT MULCH)	44.0 UNIT	15.35	17.96	18.30
801M02.01 CROWN VETCH MIXTURE (WITHOUT MULCH)	187.0 UNIT	20.95	23.93	32.29
801M02.08 TEMPORARY SEEDING (WITHOUT MULCH)	3,994.0 UNIT	5.05	10.98	12.71
801M03 WATER (SEEDING & SODDING)	1,030.0 m3	13.60	14.50	5.28



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

801M07	SEED (SUPPLEMENTAL APPLICATION)	209.0 kg	12.31	13.13	8.76
801M07.01	CROWN VETCH SEED (SUPPLEMENTAL APPLICATION)	225.0 kg	25.03	29.22	57.32
801M08	FERTILIZER (SUPPLEMENTAL APPLICATION)	4.0 TONN	926.58	988.10	882.00
802M02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)	27.0 EACH	21.36	22.78	8.00
802M02.33	SAMBUCUS CANADENSIS (ELDERBERRY)18-24 IN IN LENGTH	27.0 EACH	21.36	22.78	22.00
802M13.01	ALNUS SERRULATA (HAZEL ALDER 2-5FT CNTNR GRWN)	14.0 EACH	26.14	27.88	65.00
802M13.02	CALYCANTHUS FLORIDUS (SWEETSHRUB 2-5FT CNTNR GRWN)	9.0 EACH	26.14	27.88	65.00
802M13.04	CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR GRWN)	9.0 EACH	26.14	27.88	65.00
802M13.09	LINDERA BENZOIN (SPICEBUSH 2-5FT CNTNR GRWN)	15.0 EACH	26.14	27.88	65.00
802M13.60	SAMBUCUS CANADENSIS ( ELDERBERRY SDLNG BARE ROOT)	9.0 EACH	26.14	27.88	8.00
802M32.02	COMUS AMOMUM (SILKY DOGWOOD) 18-24' IN LENGTH	27.0 EACH	21.36	22.78	22.00
803M01	SODDING (NEW SOD)	9,303.0 m2	4.05	4.32	4.19
805M12.01	EROSION CONTROL BLANKET (TYPE I)	4,338.0 m2	0.78	0.83	1.02
805M12.02	EROSION CONTROL BLANKET (TYPE II)	18,682.0 m2	0.78	0.83	1.02
806M02.03	PROJECT MOWING	18.0 CYCL	2,449.85	2,196.77	1,200.00
604M02.01	CLASS A CONCRETE (BOX BRIDGES)	272.0 m3	878.17	642.83	2,125.13
604M02.02	STEEL BAR REINFORCEMENT (BOX BRIDGES)	39,017.0 kg	1.44	1.51	2.77
203M40.10	TIE-BACK ANCHORS (SOIL)	25,087.0 m	167.89	215.19	345.00
203M40.11	TIE-BACK ANCHORS (ROCK)	15,039.0 m	167.89	215.19	430.00
203M40.13	SUPPLEMENTAL WALERS	4.0 EACH	2,065.67	3,553.38	2,118.12
203M40.20	SOIL ANCHOR PULLOUT TEST	4.0 EACH	12,875.00	15,684.04	10,356.04
203M40.21	ROCK ANCHOR PULLOUT TEST	2.0 EACH	12,875.00	15,684.04	13,892.72
204M02.01	DRY EXCAVATION (BRIDGES)	618.0 m3	24.02	29.61	43.33
204M06.02	FLOWABLE FILL (EXCAVATABLE)	3,151.0 m3	271.05	434.86	300.00
204M14	CORE DRILLING FOR PILES(ROCK)	2,565.0 m	1,364.75	1,762.15	950.00
204M15	CORE DRILLING FOR PILES(SOIL)	5,287.0 m	139.05	246.47	250.00
303M01.02	GRANULAR BACKFILL (BRIDGES)	111.0 TONN	62.44	60.63	174.74
303M01.03	GRANULAR BACKFILL (RETAINING WALLS)	1,245.0 TONN	48.35	60.63	90.65
602M04.01	STEEL STRUCTURES (LOCATION & DESCRIPTION)	1.0 LS	1,331,154.60	940,335.02	3,105,250.00
604M02.03	EPOXY COATED REINFORCING STEEL	204,810.0 kg	1.75	1.90	3.29
604M03.01	CLASS A CONCRETE (BRIDGES)	692.0 m3	792.83	475.99	2,400.00
604M03.02	STEEL BAR REINFORCEMENT (BRIDGES)	66,539.0 kg	1.44	1.51	2.81
604M03.04	PAVEMENT @ BRIDGE ENDS	707.0 m2	275.98	254.27	468.54
604M03.09	CLASS D CONCRETE (BRIDGE DECK)	932.0 m3	777.95	573.13	1,900.00
604M04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	6,434.0 m2	8.93	8.78	69.10

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

604M05.31 BRIDGE DECK GROOVING (MECHANICAL)	3,758.0 m2	3.25	3.75	5.51
604M07.01 RETAINING WALL (DESCRIPTION)	153.0 m2	625.61	949.69	1,500.00
604M07.02 RETAINING WALL (DESCRIPTION)	151.0 m2	837.10	721.57	1,200.00
604M07.03 RETAINING WALL (DESCRIPTION)	30.0 m2	968.17	982.38	2,000.00
604M07.04 RETAINING WALL (DESCRIPTION)	25.0 m2	1,123.56	845.46	2,500.00
604M07.05 RETAINING WALL (DESCRIPTION)	337.0 m2	1,335.22	924.25	2,100.00
604M07.06 RETAINING WALL (DESCRIPTION)	44.0 m2	1,192.43	1,154.56	2,100.00
604M07.07 RETAINING WALL (DESCRIPTION)	1,641.0 m2	617.65	637.62	1,200.00
604M07.08 RETAINING WALL (DESCRIPTION)	7,199.0 m2	419.85	822.15	1,200.00
604M07.09 RETAINING WALL (DESCRIPTION)	416.0 m2	1,845.45	1,352.38	2,000.00
604M07.10 RETAINING WALL (DESCRIPTION)	90.0 m2	1,411.36	1,137.34	3,200.00
606M02.03 STEEL PILES (250mm)	2,253.0 m	259.59	102.22	325.00
606M02.06 PILE TIPS (STEEL PILES, 250mm)	256.0 EACH	146.65	99.94	200.00
606M02.31 WOOD LAGGING	8,840.0 m2	75.10	50.17	275.00
606M04.03 STEEL PILES (350mm)	7,644.0 m	306.32	217.01	250.00
615M01.11 PRESTRESSED CONCRETE BULB TEE BEAM (150mm WEB)(BT-63)	831.0 m	755.24	773.38	1,200.00
620M05 CONCRETE PARAPET WITH STRUCTURAL TUBING	513.0 m	519.29	554.89	1,400.00
624M01.01 LOAD CELLS	8.0 EACH	1,648.00	2,007.56	7,500.00
624M03.01 RETAINING WALL REINFORCING STEEL	213,938.0 kg	1.44	1.51	2.77
625M01.07 PIEZOMETER	149.0 m	250.00	282.31	165.00
625M01.08 INCLINOMETER	149.0 m	250.00	282.31	165.00
625M02.40 DRILLED SHAFT CONCRETE	1,788.0 m3	307.84	484.21	403.02
709M04 REINFORCED CONCRETE SLOPE PAVEMENT	195.0 m3	474.64	753.69	1,952.04
710M09.01 150mm PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	153.0 m	70.09	88.83	172.89
710M09.02 150mm PIPE UNDERDRAIN	30.0 m	87.29	26.87	181.84
711M01.05 CONCRETE BARRIER WALL (MODIFIED)	97.0 m	558.71	181.23	2,351.64
711M02.04 REINFORCED CONCRETE MEDIAN BARRIER (DESCRIPTION)	190.0 m	380.46	615.10	666.67
711M05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL (0.85 m)	605.0 m	254.07	299.10	516.32
771M10.01 HDD 50mm PE PIPE - UNCONSOLIDATED	1,326.0 m	74.32	79.26	75.00
771M10.02 HDD 100mm PE PIPE - UNCONSOLIDATED	4,916.0 m	141.89	151.31	30.00
771M10.03 50 MM PE Straight Tie-In to 50 MM PE Main	4.0 EACH	824.00	878.71	515.00
771M10.04 100 MM PE Straight Tie-In to 150 MM PE Main	1.0 EACH	1,030.00	1,098.39	2,100.00
771M10.05 200 MM PE Straight Tie-In to 150 MM PE Main	1.0 EACH	2,575.00	2,745.97	2,100.00
771M10.06 50 MM PE Straight Tie-In to 50 MM STL Main	4.0 EACH	3,090.00	3,295.16	2,500.00
771M10.08 50mm PE GAS VALVE ASSEMBLY	1.0 EACH	721.00	768.87	445.00
771M10.09 50 MM PE Main on New 100 MM PE Main	10.0 EACH	1,545.00	1,647.58	3,500.00
771M10.10 100mm PE GAS VALVE ASSEMBLY	5.0 EACH	927.00	988.55	1,050.00
771M10.11 100 MM PE Main on New 100 MM PE Main	4.0 EACH	2,472.00	2,636.13	4,000.00
771M10.14 50mm STOPPLES	1.0 EACH	6,180.00	6,590.32	1,500.00
771M10.15 100mm STOPPLES	1.0 EACH	7,210.00	7,688.70	1,750.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

771M10.16 15mm SERVICE ASSEMBLY	19.0 EACH	1,030.00	1,098.39	800.00
771M10.17 25mm SERVICE ASSEMBLY	12.0 EACH	1,442.00	1,537.74	965.00
771M10.18 32mm SERVICE ASSEMBLY	2.0 EACH	1,493.50	1,592.66	1,000.00
771M10.19 50mm SERVICE ASSEMBLY	2.0 EACH	2,575.00	2,745.97	1,300.00
771M10.20 15mm PE SERVICE PIPE	914.0 m	20.27	21.62	35.00
771M10.21 25mm PE SERVICE PIPE	784.0 m	20.27	21.62	45.00
771M10.22 32mm PE SERVICE PIPE	178.0 m	33.78	36.03	75.00
771M10.23 50mm PE SERVICE PIPE	279.0 m	40.54	43.23	45.00
771M10.24 RESTORE ASPHALT	65.0 m2	166.30	177.35	76.00
771M10.25 RESTORE CONCRETE	20.0 m2	221.74	236.46	100.00
771M10.26 RESTORE GRAVEL	20.0 m2	66.52	70.93	50.00
771M10.27 RETIRE IN PLACE 25mm SERV CUT & PLUG	31.0 EACH	412.00	439.35	400.00
771M10.28 RET. IN PLACE 32mm SERV CUT & PLUG	2.0 EACH	412.00	439.35	440.00
771M10.29 RETIRE IN PLACE 50mm SERV CUT & PLUG	2.0 EACH	515.00	549.19	560.00
771M10.30 RETIRE GAS MAIN	1.0 LS	20,600.00	21,967.73	10,000.00
771M10.31 CREEK CROSSING #5	1.0 LS	10,300.00	10,983.86	50,000.00
771M10.32 CREEK CROSSING #6	1.0 LS	10,300.00	10,983.86	50,000.00
771M10.33 SEEDING (WITH MULCH)	10.0 UNIT	36.05	38.44	23.45
771M10.34 100 MM PE STRAIGHT TIE-IN TO 100 MM PE MAIN	8.0 EACH	1,030.00	1,098.39	1,700.00
771M10.35 100 MM PE STRAIGHT TIE-IN TO 100 MM STL MAIN	1.0 EACH	4,120.00	4,393.55	3,500.00
771M10.36 100 MM PE STRAIGHT TIE-IN TO 150 MM CI/DI MAIN	1.0 EACH	5,150.00	5,491.93	8,300.00
771M10.37 50 MM X 100 MM TEE ON PE MAIN & 3 VALVES	8.0 EACH	2,060.00	2,196.77	3,500.00
771M10.38 100 MM X 100 MM TEE ON PE MAIN & 1 VALVE	3.0 EACH	927.00	988.55	4,500.00
771M10.39 100 MM X 50 MM REDUCER	7.0 EACH	412.00	439.35	500.00
771M10.40 50MM CUT/PLUG (END CAP)	11.0 EACH	824.00	878.71	250.00
771M10.41 100MM CUT/PLUG (END CAP)	2.0 EACH	1,030.00	1,098.39	250.00
775M01.18 600mm STEEL CASING PIPE OPEN CUT METHOD	145.0 m	1,182.44	1,799.16	1,638.00
775M01.19 400mm DIP SLIP JOINT WATER LINE	125.0 m	405.41	288.22	262.40
775M02.01 150mm DIP SLIP JOINT WATER LINE	139.0 m	152.03	151.58	138.00
775M02.02 200mm DIP SLIP JOINT WATER LINE	5,015.0 m	253.38	180.18	164.04
775M02.03 200mm Water Line Under Pavement	325.0 m	405.41	216.16	196.80
775M02.04 300mm DIP SLIP JOINT WATER LINE	20.0 m	405.41	217.48	198.00
775M02.05 50mm HDPE WATER LINE	260.0 m	40.54	90.07	82.00
775M02.06 50mm Water Line Under Pavement	16.0 m	168.92	92.26	84.00
775M02.07 150mm HDPE WATER LINE	618.0 m	152.03	90.11	82.04
775M02.08 BORE/JACK 400mm STEEL CASING PIPE-UNCON.	161.0 m	1,013.52	1,441.08	1,312.00
775M02.09 CONNECT TO 50mm WATER LINE	7.0 EACH	927.00	1,098.39	1,000.00
775M02.10 CONNECT TO 150mm WATER LINE	5.0 EACH	5,150.00	2,196.77	2,000.00
775M02.11 CONNECT TO 200mm WATER LINE	10.0 EACH	7,210.00	2,745.97	2,500.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

775M02.12 CONNECT TO 400mm WATER LINE	5.0 EACH	10,300.00	5,491.93	5,000.00
775M02.13 50mm GATE VALVE ASSEMBLY	4.0 EACH	515.00	494.27	450.00
775M02.14 150mm GATE VALVE ASSEMBLY	21.0 EACH	1,236.00	1,043.47	950.00
775M02.15 200mm GATE VALVE ASSEMBLY	51.0 EACH	1,751.00	1,537.74	1,400.00
775M02.16 300mm GATE VALVE ASSEMBLY	6.0 EACH	2,781.00	2,965.64	2,700.00
775M02.17 20mm WATER SERVICE METER ASSEMBLY	52.0 EACH	927.00	670.02	610.00
775M02.18 25mm WATER SERVICE METER ASSEMBLY	4.0 EACH	927.00	1,098.39	1,000.00
775M02.19 40mm WATER SERVICE METER ASSEMBLY	2.0 EACH	2,060.00	1,647.58	1,500.00
775M02.20 50mm WATER SERVICE METER ASSEMBLY	3.0 EACH	3,090.00	2,745.97	2,500.00
775M02.21 100mm WATER SERVICE METER ASSEMBLY	1.0 EACH	10,300.00	9,336.28	8,500.00
775M02.26 25mm HDPE SERVICE PIPE	476.0 m	40.54	54.92	50.00
775M02.30 25mm AUTO AIR RELEASE VALVE ASSEMBLY	11.0 EACH	2,781.00	4,942.74	4,500.00
775M02.31 50mm BLOW-OFF ASSEMBLY	3.0 EACH	3,605.00	3,295.16	3,000.00
775M02.32 FIRE HYDRANT ASSEMBLY	24.0 EACH	4,120.00	4,393.55	4,000.00
775M02.33 REMOVE FIRE HYDRANT	13.0 EACH	103.00	1,098.39	1,000.00
775M02.34 REMOVE BLOW-OFF ASSEMBLY	1.0 EACH	3,090.00	1,098.39	1,000.00
775M02.35 DI FITTINGS	8,150.0 kg	9.08	10.90	9.92
775M02.36 CREEK CROSSING #7	1.0 LS	15,450.00	8,896.93	8,100.00
775M02.37 CREEK CROSSING #8	1.0 LS	15,450.00	14,279.02	13,000.00
775M02.38 CONCRETE ENCASEMENT	15.0 m	168.92	126.31	115.00
775M02.39 RESTORE ASPHALT	3,799.0 m2	8.31	59.13	53.83
775M02.40 RESTORE CONCRETE	20.0 m2	88.69	79.08	72.00
775M02.41 RESTORE GRAVEL	61.0 m2	22.18	19.77	18.00
775M02.42 REMOVE & REPLACE ASPHALT CONC DRIVEWAY	442.0 m2	33.26	105.17	95.75
775M02.43 REMOVE & REPLACE PORTLAND CONC DW	17.0 m2	110.87	77.99	71.00
775M02.44 REMOVE & REPLACE BRICK PAVEMENT	60.0 m2	55.43	131.81	120.00
775M02.45 REMOVE & REPLACE CONCRETE CURB	90.0 m	101.35	540.41	492.00
775M02.46 REMOVE & REPLACE ASPHALT CONCRETE CURB	100.0 m	33.78	360.27	328.00
775M02.47 300mm STEEL CASING PIPE OPEN CUT METHOD	17.0 m	422.30	815.00	742.00
775M02.48 400mm STEEL CASING PIPE OPEN CUT METHOD	224.0 m	422.30	900.68	820.00
775M02.49 RECONNECT SERVICE ASSEMBLY	64.0 EACH	721.00	659.03	600.00
775M02.50 RETIRE WATER METER ASSEMBLIES	1.0 LS	10,300.00	16,475.79	15,000.00
775M02.51 RETIRE EXISTING MAINS	1.0 LS	10,300.00	10,983.86	10,000.00
775M02.52 RETIRE WATER, AIR, & BLOWOFF VALVE ASSY	40.0 EACH	103.00	219.68	200.00
775M02.53 FLOWABLE FILL	29.0 m3	161.67	316.34	288.00
775M02.54 SEEDING (WITH MULCH)	195.0 UNIT	30.90	32.95	30.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

775M02.55 300MM WATER LINE UNDER PAVEMENT	425.0 m	405.41	252.63	230.00
775M02.56 CONNECT TO 100MM WATER LINE	2.0 EACH	3,605.00	2,196.77	2,000.00
775M02.57 CONNECT TO 300MM WATER LINE	1.0 EACH	7,210.00	4,393.55	4,000.00
775M02.58 150MM FIRE CONNECTION	1.0 EACH	5,150.00	3,844.35	3,500.00
775M02.59 200MM FIRE CONNECTION	1.0 EACH	5,150.00	4,393.55	4,000.00
775M02.60 50MM HDPE SERVICE PIPE	77.0 m	47.30	72.49	66.00
775M02.61 100MM DUCTILE IRON SERVICE PIPE	32.0 m	118.24	108.19	98.50
775M02.62 20MM COPPER SERVICE PIPE	100.0 m	67.57	72.05	65.60
775M02.63 RESTRAINED JOINT GASKET FOR 200MM PIPE	60.0 EACH	103.00	274.60	250.00
775M02.64 RESTRAINED JOINT GASKET FOR 300MM PIPE	20.0 EACH	154.50	356.98	325.00
775M02.65 100MM STEEL CASING PIPE OPEN CUT METHOD	10.0 m	257.50	453.08	412.50
777M02.01 250mm PVC FORCE MAIN	133.0 m	229.52	180.14	164.00
777M02.02 200mm DIP GRVTY SWR 0M-1.829M DEPTH	60.0 m	601.89	299.31	272.50
777M02.03 200mm DIP GRVTY SWR 1.829M-2.438M DEPTH	125.0 m	444.68	317.04	288.64
777M02.04 200mm DIP GRVTY SWR 2.438M-3.048M DEPTH	170.0 m	304.81	335.23	305.20
777M02.05 200mm DIP GRVTY SWR 3.048M-3.658M DEPTH	120.0 m	369.60	371.47	338.20
777M02.06 200mm DIP GRVTY SWR 3.658M-4.267M DEPTH	120.0 m	390.84	407.50	371.00
777M02.07 200mm DIP GRVTY SWR 4.267M-4.877M DEPTH	150.0 m	510.90	443.13	403.44
777M02.08 200mm DIP GRVTY SWR 4.877M-5.486M DEPTH	158.0 m	815.05	478.90	436.00
777M02.09 200mm DIP GRVTY SWR 5.486M-6.096M DEPTH	70.0 m	814.40	552.16	502.70
777M02.10 200mm DIP GRVTY SWR >6.096M DEPTH	59.0 m	814.45	951.04	865.85
777M02.11 FLOWABLE FILL	80.0 m <sup>3</sup>	216.15	317.16	288.75
777M02.12 BORE/JACK 400mm STEEL CASING PIPE-UNCON.	95.0 m	1,405.47	1,623.31	1,477.90
777M02.13 BORE/JACK 500mm STEEL CASING PIPE-UNCON.	100.0 m	1,411.50	1,801.35	1,640.00
777M02.16 OPEN CUT 400mm STEEL CASING PIPE	183.0 m	623.93	1,080.38	983.61
777M02.17 1200mm MANHOLE 0M-1.219M DEPTH	1.0 EACH	3,203.97	2,196.77	2,000.00
777M02.18 1200mm MANHOLE 1.219M-1.829M DEPTH	2.0 EACH	3,790.74	2,636.13	2,400.00
777M02.19 1200mm MANHOLE 1.829M-2.438M DEPTH	1.0 EACH	4,474.88	3,075.48	2,800.00
777M02.20 1200mm MANHOLE 2.438M-3.048M DEPTH	4.0 EACH	5,349.76	3,514.84	3,200.00
777M02.21 1200mm MANHOLE 3.048M-3.658M DEPTH	5.0 EACH	6,690.28	4,393.55	4,000.00
777M02.22 1200mm MANHOLE 3.658M-4.267M DEPTH	3.0 EACH	7,551.15	5,491.93	5,000.00
777M02.23 1200mm MANHOLE 4.267M-4.877M DEPTH	1.0 EACH	8,407.65	6,590.32	6,000.00
777M02.24 1200mm MANHOLE 4.877M-5.486M DEPTH	1.0 EACH	9,334.24	8,787.09	8,000.00
777M02.25 1200mm MANHOLE >5.486M DEPTH	1.0 EACH	12,827.41	13,180.64	12,000.00
777M02.26 INSERTION VALVE (250mm)	1.0 EACH	14,258.70	16,475.79	15,000.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

777M02.27 MANHOLE DROP CONNECTION ASSEMBLY	1.0 EACH	4,351.97	3,295.16	3,000.00
777M02.28 1.219M DROP MANHOLE 3.658M-4.267M DEPTH	1.0 EACH	9,277.84	4,393.55	4,000.00
777M02.29 150mm PVC PIPE FOR SERVICE LATERAL	10.0 m	163.07	108.74	99.00
777M02.30 150mm CLEAN OUT ASSEMBLY	5.0 EACH	1,395.99	549.19	500.00
777M02.31 CONNECT SERVICE LINES (ALL SIZES)	5.0 EACH	1,304.84	1,098.39	1,000.00
777M02.32 CONNECT EX. 200mm SEWER TO NEW MANHOLE	8.0 EACH	2,963.43	2,196.77	2,000.00
777M02.33 CONNECT TO 250mm FORCE MAIN	2.0 EACH	5,332.01	5,491.93	5,000.00
777M02.34 RETIREIN PLACE 1200mm MANHOLE	14.0 EACH	1,174.25	2,196.77	2,000.00
777M02.35 TV INSPECTION	1,165.0 m	6.41	8.12	7.39
777M02.36 RESTORE ASPHALT	3,020.0 m2	4.95	59.13	53.83
777M02.37 RESTORE CONCRETE	100.0 m2	132.03	79.08	72.00
777M02.38 RESTORE GRAVEL	500.0 m2	13.28	19.71	17.94
777M02.39 REMOVE & REPLACE ASP CONC DW	343.0 m2	38.58	105.04	95.63
777M02.40 REMOVE & REPLACE BRICK PAVEMENT	100.0 m2	50.61	131.81	120.00
777M02.41 REMOVE AND REPLACE CONCRETE CURB	50.0 m	36.50	540.41	492.00
777M02.42 REMOVE AND REPLACE ASPHALT CONCRETE CURB	100.0 m	36.50	360.27	328.00
777M02.43 CREEK CROSSING #1	1.0 LS	4,979.49	7,688.70	7,000.00
777M02.44 CREEK CROSSING #2	1.0 LS	4,979.49	25,702.24	23,400.00
777M02.45 CREEK CROSSING #3	1.0 LS	4,979.49	8,237.90	7,500.00
777M02.46 CREEK CROSSING #4	1.0 LS	4,979.49	16,805.31	15,300.00
777M02.47 CONCRETE ENCASEMENT	30.0 m	514.27	215.28	196.00
777M02.48 SEEDING (WITH MULCH)	63.0 UNIT	35.00	32.95	30.00
777M02.49 OPEN CUT 20IN STEEL CASING PIPE	13.0 m	848.87	1,271.60	1,157.70
<b>TOTALS:</b>		<b>72,347,834.74</b>	<b>84,204,790.21</b>	<b>114,919,127.36</b>

**COUNTY :** KNOX COUNTY (CNQ030)  
**PROJECT :** CALL 059  
**TYPE :** INTERCHANGE IN KNOXVILLE (PHASE II) (L.M. 5.38 - L.M. 6.43).  
**LENGTH :** 1.093 MILES  
**WRK DAY :** 7/31/2018 (SEE SPECI  
**DBE :** 8%  
**ENG EST :** \$ 21,205,965.56

CHARLES BLALOCK & SONS, INC.	BELL & ASSOCIATE S CONSTRUCTION,	JONES BROS., INC	KAY & KAY CONTRA CTING, LLC
------------------------------	----------------------------------	------------------	-----------------------------

105-01 CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	106,207.16	175,000.00	200,000.00	140,000.00
109-10.01 TRAINEE	4,400.0 HOUR	0.80	0.80	0.80	0.80
201-01 CLEARING AND GRUBBING	1.0 LS	61,830.91	86,817.75	1,240,000.00	950,000.00
202-03.02 REMOVAL OF RIGID PAVEMENT	5,807.0 C.Y.	14.81	17.25	10.00	23.50
202-03.03 REMOVAL OF ASPHALT PAVEMENT	4,920.0 C.Y.	6.58	10.59	10.00	15.00
202-06.01 REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	11,025.00	3,392.38	1,000.00	10,000.00
202-06.02 REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	24,570.00	25,799.79	1,000.00	14,500.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

202-06.03	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	22,050.00	13,405.07	1,000.00	12,000.00
202-06.04	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	6,457.50	3,702.18	1,000.00	10,000.00
202-06.05	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	6,457.50	3,702.18	1,000.00	10,000.00
202-06.06	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	6,457.50	3,702.18	1,000.00	10,000.00
202-06.07	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	7,140.00	3,702.18	1,000.00	10,000.00
202-06.08	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	6,825.00	3,702.18	1,000.00	10,000.00
202-06.09	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	9,975.00	25,996.71	1,000.00	30,000.00
202-06.10	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	17,850.00	3,702.18	1,000.00	15,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	173,490.0 C.Y.	9.93	12.96	10.50	15.75
203-01.60	ROAD & DRAINAGE EXCAVATION (DESCRIPTION)	8,253.0 C.Y.	31.45	26.77	37.00	40.00
203-02.01	BORROW EXCAVATION (GRADED SOLID ROCK)	26,283.0 TON	17.67	33.03	30.00	31.00
203-04	PLACING AND SPREADING TOPSOIL	8,934.0 C.Y.	4.72	10.08	10.00	17.00
203-06	WATER	556.0 M.G.	9.33	10.85	25.00	5.00
203-15.03	COMPACTED CLAY	1,459.0 C.Y.	17.55	26.41	10.00	18.00
204-08	FOUNDATION FILL MATERIAL	93.0 C.Y.	62.57	46.90	70.00	80.00
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	21.0 C.Y.	190.48	217.04	250.00	300.00
209-02.03	8 IN TEMPORARY SLOPE DRAIN	2,640.0 L.F.	8.58	7.30	9.00	13.25
209-05	SEDIMENT REMOVAL	5,000.0 C.Y.	4.26	12.81	7.00	20.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	23,795.0 L.F.	3.65	3.26	4.15	3.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,306.0 L.F.	1.42	0.98	2.50	0.90
209-08.07	ROCK CHECK DAM PER	137.0 EACH	194.25	206.19	290.00	190.00
209-08.08	ENHANCED ROCK CHECK DAM	42.0 EACH	630.00	227.90	350.00	210.00
209-09.01	SANDBAGS	500.0 BAG	8.93	3.26	7.00	5.71
209-09.03	SEDIMENT FILTER BAG (15' X 15')	5.0 EACH	173.25	488.35	650.00	450.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	33.0 S.Y.	5.00	4.74	8.00	5.00
209-40.30	CATCH BASIN PROTECTION (TYPE A)	9.0 EACH	682.50	303.86	450.00	280.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)	66.0 EACH	173.25	303.86	200.00	280.00
209-40.34	CATCH BASIN PROTECTION (TYPE E)	6.0 EACH	236.25	314.71	100.00	290.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	22.0 EACH	498.75	336.42	400.00	310.00
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	30.0 EACH	840.00	336.42	450.00	310.00
209-40.45	CATCH BASIN FILTER ASSEMBLY(TYPE 5)	4.0 EACH	840.00	325.57	550.00	300.00
209-40.46	CATCH BASIN FILTER ASSEMBLY(TYPE 6)	34.0 EACH	498.75	341.84	475.00	315.00
209-40.47	CATCH BASIN FILTER ASSEMBLY(TYPE 7)	2.0 EACH	840.00	347.27	700.00	320.00
209-65.03	TEMPORARY DIVERSION CHANNEL	180.0 L.F.	195.50	104.34	25.00	70.00
209-65.04	TEMPORARY IN STREAM DIVERSION	144.0 L.F.	174.61	162.44	125.00	35.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	47,764.0 TON	28.39	30.00	26.35	26.35
303-01.01	GRANULAR BACKFILL (ROADWAY)	13,069.0 TON	31.86	25.00	30.00	34.14
303-10.01	MINERAL AGGREGATE (SIZE 57)	884.0 TON	35.17	40.00	40.00	31.58
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,552.0 TON	103.00	93.71	86.35	86.35
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	270.0 TON	101.46	92.35	85.10	85.10

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	1,490.0 TON	93.73	92.03	84.80	84.80
307-03.01	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A	1,983.0 TON	81.11	89.31	82.30	82.30
307-03.02	PERF. GRADE ASPH. CEMENT(PG76-22)GRADING AS	26.0 TON	566.50	778.54	717.40	717.40
307-03.03	AGGREGATE(BPMB-HM) GRADING AS	751.0 TON	72.10	71.79	66.15	66.15
307-03.08	ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2	650.0 TON	84.31	102.28	94.25	94.25
313-03	TREATED PERMEABLE BASE	18,882.0 S.Y.	21.12	18.01	16.60	16.60
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	90.0 TON	360.50	542.61	500.00	500.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	354.0 TON	20.60	16.28	15.00	15.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	17.0 TON	515.00	629.43	580.00	580.00
403-02.02	HOT APPLIED TACK COAT	7.0 TON	2,060.00	3,301.24	3,042.00	3,042.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	565.0 TON	85.75	107.22	98.80	98.80
411-01.10	ACS MIX(PG64-22) GRADING D	546.0 TON	118.45	132.94	122.50	122.50
411-02.10	ACS MIX(PG70-22) GRADING D	1,117.0 TON	108.15	110.26	101.60	101.60
411-03.10	ACS MIX(PG76-22) GRADING D	2,968.0 TON	103.00	106.51	98.15	98.15
411-03.22	ACS MIX (PG70-22) OGFC	1,005.0 TON	131.33	123.50	113.80	113.80
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.7 L.M.	4,137.00	6,511.33	7,500.00	3,529.41
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	51,400.0 S.Y.	1.65	1.81	1.60	1.60
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10 IN	18,882.0 S.Y.	65.88	99.84	99.00	91.75
501-03.10	CONCRETE SHOULDER RUMBLE STRIPS	397.0 L.F.	0.53	21.70	15.00	20.00
503-01.01	MILLING CONCRETE PAVEMENT	15,504.0 S.Y.	7.46	3.65	3.40	5.00
604-01.01	CLASS A CONCRETE (ROADWAY)	227.0 C.Y.	1,054.30	538.88	700.00	550.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	46,238.0 LB.	0.67	0.58	0.75	1.00
607-03.02	18 IN CONCRETE PIPE CULVERT (CLASS III)	2,609.0 L.F.	61.88	74.85	43.00	75.00
607-05.02	24 IN CONCRETE PIPE CULVERT (CLASS III)	398.0 L.F.	80.55	115.46	65.00	105.00
607-06.02	30 IN CONCRETE PIPE CULVERT (CLASS III)	274.0 L.F.	105.61	105.75	75.00	90.00
607-07.02	36 IN CONCRETE PIPE CULVERT (CLASS III)	348.0 L.F.	137.01	108.54	90.00	92.00
611-01.02	MANHOLES, > 4' - 8' DEPTH	2.0 EACH	6,370.97	7,013.94	6,500.00	6,100.00
611-01.03	MANHOLES, > 8' - 12' DEPTH	1.0 EACH	5,803.45	5,588.75	4,700.00	6,000.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	19.0 C.Y.	852.18	242.17	900.00	1,000.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	400.0 LB.	2.00	2.56	1.00	1.50
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	2.0 EACH	1,500.00	2,314.21	1,300.00	2,150.00
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	1.0 EACH	2,000.00	2,586.90	1,700.00	2,450.00
611-07.58	24IN ENDWALL (CROSS DRAIN) 4:1	1.0 EACH	2,500.00	3,280.48	2,500.00	3,250.00



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	1.0 EACH	3,500.00	4,329.74	4,200.00	4,500.00
611-09.02	REWORK CATCHBASIN	2.0 EACH	4,094.63	2,526.69	1,500.00	1,050.00
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	4.0 EACH	2,548.25	3,437.88	3,500.00	3,300.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	8.0 EACH	3,441.07	3,306.41	3,600.00	3,425.00
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	1.0 EACH	7,908.31	7,518.97	7,700.00	8,100.00
611-25.01	CATCH BASINS, TYPE 25, 0' - 4' DEPTH	2.0 EACH	2,609.56	3,224.39	3,500.00	3,500.00
611-25.02	CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	2.0 EACH	3,489.55	3,351.91	3,600.00	3,600.00
611-25.03	CATCH BASINS, TYPE 25, > 8' - 12' DEPTH	1.0 EACH	4,785.89	3,941.96	4,200.00	5,225.00
611-41.03	CATCH BASINS, TYPE 41, > 8' - 12' DEPTH	1.0 EACH	5,946.56	5,281.18	5,000.00	5,900.00
611-41.08	CATCH BASINS, TYPE 41, >( ' - ' DEPTH)	2.0 EACH	9,380.91	15,149.86	7,500.00	13,000.00
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	7.0 EACH	2,385.46	3,009.63	3,300.00	3,200.00
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	4.0 EACH	3,429.47	4,070.03	4,300.00	4,300.00
611-51.02	CATCH BASINS, TYPE 51, > 4' - 8' DEPTH	19.0 EACH	4,752.70	4,718.12	5,400.00	5,150.00
611-51.03	CATCH BASINS, TYPE 51, > 8' - 12' DEPTH	1.0 EACH	8,124.25	7,180.62	6,700.00	8,100.00
611-51.04	CATCH BASINS, TYPE 51, > 12' - 16' DEPTH	1.0 EACH	11,354.87	9,691.88	9,200.00	12,500.00
611-52.02	CATCH BASINS, TYPE 52, > 4FT - 8FT DEPTH	2.0 EACH	15,636.32	14,900.63	11,500.00	19,000.00
611-52.03	CATCH BASINS, TYPE 52, > 8FT - 12FT DEPTH	1.0 EACH	22,485.76	20,883.71	15,000.00	25,000.00
621-03.02	18 IN TEMPORARY DRAINAGE PIPE	61.0 L.F.	75.03	43.40	35.00	21.50
621-03.07	48 IN TEMPORARY DRAINAGE PIPE	85.0 L.F.	145.92	92.72	70.00	90.00
701-01.01	CONCRETE SIDEWALK (4 )	5,474.0 S.F.	5.45	4.25	5.00	4.40
701-02.03	CONCRETE CURB RAMP	1,341.0 S.F.	9.80	5.50	15.00	18.40
701-03	CONCRETE MEDIAN PAVEMENT	21.0 C.Y.	390.02	550.00	500.00	480.00
702-01	CONCRETE CURB	200.0 C.Y.	319.04	399.36	375.00	368.00
702-01.03	MODULAR CURB W/DELINEATOR	1,064.0 L.F.	41.21	42.59	60.00	39.25
702-03	CONCRETE COMBINED CURB & GUTTER	112.0 C.Y.	309.22	425.41	400.00	392.00
703-01	CEMENT CONCRETE DITCH PAVING	20.0 C.Y.	491.78	379.83	500.00	640.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	404.0 L.F.	69.30	62.94	66.00	66.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	4,833.0 L.F.	16.01	16.55	15.25	15.25
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	4.0 EACH	556.50	542.61	530.00	530.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	1.0 EACH	1,968.75	1,736.35	1,875.00	1,875.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	10.0 EACH	2,073.75	3,018.27	1,975.00	1,975.00
705-08.10	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2	10.0 EACH	5,460.00	6,945.42	4,600.00	4,200.00
705-17.97	ATTENUATOR (NARROW- LOW MAINTENANCE)	1.0 EACH	29,400.00	28,972.71	25,000.00	18,989.00
707-01.11	CHAIN LINK FENCE (6 FOOT)	4,770.0 L.F.	13.65	11.39	13.00	13.00
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	15.0 EACH	288.75	217.04	275.00	275.00
707-06.01	REMOVAL OF FENCE (DESCRIPTION)	4,770.0 L.F.	1.05	5.43	1.00	1.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	15,620.0 L.F.	1.47	1.41	1.01	1.30
709-05.05	MACHINED RIP-RAP (CLASS A-3)	1,000.4 TON	43.68	35.00	40.00	45.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	2,303.0 TON	46.43	35.00	40.00	45.00
709-05.08	MACHINED RIP-RAP (CLASS B)	600.0 TON	49.07	35.00	44.00	45.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	17,110.0 L.F.	5.78	5.97	5.50	5.50

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

710-05	LATERAL UNDERDRAIN	1,120.0 L.F.	3.15	3.26	3.00	3.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	8.0 EACH	525.00	434.09	500.00	500.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	28.0 EACH	525.00	651.13	500.00	500.00
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	518.0 L.F.	70.63	172.44	170.00	195.00
711-05.72	SINGLE SLOPE HALF CONCRETE BARRIER WALL	328.0 L.F.	253.66	132.07	130.00	180.00
711-05.77	FLARED S/S CONCRETE MEDIAN BARRIER WALL	105.0 L.F.	170.71	431.92	422.00	210.00
711-05.78	GRADE SEPARATED SINGE SLOPE MEDIAN WALL	190.0 L.F.	273.22	586.02	570.00	250.00
712-01	TRAFFIC CONTROL	1.0 LS	114,524.50	133,369.77	120,000.00	700,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	9,500.0 L.F.	19.20	20.00	20.00	30.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	833.0 EACH	44.10	45.58	42.00	42.00
712-05.01	WARNING LIGHTS (TYPE A)	8.0 EACH	60.90	62.94	58.00	58.00
712-05.03	WARNING LIGHTS (TYPE C)	30.0 EACH	60.90	62.94	58.00	58.00
712-06	SIGNS (CONSTRUCTION)	1,846.0 S.F.	7.35	7.60	7.00	7.00
712-06.01	VERTICAL PANELS	256.0 S.F.	15.49	16.01	14.75	14.75
712-07.03	TEMPORARY BARRICADES (TYPE III)	199.0 L.F.	17.06	17.63	16.25	16.25
712-08.03	ARROW BOARD (TYPE C)	6.0 EACH	1,155.00	1,193.74	1,100.00	1,100.00
712-09.30	REMOVABLE BLACK-OUT TAPE (6 IN)	2,500.0 L.F.	3.02	3.13	2.88	2.88
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	3.0 C.Y.	640.50	661.99	610.00	610.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR	701.4 LB.	2.94	3.04	2.95	2.80
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	1,367.6 LB.	4.31	4.45	3.95	4.10
713-09.01	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.0 EACH	59,850.00	61,857.65	51,600.00	51,600.00
713-09.02	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.0 EACH	52,500.00	54,261.09	53,850.00	53,850.00
713-09.03	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.0 EACH	56,700.00	58,601.98	52,500.00	52,500.00
713-09.04	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.0 EACH	46,200.00	47,749.76	44,900.00	44,900.00
713-09.05	STEEL OVERHEAD SIGN STRUCTURE (SPAN____)	1.0 EACH	48,300.00	49,920.20	45,200.00	45,200.00
713-11.01	U SECTION STEEL POSTS	218.0 LB.	3.73	3.85	3.65	3.55
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,238.0 LB.	3.41	3.53	4.90	3.25
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	533.0 S.F.	12.34	12.75	13.25	11.75
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	265.0 S.F.	14.81	15.30	14.30	14.10
713-14	EXTRUDED ALUMINUM PANEL SIGNS	2,228.0 S.F.	26.25	27.13	21.50	25.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	1,050.00	1,085.22	2,400.00	1,000.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

713-15.11	SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO )	1.0 LS	7,140.00	7,379.51	9,050.00	6,800.00
713-15.12	SIGN SUPPORT ASSEMBLY ON BRIDGES (SIGN NO )	1.0 LS	7,140.00	7,379.51	9,050.00	6,800.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.0 EACH	8,242.50	8,518.99	7,850.00	7,850.00
713-17.30	MODIFY EXISTING OVERHEAD SIGN STRUCTURE	1.0 LS	2,257.50	2,333.23	480.00	2,150.00
713-17.31	MODIFY EXISTING OVERHEAD SIGN STRUCTURE	1.0 LS	2,310.00	2,387.49	480.00	2,200.00
713-17.32	MODIFY EXISTING OVERHEAD SIGN STRUCTURE	1.0 LS	2,310.00	2,387.49	650.00	2,200.00
713-17.33	MODIFY EXISTING OVERHEAD SIGN STRUCTURE	1.0 LS	2,677.50	2,767.32	585.00	2,550.00
713-17.63	SIGN MOUNTED ON CONCRETE MEDIAN BARRIER (_____)	4.0 EACH	803.25	830.19	635.00	765.00
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	3.0 EACH	420.00	434.09	635.00	400.00
714-01.20	STRUCTURAL LIGHTING(RET. WALL NO.)	1.0 LS	9,240.00	9,549.95	4,605.00	8,800.00
714-01.21	STRUCTURAL LIGHTING (RET. WALL NO.)	1.0 LS	4,725.00	4,883.50	6,798.00	4,500.00
714-01.22	STRUCTURAL LIGHTING (RET. WALL NO.)	1.0 LS	2,205.00	2,278.97	4,009.00	2,100.00
714-01.23	STRUCTURAL LIGHTING (RET. WALL NO.)	1.0 LS	1,837.50	1,899.14	3,621.00	1,750.00
714-01.24	STRUCTURAL LIGHTING (RET. WALL NO.)	1.0 LS	3,675.00	3,798.28	4,781.00	3,500.00
714-02.01	ENCASED CONDUIT (2 IN PVC, SCHEDULE 80)	1,900.0 L.F.	15.75	16.28	16.00	15.00
714-03.01	DIRECT BURIAL CONDUIT (2 IN PVC, SCHEDULE 40)	5,308.0 L.F.	7.35	7.60	7.90	7.00
714-04.01	CONDUIT (STRUCTURES - 1 IN RGS)	1,600.0 L.F.	10.50	10.85	10.10	10.00
714-04.03	CONDUIT (DESCRIPTION)	200.0 L.F.	7.35	7.60	7.70	7.00
714-05.03	PULL BOXES (TYPE B)	30.0 EACH	525.00	542.61	708.00	500.00
714-05.05	PULL BOXES (DESCRIPTION)	22.0 EACH	31.50	32.56	734.00	30.00
714-05.06	PULL BOXES (DESCRIPTION)	3.0 EACH	42.00	43.41	734.00	40.00
714-05.46	WOOD POLE (DESCRIPTION)	7.0 EACH	630.00	651.13	1,022.00	600.00
714-06.03	CABLE (1/C # 10 AWG)	5,400.0 L.F.	0.63	0.65	1.00	0.60
714-06.06	CABLE (1/C # 4 AWG)	40,000.0 L.F.	2.00	2.06	1.30	1.90
714-08.01	LIGHT STANDARDS (45' M.H., 15' ARM)	37.0 EACH	3,675.00	3,798.28	3,794.00	3,500.00
714-08.09	LIGHT STANDARDS (DESCRIPTION)	25.0 EACH	2,205.00	2,278.97	2,282.00	2,100.00
714-08.10	LIGHT STANDARDS (DESCRIPTION)	1.0 EACH	2,205.00	2,278.97	2,282.00	2,100.00
714-08.32	REMOVAL OF LIGHT STANDARD & FOUNDATION	56.0 EACH	210.00	217.04	324.00	200.00
714-08.33	REMOVAL OF EXISTING COBRA HEAD LUMINAIRE	32.0 EACH	147.00	151.93	121.00	140.00
714-09.03	LUMINAIRES (250 WATT)	25.0 EACH	341.25	352.70	347.00	325.00
714-09.09	LUMINAIRES (DESCRIPTION)	2.0 EACH	1,785.00	1,844.88	1,016.00	1,700.00
714-09.10	LUMINAIRES (DESCRIPTION)	71.0 EACH	840.00	868.18	862.00	800.00
714-09.11	LUMINAIRES (DESCRIPTION)	6.0 EACH	840.00	868.18	862.00	800.00
714-09.12	LUMINAIRES (DESCRIPTION)	4.0 EACH	577.50	596.87	833.00	550.00
714-09.13	LUMINAIRES (DESCRIPTION)	14.0 EACH	1,470.00	1,519.31	977.00	1,400.00
714-10.01	OVERHEAD CONDUCTORS (GAUGE & TYPE)	600.0 L.F.	1.58	1.63	1.40	1.50

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

714-12.01	CONTROL CENTER (NO. 1)	1.0 LS	10,500.00	10,852.22	15,227.00	10,000.00
714-12.02	CONTROL CENTER (NO. 2)	1.0 LS	10,500.00	10,852.22	15,286.00	10,000.00
714-12.03	CONTROL CENTER (NO. 3)	1.0 LS	10,500.00	10,852.22	15,286.00	10,000.00
714-25	ELECTRICAL CONNECTION	3.0 EACH	735.00	488.35	2,379.00	700.00
714-25.22	INSTALL SVC RISER	1.0 EACH	472.50	759.66	286.00	450.00
716-01.05	TEMPORARY RAISED PAVEMENT MARKER	300.0 EACH	7.30	10.29	6.95	6.95
716-01.22	Snwplwble Pvmt Mrks (Mono-Dir)(1 Color)	28.0 EACH	32.81	33.91	31.25	31.25
716-01.23	Snwplwble Pvmt Mrks (Bi-Dir)(2 Color)	328.0 EACH	32.81	33.91	31.25	31.25
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	113.0 L.F.	6.83	7.05	6.50	6.50
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	89.0 S.Y.	23.89	24.69	22.75	22.75
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	327.0 L.F.	11.81	12.21	11.25	11.25
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	17.0 EACH	141.75	146.50	135.00	135.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	1,391.0 L.F.	9.19	9.50	8.75	8.75
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	176.0 L.F.	2.36	2.44	2.25	2.25
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	35.0 L.F.	33.08	34.18	31.50	31.50
716-02.11	PLASTIC PAVEMENT MARKING (6 IN DOTTED LINE)	876.0 L.F.	1.84	1.90	1.75	1.75
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.9 L.M.	6,037.50	6,240.03	5,750.00	5,750.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	5.0 EACH	194.25	200.77	185.00	185.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.0 EACH	183.75	189.91	175.00	175.00
716-04.03	PLASTIC PAVEMENT MARKING (4 IN DOTTED LINE)	148.0 L.F.	1.73	1.79	1.65	1.65
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	1.0 EACH	141.75	146.50	135.00	135.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	6.0 EACH	299.25	309.29	285.00	285.00
716-04.15	PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED	20.0 EACH	278.25	287.58	265.00	265.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	3.6 L.M.	656.25	678.26	625.00	625.00
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	178.0 S.Y.	12.86	13.29	12.25	12.25
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	654.0 L.F.	5.51	5.70	5.25	5.25
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	17.0 EACH	68.25	70.54	65.00	65.00
716-05.07	PAINTED PAVEMENT MARKING (24 IN BARRIER LINE)	5,564.0 L.F.	0.58	1.90	0.55	0.55
716-05.09	PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	2.0 EACH	141.75	146.50	135.00	135.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	18.0 L.M.	682.50	705.39	650.00	650.00
716-05.21	PAINTED PAVEMENT MARKING(4 INDOTTED LINE)	296.0 L.F.	0.68	0.71	0.65	0.65
716-05.50	PAINTED PAVEMENT MARKINGS(8 IN LINE)	9,504.0 L.F.	0.26	0.81	0.25	0.25
716-08.30	HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE)	7.8 L.M.	2,362.50	2,441.75	2,250.00	2,250.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	2.1 L.M.	3,412.50	3,526.97	3,250.00	3,250.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.2 L.M.	4,488.75	5,046.28	4,275.00	4,275.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.4 L.M.	2,073.75	2,143.31	1,975.00	1,975.00
717-01	MOBILIZATION	1.0 LS	955,415.21	1,086,519.88	1,300,000.00	510,000.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	2.0 EACH	2,551.50	2,637.09	2,430.00	2,430.00
730-01.03	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	1.0 EACH	3,420.90	3,535.65	3,258.00	3,258.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	9.0 EACH	956.55	988.64	911.00	911.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.0 EACH	1,704.15	1,761.32	1,623.00	1,623.00
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION)	3.0 EACH	978.60	1,011.43	932.00	932.00
730-03.21	INSTALL PULL BOX (TYPE B)	8.0 EACH	468.30	484.01	446.00	446.00
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	4.0 EACH	1,498.35	1,548.61	1,427.00	1,427.00
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	3.0 EACH	1,644.30	1,699.46	1,566.00	1,566.00
730-05.01	ELECTRICAL SERVICE CONNECTION	2.0 EACH	2,497.95	2,581.74	2,379.00	2,379.00
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	200.0 L.F.	1.05	1.09	1.00	1.00
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	1,110.0 L.F.	1.16	1.19	1.10	1.10
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	430.0 L.F.	1.47	1.52	1.40	1.40
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION)	3,750.0 L.F.	2.52	2.60	2.40	2.40
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	100.0 L.F.	9.45	9.77	9.00	9.00
730-12.02	CONDUIT 2 IN DIAMETER (PVC)	7,500.0 L.F.	3.05	3.15	2.90	2.90
730-12.08	CONDUIT 2 IN DIAMETER (RGS)	1,305.0 L.F.	16.80	17.36	16.00	16.00
730-12.30	TRENCHING	3,550.0 L.F.	5.78	5.97	5.50	5.50
730-13.07	VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)	6.0 EACH	4,049.85	4,185.70	3,857.00	3,857.00
730-13.08	VEHICLE DETECTOR (DESCRIPTION)	6.0 EACH	9,465.75	9,783.27	9,015.00	9,015.00
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	3.0 EACH	23,605.05	24,396.87	22,481.00	22,481.00
730-23.30	PEDESTAL POLE (DESCRIPTION)	1.0 EACH	1,703.10	1,760.23	1,622.00	1,622.00
730-23.72	CANTILEVER SIGNAL SUPPORT (1 ARM @ 35')	1.0 EACH	10,935.75	11,302.59	10,415.00	10,415.00
730-23.80	CANTILEVER SIGNAL SUPPORT (1 ARM @ 40')	1.0 EACH	11,214.00	11,590.17	10,680.00	10,680.00
730-23.96	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	2.0 EACH	18,177.60	18,787.36	17,312.00	17,312.00
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	2.0 EACH	947.10	978.87	902.00	902.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	3.0 EACH	11,757.90	12,152.31	11,198.00	11,198.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	7,196.0 S.Y.	2.29	3.15	2.55	3.95
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	8,018.0 S.Y.	1.75	3.26	1.74	2.75
740-11.03	TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)	15,995.0 L.F.	2.99	2.17	3.00	2.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)	1,500.0 UNIT	18.90	19.53	18.00	18.00
801-02	SEEDING (WITHOUT MULCH)	1,116.0 UNIT	9.45	9.77	9.00	9.00
801-03	WATER (SEEDING & SODDING)	111.0 M.G.	8.40	8.68	8.00	8.00
802-02.31	CUTTINGS: SALIX SERICEA (18IN-24IN)	471.0 EACH	8.40	8.68	8.00	8.00
802-02.32	CUTTINGS: CORNUS AMOMUM (18IN-24IN)	471.0 EACH	7.35	7.60	7.00	7.00
802-02.33	CUTTINGS: SAMBUCUS CANADENSIS (18IN-24IN)	471.0 EACH	7.35	7.60	7.00	7.00
802-02.35	CUTTINGS: CEPHALANTHUS OCCIDENTALIS (18IN-24IN)	471.0 EACH	7.35	7.60	7.00	7.00
802-15.04	JUNCUS EFFUSUS (SOFT RUSH)	317.0 EACH	6.83	7.05	6.50	6.50
803-01	SODDING (NEW SOD)	61,752.0 S.Y.	2.89	2.98	2.75	2.75
805-01.01	TURF REINFORCEMENT MAT (CLASS I)	831.0 S.Y.	3.78	3.91	36.00	3.60
805-12.02	EROSION CONTROL BLANKET (TYPE II)	61,560.0 S.Y.	0.84	0.87	0.80	0.80
805-12.04	EROSION CONTROL BLANKET (TYPE IV)	6,000.0 S.Y.	1.10	1.14	1.05	1.05
806-02.03	PROJECT MOWING	6.0 CYCL	630.00	651.13	1,200.00	600.00
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	38,792.88	30,519.48	50,000.00	55,000.00
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	50,754.34	51,808.67	50,000.00	97,500.00
202-04.03	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	55,575.76	42,803.89	50,000.00	75,000.00
204-02.01	DRY EXCAVATION (BRIDGES)	984.0 C.Y.	23.22	16.39	25.00	110.00
204-04.01	ROCK EXCAVATION (BRIDGES)	4.0 C.Y.	741.55	250.00	250.00	130.00
204-05	ROCK DRILLING (BRIDGES)	24.0 L.F.	27.03	35.39	25.00	60.00
303-01.02	GRANULAR BACKFILL (BRIDGES)	492.0 TON	30.71	40.00	30.00	52.00
602-04.01	STEEL STRUCTURES (LOCATION & DESCRIPTION)	1.0 LS	304,344.48	161,492.61	320,000.00	300,000.00
602-04.02	STEEL STRUCTURES (LOCATION & DESCRIPTION)	1.0 LS	195,794.85	190,663.50	355,000.00	300,000.00
602-04.03	STEEL STRUCTURES (LOCATION & DESCRIPTION)	1.0 LS	252,834.43	278,844.94	400,000.00	310,000.00
604-02.03	EPOXY COATED REINFORCING STEEL	173,763.0 LB.	0.81	0.96	0.91	1.00
604-03.01	CLASS A CONCRETE (BRIDGES)	653.0 C.Y.	856.55	443.15	600.00	750.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	109,923.0 LB.	0.67	0.77	0.55	0.90
604-03.04	PAVEMENT @ BRIDGE ENDS	417.0 S.Y.	241.72	232.45	240.00	295.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	427.0 C.Y.	744.20	634.27	870.00	875.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	2,493.0 S.Y.	8.04	7.95	10.00	7.50
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,845.0 S.Y.	2.76	3.80	3.75	2.65
604-07.01	RETAINING WALL (DESCRIPTION)	14,727.0 S.F.	58.78	103.60	120.00	91.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

604-07.02	RETAINING WALL (DESCRIPTION)	4,396.0 S.F.	84.57	90.79	75.00	97.00
604-07.03	RETAINING WALL (DESCRIPTION)	8,778.0 S.F.	85.99	94.58	75.00	97.50
604-07.04	RETAINING WALL (DESCRIPTION)	1,456.0 S.F.	90.11	94.10	83.00	95.00
604-07.05	RETAINING WALL (DESCRIPTION)	3,369.0 S.F.	87.26	98.97	83.00	92.00
604-07.06	RETAINING WALL (DESCRIPTION)	1,548.0 S.F.	96.15	99.68	85.00	99.00
604-07.07	RETAINING WALL (DESCRIPTION)	2,140.0 S.F.	56.24	119.18	147.00	150.00
604-07.08	RETAINING WALL (DESCRIPTION)	5,840.0 S.F.	93.25	110.38	105.00	101.00
604-07.09	RETAINING WALL (DESCRIPTION)	9,499.0 S.F.	87.68	100.77	105.00	99.00
604-07.10	RETAINING WALL (DESCRIPTION)	988.0 S.F.	87.80	102.00	135.00	255.00
604-11.01	EXPANSION DEVICE (DESCRIPTION)	39.0 L.F.	642.63	669.63	800.00	850.00
606-02.03	STEEL PILES (10 INCH)	4,012.0 L.F.	41.37	39.42	45.00	71.00
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	300.0 EACH	130.88	106.00	180.00	125.00
615-01.11	PRESTRESSED CONCRETE BULB TEE BEAM (6 IN WEB)(BT-63)	492.0 L.F.	248.02	172.83	280.00	275.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	6,783.0 L.F.	41.39	74.63	62.00	49.50
709-04	REINFORCED CONCRETE SLOPE PAVEMENT	63.0 C.Y.	448.93	306.29	620.00	600.00
710-09.01	6 IN PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	278.0 L.F.	21.70	23.63	50.00	25.00
710-09.02	6 IN PIPE UNDERDRAIN	154.0 L.F.	8.42	8.66	15.00	2.50
711-05.72	SINGLE SLOPE HALF CONCRETE BARRIER WALL	200.0 L.F.	74.43	45.00	150.00	125.00
714-01.01	STRUCTURAL LIGHTING (BRIDGE NO.)	1.0 LS	3,675.00	3,800.00	6,000.00	3,500.00
714-01.02	STRUCTURAL LIGHTING (BRIDGE NO.)	1.0 LS	3,675.00	3,800.00	6,000.00	3,500.00
714-01.03	STRUCTURAL LIGHTING (BRIDGE NO.)	1.0 LS	3,675.00	3,800.00	6,000.00	3,500.00
714-01.04	STRUCTURAL LIGHTING (BRIDGE NO.)	1.0 LS	3,675.00	3,800.00	6,000.00	3,500.00
790-03.03	POLE 40FT CLASS 4 WOOD	1.0 EACH	3,186.17	3,293.05	3,034.45	3,641.34
790-04.03	POLE 45FT CLASS 3 WOOD	5.0 EACH	3,637.76	3,759.78	3,464.53	4,157.43
790-05.01	POLE 50FT CLASS 1 WOOD	1.0 EACH	4,411.87	4,559.86	4,201.78	5,042.14
790-05.02	POLE 50FT CLASS 2 WOOD	2.0 EACH	4,335.54	4,480.97	4,129.08	4,954.90
790-06.01	POLE 55FT CLASS 1 WOOD	1.0 EACH	5,101.75	5,272.89	4,858.81	5,830.57
790-07.05	POLE 60FT CLASS 1 METAL	1.0 EACH	8,067.23	8,337.85	7,683.08	9,219.70
790-20.01	POLE(DESCRIPTION)	3.0 EACH	9,544.32	9,864.48	9,089.83	10,907.80
790-21.08	1PH DEADEND 15KV	2.0 EACH	607.34	627.71	578.42	694.10
790-25.07	3PH CROSSARM DBL LRG COND 15KV	2.0 EACH	1,682.54	1,738.98	1,602.42	1,922.90
790-25.12	3PH CROSSARM DBL 10FT PRIM SUP 15KV	2.0 EACH	1,903.85	1,967.71	1,813.19	2,175.83
790-25.16	3PH VERTICAL LRG COND 15KV	1.0 EACH	1,698.83	1,755.81	1,617.93	1,941.52
790-25.19	3PH VERTICAL DEADEND 15KV	1.0 EACH	1,742.48	1,800.93	1,659.50	1,991.40
790-25.21	3PH CROSSARM DEADEND SGL 15KV	10.0 EACH	1,785.97	1,845.88	1,700.92	2,041.10
790-25.24	3PH CROSSARM DDE LRG COND 15KV	4.0 EACH	2,844.80	2,940.22	2,709.33	3,251.20
790-30.04	SECONDARY ASSEMBLIES MISC	16.0 EACH	251.21	259.64	239.25	287.10
790-30.06	SECONDARY CONDUCTOR 6 AL DUPLEX	1,335.0 L.F.	5.89	6.09	5.61	6.73
790-30.13	SECONDARY CONDUCTOR 2 AL TRIPLEX	512.0 L.F.	8.77	9.06	8.35	10.02
790-32.01	DOWN GUY - THROUGH BOLT TYPE	2.0 EACH	757.01	782.40	720.96	865.15
790-32.02	DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY	38.0 EACH	937.39	968.83	892.75	1,071.30

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

790-32.08	OH GUY - THROUGH BOLT TYPE HEAVY DUTY	2.0 EACH	1,170.43	1,209.69	1,114.69	1,337.63
790-33.03	SCREW TYPE ANCHOR 6,000LB-8,000LB	5.0 EACH	497.85	449.43	414.14	496.97
790-33.04	SCREW TYPE ANCHOR 10,000LB-12,000LB	14.0 EACH	616.36	637.04	587.01	704.41
790-36.01	SWITCH-900A-UNDERSLUNG	2.0 EACH	8,068.55	8,339.20	7,684.33	9,221.20
790-36.06	TRANSFER LIGHT	11.0 EACH	849.83	878.34	809.36	971.23
790-40.01	OH COND 4 7/1 ACSR SWANATE	472.0 L.F.	4.96	5.12	4.72	5.66
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	240.0 L.F.	6.34	6.55	6.04	7.25
790-40.39	OH COND 4/0 7 AAC OXLIP	2,102.0 L.F.	8.44	8.73	8.04	9.65
790-40.49	OH COND 795 37 AAC ARBUTUS	6,306.0 L.F.	13.28	13.73	12.65	15.18
790-46.02	1PH TRANSFORMER CONV W/POLE MTD FUSE & LA	5.0 EACH	2,221.08	2,295.58	2,115.31	2,538.37
790-52.04	15KVA 1PH OH XFORMER 7.2KV 120/240	1.0 EACH	3,811.70	3,939.56	3,630.19	4,356.23
790-60.02	1PH FUSE CUTOUT BRKT MOUNT 15KV	6.0 EACH	990.67	1,023.90	943.49	1,132.19
790-68.01	POLE GROUND ROD TYPE	10.0 EACH	621.24	642.08	591.66	709.99
790-68.03	POLE GROUND WRAP TYPE	3.0 EACH	549.49	567.92	523.32	627.98
790-68.11	DEAD END SHOE	21.0 EACH	398.94	412.32	379.94	455.93
790-69.24	EPOXY DEAD END	21.0 EACH	1,490.45	1,540.45	1,419.48	1,703.38
790-69.32	ARM PIN	16.0 EACH	447.64	462.65	426.32	511.58
790-69.33	DEADEND ASSEMBLY	7.0 EACH	575.37	594.67	547.97	656.56
790-98.01	REMOVE WIRE	19,072.0 L.F.	4.02	4.16	3.83	4.60
790-98.02	REMOVE POLES	29.0 EACH	1,464.13	1,513.24	1,394.41	1,673.29
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	109.0 EACH	1,098.10	1,134.94	1,045.81	1,254.97
791-02.01	<2IN MDPE GAS MAIN	40.0 L.F.	52.50	54.26	75.00	50.00
791-02.02	2IN MDPE GAS MAIN	450.0 L.F.	42.00	43.41	90.00	40.00
791-02.04	4IN MDPE GAS MAIN	820.0 L.F.	65.10	67.28	131.00	62.00
791-06.02	CONNECT TO 2IN EX. PE MAIN	5.0 EACH	1,575.00	1,627.83	3,500.00	1,500.00
791-06.03	CONNECT TO 4IN EX. PE MAIN	1.0 EACH	2,100.00	2,170.44	7,500.00	2,000.00
791-06.04	CONNECT TO 6IN EX. PE MAIN	1.0 EACH	4,200.00	4,340.89	26,000.00	4,000.00
791-07.01	2IN PE GAS VALVE ASSEMBLY	4.0 EACH	1,050.00	1,085.22	1,000.00	1,000.00
791-07.02	4IN PE GAS VALVE ASSEMBLY	2.0 EACH	2,100.00	2,170.44	1,700.00	2,000.00
791-07.03	6IN PE GAS VALVE ASSEMBLY	2.0 EACH	4,200.00	4,340.89	2,200.00	4,000.00
791-10.10	RETIRE GAS MAIN	1.0 LS	21,000.00	21,704.44	2,500.00	20,000.00
793-01.42	ANCHOR 1 1/4IN	2.0 EACH	590.10	609.89	562.00	562.00
793-11.10	12IN PEDESTAL	1.0 EACH	219.45	226.81	209.00	209.00
793-12.01	DIG SPLICE PIT 80 C.F.	1.0 EACH	572.25	591.45	545.00	545.00
793-13.07	4IN SCHEDULE 40 PVC	660.0 L.F.	5.99	6.19	5.70	5.70
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	215.0 L.F.	13.65	14.11	13.00	13.00
793-13.17	2 DUCT FORMATION @ 36IN DEPTH	35.0 L.F.	20.69	21.38	19.70	19.70
793-13.22	3 DUCT FORMATION @ 36IN DEPTH	470.0 L.F.	27.72	28.65	26.40	26.40
793-13.27	4 DUCT FORMATION @ 36IN DEPTH	490.0 L.F.	36.12	37.33	34.40	34.40
793-13.51	___DUCT FORMATION @ ___IN DEPTH	435.0 L.F.	64.79	66.96	61.70	61.70
793-14.02	CONCRETE ENCASMENT PER DUCT	5,830.0 L.F.	7.88	8.14	7.50	7.50
793-14.03	MH PRECAST 6-FT W X 12-FT L X 7-FT H	2.0 EACH	18,934.65	19,569.81	18,033.00	18,033.00
793-14.06	CAST IN PLACE MANHOLE	960.0 C.F.	96.04	54.26	20.00	100.00
793-14.10	4IN CORE DRILL INTO MANHOLE	8.0 EACH	219.45	226.81	209.00	209.00
793-14.12	1 1/4IN INNERDUCT	795.0 L.F.	1.58	1.63	1.50	1.50



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

793-16.01	MH(RETIRE/REMOVE/GRAVEL BACKFILL)	2.0 EACH	715.05	739.04	681.00	681.00
793-16.14	BORE/JACK 12IN CASING - ROCK	220.0 L.F.	420.00	351.13	300.00	600.00
793-97.01	RESTORE ASPHALT	110.0 S.Y.	78.75	108.52	50.00	50.00
793-98.04	REMOVE POLES ALL SIZES	3.0 EACH	287.70	297.35	274.00	274.00
793-98.06	REMOVE PEDESTALS	2.0 EACH	219.45	226.81	209.00	209.00
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	2,485.0 L.F.	80.85	83.56	119.00	77.00
795-05.65	BORE/JACK 16IN STEEL CASING PIPE-UNCON.	260.0 L.F.	315.00	400.00	641.00	300.00
795-06.04	CONNECT TO 6IN WATER LINE	1.0 EACH	3,150.00	3,255.67	5,010.00	3,000.00
795-06.05	CONNECT TO 8IN WATER LINE	6.0 EACH	3,675.00	3,798.28	6,070.00	3,500.00
795-07.18	16IN X 8IN TAPPING SLEEVE AND VALVE	2.0 EACH	7,350.00	7,596.55	9,060.00	7,000.00
795-08.04	6IN GATE VALVE ASSEMBLY	1.0 EACH	1,260.00	1,302.27	1,382.00	1,200.00
795-08.05	8IN GATE VALVE ASSEMBLY	21.0 EACH	1,890.00	1,953.40	1,836.00	1,800.00
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	19.0 EACH	1,050.00	1,085.22	2,328.00	1,000.00
795-10.03	1IN AUTO AIR RELEASE VALVE ASSEMBLY	5.0 EACH	3,675.00	3,798.28	3,060.00	3,500.00
795-11.04	RELOCATE FIRE HYDRANT	5.0 EACH	4,200.00	4,340.89	5,644.00	4,000.00
795-12.02	REMOVAL OF EXISTING LINE	1.0 LS	10,500.00	10,852.22	13,300.00	10,000.00
795-15.10	30IN STEEL CASING PIPE OPEN CUT METHOD	40.0 L.F.	315.00	325.57	1,175.00	100.00
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH	710.0 L.F.	124.22	179.06	223.00	130.00
797-05.03	8IN DIP GRAVITY SEWER 12FT-18FT DEPTH	140.0 L.F.	150.35	298.44	308.00	120.00
797-06.64	BORE/JACK 16IN STEEL CASING PIPE-UNCON.	194.0 L.F.	438.23	515.48	742.00	350.00
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	3.0 EACH	4,111.31	5,209.06	6,466.00	3,500.00
797-07.04	48IN MANHOLE 8FT-10FT DEPTH	2.0 EACH	3,810.10	6,836.90	7,345.00	4,000.00
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	4.0 EACH	5,549.62	8,247.69	8,872.00	4,500.00
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	80.0 L.F.	22.10	108.52	90.00	40.00
797-08.08	6IN CLEAN OUT ASSEMBLY	6.0 EACH	564.64	542.61	848.00	1,000.00
797-10.02	CONNECT 8IN SEWER TO EXIST. MANHOLE	1.0 EACH	2,819.15	4,340.89	2,660.00	2,000.00
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE	5.0 EACH	235.13	1,627.83	2,395.00	1,000.00
797-10.09	CONNECT EX. 8IN SEWER TO NEW MANHOLE	3.0 EACH	3,823.60	4,340.89	2,618.00	1,500.00
797-11.16	60IN MH ADJUSTMENT INCREASE HEIGHT	6.0 V.F.	877.12	1,085.22	4,748.00	1,000.00
797-11.25	RETIREIN PLACE 48IN MANHOLE	13.0 EACH	806.52	542.61	2,958.00	1,000.00
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	2,750.0 L.F.	6.95	10.85	16.00	12.00
797-11.38	BY-PASS PUMPING	1.0 LS	11,322.19	13,022.66	17,810.00	25,000.00
<b>TOTALS:</b>			<b>22,217,026.43</b>	<b>25,162,806.32</b>	<b>26,592,754.77</b>	<b>27,042,518.77</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** LAUDERDALE COUNTY (CNQ070)  
**PROJECT :** CALL 060  
**TYPE :**  
**LENGTH :** 4.460 MILES  
**WRK DAY :** 7/31/2016  
**DBE :** 3%  
**ENG EST :** \$ 2,132,923.60

**FORD CONSTRUCTIO  
N COMPANY**

202-03.01	REMOVAL OF ASPHALT PAVEMENT	654.0 S.Y.	25.00
203-06	WATER	17.0 M.G.	1.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	2,211.0 TON	31.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	300.0 TON	120.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	3,629.0 TON	97.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	137.0 TON	795.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	2,587.0 TON	93.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	6,706.0 TON	97.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	8.9 L.M.	600.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	8.9 L.M.	600.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	194,234.0 S.Y.	1.76
712-01	TRAFFIC CONTROL	1.0 LS	59,000.00
712-06	SIGNS (CONSTRUCTION)	960.0 S.F.	8.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	600.00
713-15.06	MILE POST SIGN	2.0 EACH	130.00
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	155.00
713-16.21	SIGNS (DESCRIPTION)	1.0 EACH	155.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	595.0 EACH	38.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	50.0 EACH	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	102.0 L.F.	18.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.0 EACH	220.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	2,620.0 L.F.	3.20
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	150.0 L.F.	7.50
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	40.2 L.M.	1,060.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	20.1 L.M.	5,500.00
717-01	MOBILIZATION	1.0 LS	59,000.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

TOTALS: 0.00

COUNTY : LAWRENCE COUNTY (CNQ001)  
PROJECT : CALL 062  
TYPE : 6.50).  
LENGTH : 6.410 MILES  
WRK DAY : 9/30/2016 (SEE SPECI  
DBE : 4.5%  
ENG EST : \$ 521,364.50

WAYNE COUNTY ROC	ROGERS GROUP, IN	EUBANK ASPHALT P	SESSIONS PAVING
K INC.	C.	AVING & SEALING	COMPANY

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	400.0 TON	23.14	21.00	20.00	45.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	5.0 TON	625.00	680.00	550.00	1,250.00
403-05	BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)	36.0 TON	766.74	610.00	800.00	1,200.00
405-01.01	BITUMINOUS MATERIAL (BSC)	137.0 TON	631.54	640.00	800.00	955.00
405-01.02	MINERAL AGGREGATE (BSC)	1,161.0 TON	47.27	44.00	44.00	59.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	865.0 TON	106.98	92.00	80.00	155.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	13.0 L.M.	605.96	330.00	500.00	1,500.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	17.0 EACH	1,770.59	2,285.00	2,200.00	2,600.00
706-01	GUARDRAIL REMOVED	850.0 L.F.	1.00	3.10	2.00	4.00
712-01	TRAFFIC CONTROL	1.0 LS	2,061.00	24,373.00	7,500.00	25,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00	5.00	25.00	25.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	5.00	5.00	25.00
712-06	SIGNS (CONSTRUCTION)	994.0 S.F.	5.95	7.50	8.00	9.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	460.0 EACH	30.00	31.00	40.00	30.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	52.0 L.F.	6.00	6.25	10.00	7.25
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	86.0 L.F.	12.00	13.00	20.00	14.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	26.0 L.M.	1,000.00	1,050.00	1,500.00	715.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.0 L.M.	5,500.00	5,600.00	6,000.00	4,800.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	13.0 L.M.	3,100.00	3,150.00	4,000.00	2,100.00
717-01	MOBILIZATION	1.0 LS	13,150.14	24,982.00	19,000.00	15,000.00
<b>TOTALS:</b>			<b>486,964.74</b>	<b>511,582.00</b>	<b>539,771.00</b>	<b>641,301.00</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** MADISON COUNTY (CNQ061)  
**PROJECT :** CALL 063  
**TYPE :** DRAINAGE AND PAVING.  
**LENGTH :** 0.256 MILES  
**WRK DAY :** 5/31/2017 (SEE SPECI  
**DBE :** 11%  
**ENG EST :** \$ 1,954,404.50

**FORD CONSTRUCTION COMPANY**    **EMENT CONSTRUCTION COMPANY, LLC**    **JONES BROS., INC**    **VOLUNTEER BRIDGE CONSTRUCTION, I**

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	30,635.00	25,000.00	16,500.00	17,000.00
201-01	CLEARING AND GRUBBING	1.0 LS	7,380.00	20,000.00	125,000.00	10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	6,937.0 C.Y.	6.00	5.00	8.00	4.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)	7,174.0 C.Y.	9.00	10.00	10.00	10.00
203-06	WATER	19.0 M.G.	12.00	5.00	100.00	10.00
209-05	SEDIMENT REMOVAL	142.0 C.Y.	3.45	10.00	16.99	1.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	2,250.0 L.F.	3.60	6.00	4.35	6.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,891.0 L.F.	1.50	3.00	2.75	4.00
209-08.07	ROCK CHECK DAM PER	11.0 EACH	496.00	400.00	621.35	500.00
209-08.08	ENHANCED ROCK CHECK DAM	14.0 EACH	560.00	550.00	599.97	750.00
209-09.01	SANDBAGS	2,790.0 BAG	3.56	3.00	4.93	4.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')	3.0 EACH	580.00	385.00	878.52	400.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	877.0 S.Y.	3.00	2.25	2.56	5.00
209-65.03	TEMPORARY DIVERSION CHANNEL	230.0 L.F.	12.00	38.00	21.06	100.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,639.0 TON	22.60	30.00	22.00	24.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	18.0 TON	34.00	35.00	36.48	30.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	621.0 TON	92.00	88.00	92.00	90.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	544.0 TON	92.00	88.00	92.00	90.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	6.0 TON	400.00	100.00	400.00	125.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	18.0 TON	5.00	30.00	5.00	30.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	3.0 TON	780.00	200.00	780.00	200.00
411-01.10	ACS MIX(PG64-22) GRADING D	318.0 TON	110.00	95.00	110.00	100.00
606-24.12	TEMPORARY SHEET PILES	13,350.0 S.F.	14.00	6.00	4.00	13.40
607-39.03	24 IN PIPE CULVERT (SIDE DRAIN)	30.0 L.F.	34.00	45.00	80.00	30.00
610-07.03	18 IN PIPE DRAIN (BRIDGE DRAIN)	96.0 L.F.	36.00	45.00	19.74	25.00
611-07.32	24IN ENDWALL (SIDE DRAIN)	2.0 EACH	3,000.00	2,500.00	3,800.00	4,000.00
621-03.02	18 IN TEMPORARY DRAINAGE PIPE	108.0 L.F.	28.00	50.00	63.00	25.00
621-03.05	36 IN TEMPORARY DRAINAGE PIPE	112.0 L.F.	52.00	70.00	75.00	60.00
621-03.11	72 IN TEMPORARY DRAINAGE PIPE	56.0 L.F.	115.00	200.00	250.00	100.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	216.0 L.F.	72.00	62.25	72.00	72.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	8.0 EACH	2,200.00	2,195.00	2,200.00	2,200.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	28.0 EACH	8.00	8.00	11.75	12.75
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	4.0 EACH	4,200.00	4,200.00	5,900.00	6,200.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	884.0 L.F.	1.84	2.00	5.87	4.00
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	17.0 EACH	173.00	200.00	200.00	300.00
709-01.01	RUBBLE STONE RIP-RAP	11.0 C.Y.	58.00	200.00	100.00	100.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	300.0 TON	33.00	30.00	29.00	40.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	718.0 TON	34.00	30.00	30.00	35.00
709-05.08	MACHINED RIP-RAP (CLASS B)	3,001.0 TON	34.00	38.50	30.00	40.00
712-01	TRAFFIC CONTROL	1.0 LS	15,058.00	15,000.00	6,000.00	10,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	560.0 L.F.	26.00	36.00	80.00	17.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	54.0 EACH	25.00	25.00	36.00	40.00
712-06	SIGNS (CONSTRUCTION)	310.0 S.F.	6.70	6.70	7.35	8.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE	1.2 L.F.	4.00	3.00	3.01	3.50
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	24.0 L.F.	10.00	10.00	10.00	20.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	2.0 L.M.	2,800.00	2,800.00	2,793.15	3,000.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	1.0 L.M.	3,300.00	3,300.00	3,290.32	3,800.00
717-01	MOBILIZATION	1.0 LS	151,772.00	79,500.00	81,995.39	50,000.00
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.0 EACH	15,000.00	15,000.00	15,000.00	20,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,870.0 S.Y.	3.36	3.85	5.00	5.50
740-11.02	TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)	800.0 L.F.	4.00	6.00	7.37	7.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)	110.0 UNIT	22.00	25.00	57.29	30.00
801-03	WATER (SEEDING & SODDING)	109.0 M.G.	10.00	10.00	52.70	12.00
802-02.30	CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH)	454.0 EACH	8.00	15.00	17.45	17.00
802-11.07	BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)	34.0 EACH	40.00	60.00	49.50	65.00
802-11.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)	35.0 EACH	40.00	60.00	49.50	65.00
802-11.26	PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)	34.0 EACH	40.00	60.00	49.50	65.00
803-01	SODDING (NEW SOD)	9,715.0 S.Y.	2.50	3.00	3.08	3.25
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	11,800.00	12,500.00	25,000.00	15,000.00
202-04.02	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	11,800.00	12,500.00	25,000.00	15,000.00
204-02.01	DRY EXCAVATION (BRIDGES)	275.0 C.Y.	11.50	15.00	10.00	11.00
303-01.02	GRANULAR BACKFILL (BRIDGES)	48.0 TON	55.00	70.00	30.00	35.00
604-02.03	EPOXY COATED REINFORCING STEEL	41,416.0 LB.	0.93	1.05	0.90	1.00
604-03.01	CLASS A CONCRETE (BRIDGES)	134.0 C.Y.	454.00	575.00	500.00	600.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	18,328.0 LB.	0.86	1.05	1.00	0.95

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

604-03.04	PAVEMENT @ BRIDGE ENDS	322.0 S.Y.	220.00	300.00	225.00	175.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	158.0 C.Y.	553.00	675.00	560.00	700.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	747.0 S.Y.	8.50	6.15	7.00	12.08
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	820.0 S.Y.	5.13	5.15	9.00	22.00
606-09.01	TEST PILES (PRECAST CONCRETE, SIZE 1)	135.0 L.F.	42.00	46.00	85.00	55.00
606-09.02	LOADING TEST (PRECAST CONCRETE, SIZE 1)	2.0 EACH	4,800.00	4,000.00	10,000.00	5,000.00
606-09.03	PRECAST CONCRETE PILES (SIZE 1)	665.0 L.F.	40.00	38.00	40.00	45.00
606-12.01	PILE ANCHORAGE SYSTEM (SEISMIC)	24.0 EACH	100.00	140.00	140.00	125.00
615-01.03	PRESTRESSED CONCRETE I-BEAM (TYPE III)	616.0 L.F.	157.00	185.00	160.00	169.69
617-02	BRIDGE DECK CRACK SEALING	160.0 L.F.	2.00	11.00	1.40	25.00
617-05	SEALANT (DESCRIPTION)	2.0 GAL.	183.00	100.00	150.00	300.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	434.0 L.F.	80.00	89.00	75.00	85.00
710-09.01	6 IN PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	212.0 L.F.	11.00	37.75	20.00	15.00
710-09.02	6 IN PIPE UNDERDRAIN	60.0 L.F.	10.00	16.00	10.00	20.00
795-03.05	6IN PVC WATER LINE	210.0 L.F.	20.00	20.75	20.00	24.00
795-05.03	HDD 6IN HDPE CASING PIPE-UNCON	900.0 L.F.	35.00	60.00	34.00	44.80
795-06.03	CONNECT TO 4IN WATER LINE	2.0 EACH	500.00	1,025.00	800.00	1,700.00
795-06.30	CUT/CAP EXISTING LINES (ALL SIZES)	2.0 EACH	500.00	875.00	800.00	2,300.00
795-08.04	6IN GATE VALVE ASSEMBLY	2.0 EACH	1,000.00	1,200.00	1,200.00	1,250.00
795-11.02	FIRE HYDRANT ASSEMBLY	1.0 EACH	4,500.00	4,650.00	3,500.00	4,600.00
795-13.01	DI FITTINGS	270.0 LB.	5.00	6.00	6.50	6.60
795-13.02	HDPE FITTINGS	74.0 LB.	10.00	2.00	6.00	10.05
<b>TOTALS:</b>			<b>1,590,945.90</b>	<b>1,597,472.64</b>	<b>1,639,907.93</b>	<b>1,640,422.61</b>

**COUNTY :** MARSHALL COUNTY (CNQ003)  
**PROJECT :** CALL 064  
**TYPE :**  
**LENGTH :** 6.340 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 503,234.75

**HUDSON CONSTRUCT NY-MAC ENTERPRIS  
ION COMPANY ES, INC.**

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	10.0 TON	300.00	700.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	12.7 L.M.	325.00	325.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	170.0 TON	775.00	700.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,412.0 TON	93.50	104.76
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	4.0 EACH	2,117.00	2,117.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	4.0 EACH	935.00	935.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	750.0 L.F.	3.50	10.00
706-01	GUARDRAIL REMOVED	200.0 L.F.	0.75	0.75
712-01	TRAFFIC CONTROL	1.0 LS	17,900.00	10,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00	20.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	20.00
712-06	SIGNS (CONSTRUCTION)	542.0 S.F.	7.35	6.00
713-02.11	REMOVAL OF EXISTING DELINEATORS	28.0 EACH	20.00	20.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	498.0 L.F.	6.85	10.00
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	500.0 L.F.	9.25	25.00
713-11.01	U SECTION STEEL POSTS	1,502.0 LB.	3.80	5.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,391.0 LB.	4.75	5.00
713-11.21	P POST SLIP BASE	16.0 EACH	425.00	5.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	507.0 S.F.	13.65	5.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	433.0 S.F.	14.85	5.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	55.0 EACH	60.00	5.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	570.0 EACH	25.00	27.50
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	22.0 EACH	25.00	27.50
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	123.0 S.Y.	20.00	21.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	248.0 L.F.	12.00	10.75
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.0 EACH	150.00	135.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	525.0 L.F.	3.00	1.95
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	600.00	475.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.0 EACH	400.00	350.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	7.0 S.F.	30.00	11.50
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	25.0 L.M.	400.00	750.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	11.3 L.M.	3,300.00	3,850.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	13.3 L.M.	200.00	2,250.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	700.0 L.F.	3.00	1.25
717-01	MOBILIZATION	1.0 LS	14,250.00	47,000.00

**TOTALS: 446,612.45 517,966.87**

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** MAURY COUNTY (CNQ014)  
**PROJECT :** CALL 065  
**TYPE :** PLEASANT, INCLUDING GRADING, DRAINAGE AND PAVING.  
**LENGTH :** 0.425 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 1,191,988.52

			CIVIL CONSTRUCTO RS, LLC	ROGERS GROUP, INDEMENT CONSTRUCT C. ION COMPANY, LLC	SESSIONS PAVING COMPANY	Jones Bros. Cont ractors, LLC	
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	18,250.00	10,000.00	35,000.00	15,000.00	24,500.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	3,077.0 C.Y.	19.50	11.30	15.00	23.50	49.00
203-06	WATER	28.0 M.G.	8.00	11.00	4.57	15.00	1.00
209-05	SEDIMENT REMOVAL	61.0 C.Y.	10.00	3.10	20.00	10.00	5.00
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	2,250.0 L.F.	1.50	2.22	3.00	5.00	3.00
209-08.08	ENHANCED ROCK CHECK DAM	4.0 EACH	350.00	427.00	500.00	500.00	320.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,950.0 TON	19.85	19.00	20.00	30.00	30.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,050.0 TON	60.00	63.00	57.00	66.00	57.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	686.0 TON	60.00	78.00	57.00	66.00	57.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	9.5 TON	780.00	700.00	775.00	860.00	775.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	37.0 TON	37.50	32.00	37.50	43.00	37.50
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	6.0 TON	650.00	700.00	650.00	715.00	650.00
411-01.10	ACS MIX(PG64-22) GRADING D	826.0 TON	82.00	88.00	80.00	92.00	80.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.4 L.M.	13,125.00	14,474.95	12,500.00	15,000.00	13,750.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,483.0 S.Y.	1.80	11.50	3.25	4.00	2.00
604-01.01	CLASS A CONCRETE (ROADWAY)	23.5 C.Y.	430.00	251.00	500.00	475.00	655.00
621-03.02	18 IN TEMPORARY DRAINAGE PIPE	36.0 L.F.	28.00	25.00	35.00	40.00	34.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	6.0 EACH	5,200.00	5,300.00	5,000.00	4,300.00	10,000.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	200.0 L.F.	2.90	2.10	5.00	8.00	3.85
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	9.0 EACH	380.00	250.00	250.00	500.00	205.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	161.0 TON	48.75	34.00	55.00	36.25	35.00
712-01	TRAFFIC CONTROL	1.0 LS	28,325.00	53,682.00	25,750.00	40,000.00	65,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,750.0 L.F.	28.00	29.00	50.00	30.00	25.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	35.00	35.00	34.00	30.00	34.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	128.0 EACH	15.00	12.00	11.65	14.00	11.65
712-06	SIGNS (CONSTRUCTION)	162.0 S.F.	10.00	8.25	8.00	8.00	8.00
712-08.03	ARROW BOARD (TYPE C)	1.0 EACH	900.00	900.00	875.00	1,200.00	875.00
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	230.00	226.00	225.00	200.00	225.00
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	162.0 EACH	50.00	51.00	50.00	55.00	50.00



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	9.0 EACH	50.00	51.00	50.00	55.00	50.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,189.0 S.Y.	20.00	21.00	20.00	22.00	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.0 L.F.	15.00	15.20	15.00	18.00	15.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.0 EACH	200.00	220.00	200.00	220.00	200.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	2.5 L.M.	6,000.00	6,100.00	6,000.00	6,600.00	6,000.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	1.0 L.M.	3,400.00	3,420.00	3,400.00	3,800.00	3,400.00
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	600.0 L.F.	4.00	4.10	4.00	4.40	4.00
717-01	MOBILIZATION	1.0 LS	72,540.00	58,982.00	142,000.00	36,000.00	65,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	171.0 S.Y.	3.50	3.00	2.95	5.00	2.25
740-11.04	TEMPORARY SEDIMENT TUBE 20IN (DESCRIPTION)	1,535.0 L.F.	4.00	2.55	2.85	10.00	3.30
801-03	WATER (SEEDING & SODDING)	62.0 M.G.	15.00	15.00	15.00	15.00	28.00
803-01	SODDING (NEW SOD)	6,235.0 S.Y.	2.75	2.80	5.00	3.25	2.95
202-01.02	REMOVAL OF ASBESTOS	1.0 LS	1,575.00	5,100.00	5,000.00	10,000.00	5,000.00
790-02.04	POLE 35FT CLASS 5 WOOD	3.0 EACH	880.00	880.00	875.00	965.00	875.00
790-05.06	POLE 50FT CLASS 2 METAL	10.0 EACH	1,380.00	1,390.00	1,380.00	1,515.00	1,380.00
790-06.06	POLE 55 FT CLASS 2 METAL	1.0 EACH	1,755.00	1,762.00	1,755.00	1,930.00	1,755.00
790-25.39	3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV	1.0 EACH	1,755.00	1,762.00	1,755.00	1,930.00	1,755.00
790-25.40	3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV	1.0 EACH	2,005.00	2,015.00	2,005.00	2,200.00	2,005.00
790-25.41	3PH FIBERGLASS 8FT CROSSARM DOUBLE SUPPORT	6.0 EACH	750.00	753.00	750.00	825.00	750.00
790-25.43	3PH FIBERGLASS DOUBLE 10FT LARGE CONDUCTOR 15kV	3.0 EACH	1,130.00	1,140.00	1,130.00	1,250.00	1,130.00
790-30.03	SECONDARY ASSEMBLIES DEADEND	14.0 EACH	65.00	66.00	65.00	75.00	65.00
790-31.04	SERVICE CONDUCTOR 6 AL DUPLEX	140.0 L.F.	2.51	2.60	2.51	2.75	2.51
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX	75.0 L.F.	3.13	3.20	3.13	3.50	3.13
790-31.12	SERVICE CONDUCTOR 1/0 AL TRIPLEX	99.0 L.F.	3.13	3.20	3.13	3.50	3.13
790-32.01	DOWN GUY - THROUGH BOLT TYPE	2.0 EACH	190.00	191.00	190.00	210.00	190.00
790-32.23	GUY GUARD	9.0 EACH	30.00	30.00	30.00	33.00	30.00
790-33.04	SCREW TYPE ANCHOR 10,000LB-12,000LB	4.0 EACH	440.00	445.00	440.00	485.00	440.00
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	2.0 EACH	630.00	630.00	625.00	690.00	625.00
790-33.21	ANCHOR TWIN EYE POWER INSTALLED	3.0 EACH	500.00	502.00	500.00	550.00	500.00
790-40.05	OH COND 3/0 6/1 ACSR PIGEON	2,272.0 L.F.	2.51	2.60	2.51	2.80	2.51
790-40.49	OH COND 795 37 AAC ARBUTUS	6,816.0 L.F.	3.76	4.00	3.76	4.15	3.76
790-40.73	OH PRI COND _____	1,797.0 L.F.	3.76	4.00	3.76	4.15	3.76
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	2.0 EACH	630.00	630.00	625.00	690.00	625.00
790-58.05	GOLB SWITCH 15KV	1.0 EACH	4,385.00	4,410.00	4,385.00	4,825.00	4,385.00
790-68.10	MISCELLANEOUS ASSEMBLIES	22.0 EACH	160.00	156.00	155.00	170.00	155.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

790-69.11	GROUND-GROUND ROD FOR ST POLE	14.0 EACH	250.00	255.00	250.00	275.00	250.00
790-69.27	EXTENSION LINK - EPOXY -4FT	3.0 EACH	95.00	96.00	95.00	105.00	95.00
790-70.11	STREET LIGHT - HPS (DESCRIPTION)	10.0 EACH	320.00	317.00	315.00	350.00	315.00
790-72.07	GUY FACTORY FORMED WITH THIMBLE CLEVIS	11.0 EACH	190.00	191.00	190.00	210.00	190.00
790-72.17	MEDIUM DUTY POLE EYE PLATES	9.0 EACH	65.00	66.00	65.00	75.00	65.00
790-98.01	REMOVE WIRE	10,913.0 L.F.	2.26	2.30	2.26	2.50	2.26
790-98.02	REMOVE POLES	10.0 EACH	500.00	502.00	500.00	550.00	500.00
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	47.0 EACH	380.00	380.00	375.00	415.00	375.00
795-01.09	12IN DIP RESTRAINED JOINT WATER LINE	115.0 L.F.	86.25	75.00	74.00	70.00	74.00
795-01.10	12IN DIP SLIP JOINT WATER LINE	2,175.0 L.F.	67.95	64.00	63.00	77.50	63.00
795-05.68	BORE/JACK 24IN STEEL CASING PIPE-UNCON.	115.0 L.F.	275.00	440.00	434.00	400.00	434.00
795-06.07	CONNECT TO 12IN WATER LINE	1.0 EACH	8,200.00	1,850.00	1,810.00	12,000.00	1,810.00
795-07.15	12IN X 12IN TAPPING SLEEVE AND VALVE	1.0 EACH	6,500.00	7,000.00	6,970.00	12,000.00	6,970.00
795-08.04	6IN GATE VALVE ASSEMBLY	1.0 EACH	1,485.00	1,560.00	1,550.00	1,500.00	1,550.00
795-08.09	12IN GATE VALVE ASSEMBLY	1.0 EACH	2,850.00	3,200.00	3,110.00	3,000.00	3,110.00
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	1.0 EACH	1,100.00	3,600.00	3,560.00	2,500.00	3,560.00
795-09.10	SAMPLE TAP	1.0 EACH	470.00	1,100.00	1,060.00	2,000.00	1,060.00
795-09.20	1IN PVC SERVICE PIPE	75.0 L.F.	20.00	25.00	24.00	25.00	24.00
795-10.05	2IN AUTO AIR RELEASE VALVE ASSEMBLY	1.0 EACH	2,665.00	2,350.00	2,270.00	3,500.00	2,270.00
795-11.02	FIRE HYDRANT ASSEMBLY	1.0 EACH	5,925.00	3,280.00	3,245.00	3,500.00	3,245.00
795-12.01	REMOVE FIRE HYDRANT	1.0 EACH	1,675.00	1,550.00	1,500.00	2,500.00	1,500.00
795-12.03	PIPE GROUTING	1.0 LS	21,580.00	28,300.00	28,000.00	40,000.00	28,000.00
795-13.01	DI FITTINGS	1,000.0 LB.	6.00	8.10	8.00	6.50	8.00
<b>TOTALS:</b>			<b>1,092,020.40</b>	<b>1,164,728.63</b>	<b>1,254,128.11</b>	<b>1,276,502.55</b>	<b>1,300,254.20</b>

**TOTALS: 0.00**

**COUNTY :** MEIGS COUNTY (CNQ042)  
**PROJECT :** CALL 067  
**TYPE :** 35.09).  
**LENGTH :** 3.830 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 733,441.50

**HUDSON CONSTRUCT  
ION COMPANY**

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	22.0 TON	300.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	23.0 TON	300.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

405-01.01	BITUMINOUS MATERIAL (BSC)	207.0 TON	750.00
405-01.02	MINERAL AGGREGATE (BSC)	1,724.0 TON	48.60
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	6.2 L.M.	525.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	183.0 TON	787.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,455.0 TON	99.00
712-01	TRAFFIC CONTROL	1.0 LS	22,000.00
712-06	SIGNS (CONSTRUCTION)	1,310.0 S.F.	3.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	450.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	740.0 EACH	22.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	20.0 EACH	22.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	830.0 L.F.	9.25
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	275.00
716-04.16	PLASTIC PAVEMENT MARKING (NOISE STRIP)	72.0 L.F.	7.75
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	43.7 L.M.	400.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	15.5 L.M.	3,650.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	14.0 L.M.	1,725.00
717-01	MOBILIZATION	1.0 LS	14,800.00
<b>TOTALS:</b>			<b>709,822.90</b>

**COUNTY :** MONTGOMERY COUNTY (CNQ018)  
**PROJECT :** CALL 068  
**TYPE :** GATEWAY PLAZA BOULEVARD (L.M. 17.9).  
**LENGTH :** 0.173 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 1,415,319.15

		<b>PARCHMAN CONSTRU</b>	<b>K . W. LANKFORD</b>	<b>Jones Bros. Cont</b>	<b>CIVIL CONSTRUCTO</b>	<b>EUBANK ASPHALT P</b>	
		<b>CTION COMPANY IN</b>	<b>EXCAVATING</b>	<b>ractors, LLC</b>	<b>RS, LLC</b>	<b>AVING &amp; SEALING</b>	
105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	31,620.00	21,000.00	35,000.00	32,635.00	27,500.00
201-01	CLEARING AND GRUBBING	1.0 LS	7,200.00	20,000.00	10,500.00	24,730.00	6,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.0 LS	28,125.00	14,000.00	25,000.00	20,770.00	20,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	13,616.0 C.Y.	5.40	7.66	7.00	10.40	7.65
203-06	WATER	21.0 M.G.	30.00	100.00	1.00	8.00	75.00
209-05	SEDIMENT REMOVAL	205.0 C.Y.	60.00	10.00	5.00	10.00	12.00
209-08.07	ROCK CHECK DAM PER	1.0 EACH	600.00	360.00	350.00	350.00	1,000.00
209-08.08	ENHANCED ROCK CHECK DAM	3.0 EACH	900.00	464.00	450.00	450.00	500.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)	34.0 EACH	275.00	206.00	200.00	200.00	250.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	10,846.0 TON	19.10	17.25	20.00	19.00	20.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	31.0 TON	35.00	18.00	30.00	30.00	40.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,912.0 TON	59.95	76.22	58.70	74.00	89.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	91.0 TON	95.25	96.82	89.00	94.00	100.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	48.0 TON	123.00	107.12	115.00	110.00	110.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	27.0 TON	658.05	772.50	615.00	750.00	600.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	105.0 TON	57.50	25.75	53.75	25.00	25.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	6.0 TON	616.05	772.50	575.75	750.00	850.00
411-01.10	ACS MIX(PG64-22) GRADING D	1,121.0 TON	75.17	86.52	70.25	84.00	120.00
411-02.10	ACS MIX(PG70-22) GRADING D	75.0 TON	101.92	128.75	95.25	130.00	175.00
607-03.02	18 IN CONCRETE PIPE CULVERT (CLASS III)	674.0 L.F.	52.50	65.00	55.00	52.00	51.50
607-05.02	24 IN CONCRETE PIPE CULVERT (CLASS III)	114.0 L.F.	66.75	70.00	70.00	65.00	68.00
607-07.02	36 IN CONCRETE PIPE CULVERT (CLASS III)	48.0 L.F.	103.15	160.00	155.00	115.00	121.00
607-37.02	18 IN CORRUGATED METAL PIPE CULVERT	10.0 L.F.	57.25	61.00	40.00	55.00	82.00
607-39.04	30 IN PIPE CULVERT (SIDE DRAIN)	77.0 L.F.	74.50	120.00	60.00	72.00	72.50
611-07.03	STRUCTURAL STEEL (PIPE ENDWALLS)	269.0 LB.	3.35	2.60	3.15	5.04	5.25
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	1.0 EACH	2,356.00	4,000.00	2,000.00	3,200.00	1,995.00
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	3.0 EACH	2,481.00	3,000.00	3,500.00	3,400.00	2,415.00
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	1.0 EACH	2,885.00	3,600.00	3,500.00	3,550.00	2,415.00
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	1.0 EACH	4,550.00	6,000.00	11,200.00	5,150.00	4,410.00
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	8.0 EACH	5,050.00	5,600.00	5,500.00	5,600.00	5,145.00
611-14.05	CATCH BASINS, TYPE 14, > 16' - 20' DEPTH	1.0 EACH	8,970.00	11,200.00	25,000.00	9,680.00	8,610.00
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.0 EACH	2,628.00	3,200.00	3,600.00	3,260.00	2,730.00
701-01.01	CONCRETE SIDEWALK (4 )	2,250.0 S.F.	4.75	4.76	5.30	5.30	5.50
702-03	CONCRETE COMBINED CURB & GUTTER	162.0 C.Y.	255.75	260.00	239.00	240.00	270.00
707-01.11	CHAIN LINK FENCE (6 FOOT)	2,320.0 L.F.	10.17	9.80	12.75	12.50	12.50
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	19.0 EACH	165.85	160.00	226.00	7.40	225.00
707-01.13	GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION)	1.0 EACH	2,691.05	2,600.00	4,300.00	930.00	3,800.00
707-01.14	GATE - CHAIN-LINK FENCE-6 FOOT (DESCRIPTION)	1.0 EACH	1,498.00	1,450.00	3,200.00	800.00	2,600.00
707-06.01	REMOVAL OF FENCE (DESCRIPTION)	1,632.0 L.F.	8.05	7.70	2.00	2.95	1.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	400.0 TON	26.60	18.00	40.00	38.50	38.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	430.0 TON	26.60	18.00	35.00	41.00	38.00
712-01	TRAFFIC CONTROL	1.0 LS	12,900.00	1,000.00	25,000.00	8,650.00	11,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	30.0 EACH	36.38	36.00	34.00	34.00	50.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

712-06	SIGNS (CONSTRUCTION)	389.0 S.F.	8.00	8.00	7.50	7.50	10.00
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.0 L.F.	15.52	15.00	14.50	14.50	50.00
712-08.03	ARROW BOARD (TYPE C)	1.0 EACH	979.05	950.00	915.00	920.00	1,000.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	535.00	515.00	500.00	500.00	550.00
713-15.02	REMOVAL & RELOCATION OF SIGN & SUPPORT	5.0 EACH	107.00	103.00	100.00	100.00	125.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	6,634.00	6,400.00	6,200.00	6,200.00	5,000.00
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	310.30	300.00	290.00	290.00	390.00
713-16.21	SIGNS (DESCRIPTION)	2.0 EACH	310.30	300.00	290.00	290.00	390.00
713-16.22	SIGNS (DESCRIPTION)	2.0 EACH	283.55	270.00	265.00	270.00	390.00
713-16.23	SIGNS (DESCRIPTION)	1.0 EACH	230.05	220.00	215.00	220.00	320.00
713-16.24	SIGNS (DESCRIPTION)	4.0 EACH	230.30	200.00	190.00	190.00	250.00
713-16.25	SIGNS (DESCRIPTION)	2.0 EACH	246.10	237.00	230.00	230.00	300.00
714-02.02	ENCASED CONDUIT (2 IN PVC, SCHEDULE 40)	222.0 L.F.	12.85	12.36	12.00	12.00	18.00
714-03.01	DIRECT BURIAL CONDUIT (2 IN PVC, SCHEDULE 40)	2,422.0 L.F.	5.35	5.15	5.00	5.00	7.00
714-05.04	PULL BOXES (TYPE C)	3.0 EACH	535.00	515.00	500.00	500.00	500.00
714-06.08	CABLE (DESCRIPTION)	1,859.0 L.F.	0.82	0.79	0.77	0.77	2.20
714-06.09	CABLE (DESCRIPTION)	1,049.0 L.F.	0.60	0.58	0.56	0.56	2.00
714-06.10	CABLE (DESCRIPTION)	200.0 L.F.	0.60	0.58	0.56	0.56	2.00
714-06.11	CABLE (DESCRIPTION)	2,908.0 L.F.	0.60	0.58	0.56	0.56	1.60
714-08.09	LIGHT STANDARDS (DESCRIPTION)	17.0 EACH	2,350.00	2,263.94	2,198.00	2,200.00	3,500.00
714-09.09	LUMINAIRES (DESCRIPTION)	17.0 EACH	385.20	370.80	360.00	360.00	550.00
714-12	CONTROL CENTER	1.0 LS	8,350.00	8,034.00	7,800.00	7,800.00	11,000.00
714-25.01	ELECTRICAL CONNECTION	1.0 LS	3,745.00	3,605.00	3,500.00	3,500.00	3,500.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	32.0 EACH	80.25	77.25	75.00	75.00	75.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	23.0 EACH	80.25	77.25	75.00	75.00	75.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	83.0 S.Y.	26.75	30.90	30.00	30.00	30.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	107.0 L.F.	16.05	20.60	20.00	20.00	20.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	2.0 EACH	214.00	206.00	200.00	200.00	200.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	156.0 L.F.	3.25	4.12	4.00	4.00	4.00
716-03.09	PLASTIC WORD PAVEMENT MARKING ( )	1.0 EACH	1,070.00	1,236.00	1,200.00	1,200.00	1,200.00
716-04.10	PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)	4.0 EACH	481.50	412.00	400.00	400.00	400.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	1.8 L.M.	1,337.50	2,719.20	2,640.00	2,640.00	2,640.00
716-08.01	REMOVAL OF PAVEMENT MARKING (LINE)	2,290.0 L.F.	1.07	1.03	1.00	1.00	1.00
716-10.30	TRUNCATED DOME DETECTABLE WARNING MAT	120.0 S.F.	43.85	42.23	41.00	41.00	60.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.4 L.M.	26,750.00	5,150.00	5,000.00	5,000.00	8,500.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

717-01	MOBILIZATION	1.0 LS	52,665.00	46,000.00	65,000.00	78,500.00	75,000.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	6.0 EACH	665.65	640.66	622.00	630.00	1,000.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	2.0 EACH	1,186.65	1,142.27	1,109.00	1,109.00	1,500.00
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION)	2.0 EACH	871.00	838.42	814.00	820.00	1,100.00
730-03.20	INSTALL PULL BOX (TYPE A)	6.0 EACH	374.50	360.50	350.00	350.00	500.00
730-03.21	INSTALL PULL BOX (TYPE B)	2.0 EACH	374.50	360.50	350.00	350.00	700.00
730-05.01	ELECTRICAL SERVICE CONNECTION	1.0 EACH	2,675.00	2,575.00	2,500.00	2,500.00	2,100.00
730-05.02	SERVICE CABLE (2 CONDUCTOR, # 8 AWG)	118.0 L.F.	1.35	1.30	1.26	1.26	2.00
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	890.0 L.F.	1.87	1.80	1.75	1.75	2.00
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION)	331.0 L.F.	3.00	2.88	2.80	2.80	3.00
730-09.01	SPAN WIRE ASSEMBLY(____LBS.MIN.BRK STRENGTH)	546.0 L.F.	2.15	2.06	2.00	2.00	3.75
730-10.01	TETHER WIRE ASSEMBLY - 1/4 IN DIAMETER	546.0 L.F.	2.15	2.06	2.00	2.00	3.00
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	796.0 L.F.	5.35	5.15	5.00	5.00	5.90
730-12.02	CONDUIT 2 IN DIAMETER (PVC)	396.0 L.F.	6.42	6.18	6.00	6.00	6.40
730-13.03	VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)	3.0 EACH	382.00	367.71	357.00	360.00	582.00
730-14.01	SHIELDED DETECTOR CABLE	2,504.0 L.F.	1.07	1.03	1.00	1.00	1.50
730-14.02	SAW SLOT	1,030.0 L.F.	3.25	3.09	3.00	3.00	4.25
730-14.03	LOOP WIRE	2,524.0 L.F.	0.05	0.05	0.05	0.05	1.50
730-15.11	MODIFY CABINET (DESCRIPTION)	1.0 EACH	3,400.00	3,272.31	3,177.00	3,177.00	4,000.00
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	1.0 EACH	11,300.00	10,870.62	10,554.00	10,554.00	13,650.00
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	1.0 EACH	4,145.00	3,990.22	3,874.00	3,874.00	5,550.00
730-23.01	STEEL STRAIN POLE (SIGNAL SUPPORT)	4.0 EACH	10,935.00	10,526.60	10,220.00	10,220.00	13,600.00
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.0 EACH	5,725.00	5,510.50	5,350.00	5,350.00	7,620.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	781.0 S.Y.	3.25	3.10	3.00	3.00	5.00
740-11.01	TEMPORARY SEDIMENT TUBE 8IN (DESCRIPTION)	13,796.0 L.F.	2.68	2.60	2.50	2.50	3.50
801-01.07	TEMPORARY SEEDING (WITH MULCH)	60.0 UNIT	37.45	42.00	23.00	28.00	50.00
801-03	WATER (SEEDING & SODDING)	38.0 M.G.	21.40	100.00	32.00	5.00	50.00
803-01	SODDING (NEW SOD)	3,170.0 S.Y.	3.10	5.00	3.05	2.75	4.00
806-02.03	PROJECT MOWING	2.0 CYCL	5,350.00	2,000.00	5,000.00	1,800.00	2,500.00
<b>TOTALS:</b>			<b>1,231,805.92</b>	<b>1,252,237.04</b>	<b>1,281,936.33</b>	<b>1,334,847.49</b>	<b>1,462,802.35</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** MORGAN COUNTY (CNQ033)  
**PROJECT :** CALL 069  
**TYPE :** THE RESURFACING (MICROSURFACING) ON S.R. 62 FROM WHITE CREEK BRIDGE (L.M. 8.11) TO U.S. 27 (S.R. 29) (L.M. 20.16),  
**LENGTH :** 12.050 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 0%  
**ENG EST :** \$ 631,076.05

**HUDSON CONSTRUCT NY-MAC ENTERPRIS  
ION COMPANY ES, INC.**

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	26.0 TON	300.00	700.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	24.0 L.M.	355.00	355.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	215.0 TON	770.00	700.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,789.0 TON	92.50	95.65
712-01	TRAFFIC CONTROL	1.0 LS	24,852.00	5,000.00
712-06	SIGNS (CONSTRUCTION)	657.0 S.F.	3.15	7.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	795.0 EACH	28.50	24.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	390.0 L.F.	8.75	10.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	12.0 L.M.	575.00	700.00
716-05.02	PAINTED PAVEMENT MARKING (8 IN BARRIER LINE)	633.0 L.F.	0.42	2.00
716-05.04	PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)	81.0 S.Y.	12.75	20.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	48.0 L.M.	3,425.00	4,000.00
717-01	MOBILIZATION	1.0 LS	25,575.00	47,000.00
<b>TOTALS:</b>			<b>598,517.66</b>	<b>631,600.35</b>

**TOTALS: 0.00**

**COUNTY :** OVERTON COUNTY (CNQ051)  
**PROJECT :** CALL 071  
**TYPE :** PROJECT LENGTH -5.540 MILES  
**LENGTH :** 5.880 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 3.5%  
**ENG EST :** \$ 675,651.20

**HUDSON CONSTRUCT  
ION COMPANY**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	145.0 TON	35.00	
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	26.0 TON	300.00	

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	10.0 TON	300.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	8.9 L.M.	600.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.4 L.M.	600.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	204.0 TON	765.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,704.0 TON	92.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	938.0 L.F.	15.96
705-02.03	SINGLE GUARDRAIL (TYPE 2) LONG POST	2,990.0 L.F.	17.89
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	1.0 EACH	1,797.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	10.0 EACH	586.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	14.0 EACH	2,135.00
706-01	GUARDRAIL REMOVED	238.0 L.F.	1.00
712-01	TRAFFIC CONTROL	1.0 LS	20,600.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	34.0 EACH	20.00
712-05.01	WARNING LIGHTS (TYPE A)	34.0 EACH	10.00
712-06	SIGNS (CONSTRUCTION)	1,014.0 S.F.	8.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	40.0 EACH	29.00
713-16.20	SIGNS (DESCRIPTION)	8.0 EACH	150.00
713-16.21	SIGNS (DESCRIPTION)	1.0 EACH	150.00
713-16.22	SIGNS (DESCRIPTION)	32.0 EACH	200.00
713-16.23	SIGNS (DESCRIPTION)	26.0 EACH	200.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	734.0 EACH	21.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	432.0 L.F.	10.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	5.0 EACH	150.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	30.0 S.F.	12.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	36.7 L.M.	375.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	50.2 L.M.	2,150.00
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	335.0 L.F.	1.00
717-01	MOBILIZATION	1.0 LS	21,500.00
		<b>TOTALS:</b>	<b>654,510.08</b>



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** POLK COUNTY (CNQ035)  
**PROJECT :** CALL 072  
**TYPE :** 20.54).  
**LENGTH :** 3.590 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 7%  
**ENG EST :** \$ 1,298,562.80

**TALLEY CONSTRUCT WRIGHT BROTHERS  
ION COMPANY, INCONSTRUCTION COM**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	255.0 TON	51.00	70.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	49.0 TON	544.50	540.00
411-01.10	ACS MIX(PG64-22) GRADING D	7,503.0 TON	93.75	111.50
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	2.1 L.M.	477.35	590.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	5.7 L.M.	478.60	560.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	86,795.0 S.Y.	1.65	2.41
705-02.02	SINGLE GUARDRAIL (TYPE 2)	2,520.0 L.F.	16.73	16.95
705-03.01	MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)	1,975.0 L.F.	35.00	34.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	7.0 EACH	2,420.00	2,410.00
705-17.98	ATTENUATOR (WIDE- LOW MAINTENANCE)	2.0 EACH	31,735.00	41,800.00
712-01	TRAFFIC CONTROL	1.0 LS	39,976.15	52,400.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	114.0 EACH	25.81	5.45
712-05.01	WARNING LIGHTS (TYPE A)	14.0 EACH	5.59	5.45
712-05.03	WARNING LIGHTS (TYPE C)	20.0 EACH	7.00	5.45
712-06	SIGNS (CONSTRUCTION)	710.0 S.F.	7.29	8.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	600.00	930.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	1,500.00	5,500.00
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	168.32	220.00
713-16.21	SIGNS (DESCRIPTION)	1.0 EACH	207.51	200.00
713-16.22	SIGNS (DESCRIPTION)	2.0 EACH	167.91	220.00
713-16.23	SIGNS (DESCRIPTION)	1.0 EACH	140.03	191.50
713-16.24	SIGNS (DESCRIPTION)	1.0 EACH	140.03	200.00
713-16.25	SIGNS (DESCRIPTION)	1.0 EACH	201.60	260.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	535.0 EACH	29.15	28.45
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	139.0 EACH	29.15	28.45
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	241.0 EACH	6.70	6.55
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	90.0 S.Y.	18.83	18.30
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	135.0 L.F.	10.92	10.65
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.0 EACH	168.00	164.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-03.09	PLASTIC WORD PAVEMENT MARKING ( )	1.0 EACH	307.55	300.00
716-03.10	PLASTIC WORD PAVEMENT MARKING ( )	1.0 EACH	307.55	300.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	4.0 EACH	253.00	250.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	32.0 L.M.	672.00	660.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	16.0 L.M.	2,156.00	2,110.00
716-13.03	SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)	30.0 L.F.	3.08	3.00
716-13.05	SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)	1,525.0 L.F.	1.68	1.65
717-01	MOBILIZATION	1.0 LS	27,110.00	62,150.00
<b>TOTALS:</b>			<b>1,248,264.72</b>	<b>1,524,152.40</b>

**COUNTY :** POLK COUNTY (CNQ034)  
**PROJECT :** CALL 073  
**TYPE :**  
**LENGTH :** 2.540 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 5%  
**ENG EST :** \$ 506,787.00

**HUDSON CONSTRUCT  
ION COMPANY**

403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	15.0 TON	300.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	16.0 TON	300.00
405-01.01	BITUMINOUS MATERIAL (BSC)	138.0 TON	725.00
405-01.02	MINERAL AGGREGATE (BSC)	1,145.0 TON	42.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	5.1 L.M.	715.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	4.1 L.M.	715.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	122.0 TON	735.00
414-03.02	AGGREGATE FOR MICRO SURFACING	969.0 TON	92.00
712-01	TRAFFIC CONTROL	1.0 LS	23,900.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	100.0 EACH	15.00
712-06	SIGNS (CONSTRUCTION)	1,088.0 S.F.	7.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	850.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	4,200.00
713-16.20	SIGNS (DESCRIPTION)	3.0 EACH	225.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	553.0 EACH	26.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	15.0 EACH	6.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	30.0 S.Y.	17.25
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	520.0 L.F.	9.75
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	26.0 EACH	125.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.0 EACH	225.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	12.4 L.M.	650.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	12.4 L.M.	3,875.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,050.0 L.F.	1.25
717-01	MOBILIZATION	1.0 LS	13,500.00
<b>TOTALS:</b>			<b>482,780.00</b>

**COUNTY :** POLK COUNTY (CNQ036)  
**PROJECT :** CALL 074  
**TYPE :** 21.61).  
**LENGTH :** 7.450 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 4%  
**ENG EST :** \$ 671,176.65

**HUDSON CONSTRUCT  
ION COMPANY**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	95.0 TON	40.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	27.0 TON	300.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	15.0 TON	300.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	218.0 TON	870.00
414-03.02	AGGREGATE FOR MICRO SURFACING	1,819.0 TON	120.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	54.0 L.F.	35.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	7,505.0 L.F.	15.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	9.0 EACH	525.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	2.0 EACH	2,000.00
706-01	GUARDRAIL REMOVED	7,649.0 L.F.	1.00
712-01	TRAFFIC CONTROL	1.0 LS	39,110.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	190.0 EACH	10.00
712-05.01	WARNING LIGHTS (TYPE A)	40.0 EACH	10.00
712-06	SIGNS (CONSTRUCTION)	968.0 S.F.	6.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	500.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	2,900.00
713-16.05	RAILROAD CROSS-BUCK SIGN & SUPPORT	2.0 EACH	200.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	1.0 EACH	200.00
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	200.00
713-16.21	SIGNS (DESCRIPTION)	1.0 EACH	200.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	380.0 EACH	26.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	392.0 EACH	26.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	113.0 S.Y.	15.75
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	500.0 L.F.	9.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	10.0 EACH	120.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	2.0 EACH	375.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	5.0 EACH	120.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	10.7 L.M.	650.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	32.1 L.M.	1,950.00
716-13.08	SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE)	135.0 L.F.	1.50
717-01	MOBILIZATION	1.0 LS	34,000.00
<b>TOTALS:</b>			<b>742,851.25</b>

**COUNTY :** SEQUATCHIE COUNTY (CNQ038)  
**PROJECT :** CALL 075  
**TYPE :** THE RESURFACING ON S.R. 111 FROM WEST OF LEWIS CHAPEL ROAD (L.M. 4.35) TO THE BRIDGE OVER EAST VALLEY ROAD (L.M. 7.60),  
**LENGTH :** 3.250 MILES  
**WRK DAY :** 9/30/2016  
**DBE :** 3%  
**ENG EST :** \$ 1,426,466.05

**TINSLEY ASPHALT, LLC      ROGERS GROUP, IN WRIGHT BROTHERS CCONSTRUCTION COM**

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	73.0 TON	467.00	250.00	540.00
411-01.10	ACS MIX(PG64-22) GRADING D	11,077.0 TON	78.00	94.00	104.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	6.5 L.M.	325.00	706.52	513.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	5.2 L.M.	325.00	739.95	513.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	128,730.0 S.Y.	1.00	0.75	1.65
712-01	TRAFFIC CONTROL	1.0 LS	17,250.00	35,000.00	41,700.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	100.0 EACH	10.00	5.17	5.85
712-05.03	WARNING LIGHTS (TYPE C)	20.0 EACH	10.00	5.17	5.85
712-06	SIGNS (CONSTRUCTION)	1,216.0 S.F.	7.25	7.49	8.45
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	200.00	905.00	1,020.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	120.0 EACH	32.00	33.10	37.25

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	1,500.00	5,378.27	6,100.00
716-01.23	Snowplowable Pvmnt Mrks (Bi-Dir)(2 Color)	700.0 EACH	26.00	26.88	32.75
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	700.0 EACH	5.00	5.17	32.75
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	170.0 S.Y.	18.00	18.62	20.10
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	16.3 L.M.	490.00	506.81	730.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.8 L.M.	4,150.00	4,292.27	4,840.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	230.0 L.F.	2.00	2.07	2.35
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	602.0 L.F.	1.00	1.03	2.05
717-01	MOBILIZATION	1.0 LS	24,575.00	35,000.00	62,360.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	50.0 S.Y.	300.00	309.00	440.00
604-10.53	CONCRETE REPAIRS	10.0 S.Y.	450.00	462.00	580.00
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)	2,150.0 S.Y.	42.00	43.50	58.25

<b>TOTALS:</b>	<b>1,294,739.50</b>	<b>1,472,820.56</b>	<b>1,831,191.90</b>
----------------	---------------------	---------------------	---------------------

<b>TOTALS:</b>	<b>0.00</b>
----------------	-------------

**COUNTY :** SEVIER COUNTY (CNQ058)  
**PROJECT :** CALL 077  
**TYPE :**  
**LENGTH :** 0.112 MILES  
**WRK DAY :** 7/31/2016  
**DBE :** 0%  
**ENG EST :** \$ 462,540.00

**CHARLES BLALOCK  
& SONS, INC.**

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	8,000.00
201-01	CLEARING AND GRUBBING	1.0 LS	33,000.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	10,000.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	10,000.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	775.0 C.Y.	62.75
203-11	SCALING AND TRIMMING	667.0 S.Y.	35.00
203-40.02	ROCK ANCHORS (DESCRIPTION)	600.0 L.F.	70.00
209-03.20	FILTER SOCK (8 INCH)	200.0 L.F.	5.00
209-05	SEDIMENT REMOVAL	5.0 C.Y.	27.11
209-09.43	CURB INLET PROTECTION (TYPE 4)	2.0 EACH	500.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	1.0 TON	260.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	20.0 TON	415.00
701-01.01	CONCRETE SIDEWALK (4 )	1,000.0 S.F.	14.10
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	34.0 EACH	14.38
705-08.51	PORTABLE IMPACT ATTENUATOR	4.0 EACH	6,000.00
	NCHRP350 TL-3		
707-02.43	ROCK ANCHOR, TYPE I	25.0 L.F.	55.00
707-02.44	ROCK ANCHOR, TYPE II	25.0 L.F.	75.00
707-08.01	FENCE (DESCRIPTION)	203.0 L.F.	167.20
707-10.06	ROCKFALL DRAPE (TYPE II)	667.0 S.Y.	80.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	200.0 TON	72.28
712-01	TRAFFIC CONTROL	1.0 LS	20,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	730.0 L.F.	36.31
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.0 EACH	45.00
712-04.10	TEMPORARY FLEXIBLE TUBULAR DELINEATOR	200.0 EACH	46.00
712-05.01	WARNING LIGHTS (TYPE A)	10.0 EACH	45.00
712-06	SIGNS (CONSTRUCTION)	219.0 S.F.	10.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	1,750.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE	2,000.0 L.F.	2.50
712-09.31	REMOVABLE BLACK-OUT TAPE (8IN)	60.0 L.F.	5.00
712-12.10	TEMPORARY CURB W/FLEXIBLE DELINEATOR	1,000.0 L.F.	50.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	2.0 EACH	7,000.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	12.0 EACH	125.00
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	0.1 L.M.	15,000.00
717-01	MOBILIZATION	1.0 LS	24,492.57
801-01.02	CROWN VETCH MIXTURE (WITH MULCH)	26.0 UNIT	35.00
801-02.15	FERTILIZER	0.5 TON	725.00
801-03	WATER (SEEDING & SODDING)	2.0 M.G.	25.00
805-12.02	EROSION CONTROL BLANKET (TYPE II)	2,400.0 S.Y.	1.10
806-03.01	TREE CUTTING	1.0 LS	5,000.00

**TOTALS: 498,669.69**

**COUNTY :** SHELBY COUNTY (CNQ072)  
**PROJECT :** CALL 078  
**TYPE :** INCLUDING GRADING, DRAINAGE AND PAVING.  
**LENGTH :** 0.783 MILES  
**WRK DAY :** 5/31/2018  
**DBE :** 12%  
**ENG EST :** \$ 8,445,627.43

	<b>FORD CONSTRUCTION COMPANY</b>	<b>EMENT CONSTRUCTION COMPANY, LLC</b>	<b>JONES BROS., INC</b>	<b>BELL &amp; ASSOCIATE S CONSTRUCTION,</b>	<b>CHRIS-HILL CONSTRUCTION CO., LLC</b>
--	----------------------------------	----------------------------------------	-------------------------	---------------------------------------------	-----------------------------------------

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	48,000.00	50,000.00	48,550.00	53,226.60	53,025.00
109-10.01	TRAINEE	1,560.0 HOUR	0.80	0.80	0.80	0.80	0.80

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

201-01	CLEARING AND GRUBBING	1.0 LS	125,000.00	105,000.00	380,000.00	122,788.46	303,425.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	8,652.0 C.Y.	5.50	7.00	6.50	8.50	11.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)	17,826.0 C.Y.	10.00	9.25	10.50	12.06	13.40
203-03.01	BORROW EXCAVATION (SELECT MATERIAL)	20,708.0 C.Y.	10.60	22.50	18.00	26.59	15.45
203-06	WATER	623.0 M.G.	12.00	12.00	15.00	49.33	10.30
203-50	CONSTRUCTION OF HAUL ROAD	1.0 LS	210,000.00	200,000.00	170,000.00	551,207.25	404,000.00
209-05	SEDIMENT REMOVAL	300.0 C.Y.	3.36	5.00	15.00	54.82	7.50
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	7,597.0 L.F.	4.70	5.00	5.00	5.48	5.15
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	250.0 L.F.	1.55	3.00	3.00	3.29	3.10
209-08.08	ENHANCED ROCK CHECK DAM	4.0 EACH	550.00	900.00	700.00	438.53	1,030.00
209-09.01	SANDBAGS	1,500.0 BAG	3.81	7.50	2.50	6.58	6.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.0 EACH	550.00	375.00	450.00	548.16	345.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	1,550.0 S.Y.	3.00	1.50	2.05	3.29	0.75
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	14,905.0 TON	24.00	25.40	24.72	23.02	23.60
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	150.0 TON	30.00	32.00	23.50	28.50	34.30
303-10.01	MINERAL AGGREGATE (SIZE 57)	224.0 TON	31.00	38.00	32.00	49.33	37.50
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,226.0 TON	81.00	79.00	79.00	86.61	81.40
307-01.02	ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S	32.0 TON	670.00	650.00	650.00	712.61	669.50
307-01.03	AGGREGATE (BPMB-HM) GRADING A-S MIX	938.0 TON	79.00	77.00	77.00	84.42	79.30
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	1,465.0 TON	94.00	91.00	91.00	99.77	93.75
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	11.0 TON	1,133.00	1,100.00	1,100.00	1,205.96	1,130.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	44.0 TON	103.00	100.00	100.00	109.63	103.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	9.0 TON	875.00	850.00	850.00	931.88	875.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	326.0 TON	102.00	99.00	99.00	108.54	102.00
411-01.10	ACS MIX(PG64-22) GRADING D	648.0 TON	97.00	94.00	94.00	103.05	96.80
607-37.19	120 IN CORRUGATED METAL PIPE CULVERT	132.0 L.F.	180.00	350.00	370.25	383.71	330.00
607-39.07	48 IN PIPE CULVERT (SIDE DRAIN)	32.0 L.F.	56.00	60.00	68.00	114.02	93.15
610-07.03	18 IN PIPE DRAIN (BRIDGE DRAIN)	120.0 L.F.	37.00	40.00	32.14	24.99	36.80
611-07.36	48IN ENDWALL (SIDE DRAIN)	2.0 EACH	4,500.00	9,600.00	4,000.00	8,222.44	6,500.00
621-03.02	18 IN TEMPORARY DRAINAGE PIPE	72.0 L.F.	30.00	27.00	41.00	30.70	32.00
621-03.04	30 IN TEMPORARY DRAINAGE PIPE	70.0 L.F.	42.00	37.00	48.39	54.82	48.40
621-03.07	48 IN TEMPORARY DRAINAGE PIPE	152.0 L.F.	55.00	56.00	68.00	126.08	65.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	974.0 L.F.	18.50	18.00	18.00	19.73	17.20

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	5.0 EACH	2,420.00	2,350.00	2,350.00	2,576.37	2,317.50
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	38.0 EACH	13.00	12.80	12.80	14.03	13.20
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	2.0 EACH	4,200.00	6,350.00	12,700.00	6,961.67	4,120.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	7,836.0 L.F.	2.00	2.00	2.50	3.98	3.15
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	9.0 EACH	180.00	140.00	200.00	164.45	195.00
709-01.01	RUBBLE STONE RIP-RAP	6.0 C.Y.	60.00	100.00	104.00	191.86	84.30
709-05.05	MACHINED RIP-RAP (CLASS A-3)	6,190.0 TON	39.00	38.00	41.89	40.02	41.20
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,526.0 TON	40.00	38.00	41.89	40.56	43.65
709-05.08	MACHINED RIP-RAP (CLASS B)	765.0 TON	40.00	47.50	43.30	47.14	41.10
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	5,710.0 L.F.	6.18	6.00	6.00	6.58	6.20
710-05	LATERAL UNDERDRAIN	573.0 L.F.	3.10	3.00	3.00	3.29	3.10
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	2.0 EACH	460.00	450.00	450.00	493.35	465.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	12.0 EACH	460.00	450.00	450.00	493.35	465.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	11.0 EACH	460.00	450.00	450.00	493.35	465.00
712-01	TRAFFIC CONTROL	1.0 LS	25,500.00	61,200.00	11,788.35	30,729.57	69,400.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	809.0 L.F.	27.00	27.50	50.00	35.45	15.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	84.0 EACH	42.00	41.00	41.00	44.95	42.25
712-04.10	TEMPORARY FLEXIBLE TUBULAR DELINEATOR	46.0 EACH	67.00	64.50	64.50	70.71	66.45
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	38.0 EACH	13.00	12.80	12.80	14.03	13.20
712-05.01	WARNING LIGHTS (TYPE A)	26.0 EACH	46.00	45.00	45.00	49.33	46.35
712-06	SIGNS (CONSTRUCTION)	262.0 S.F.	7.50	7.25	7.25	7.95	7.50
712-07.03	TEMPORARY BARRICADES (TYPE III)	48.0 L.F.	15.20	14.75	14.75	16.17	15.20
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	78.00	75.00	75.00	82.22	77.25
713-16.20	SIGNS (DESCRIPTION)	2.0 EACH	262.00	255.00	255.00	279.56	265.00
713-16.21	SIGNS (DESCRIPTION)	1.0 EACH	242.00	235.00	235.00	257.64	245.00
713-16.22	SIGNS (DESCRIPTION)	1.0 EACH	258.00	250.00	250.00	274.08	260.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	3.1 L.M.	2,060.00	2,000.00	1,998.08	2,192.65	2,265.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	3.1 L.M.	5,975.00	5,800.00	5,794.45	6,358.69	5,970.00
717-01	MOBILIZATION	1.0 LS	361,193.00	375,000.00	409,623.34	432,804.73	447,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	597.0 S.Y.	2.90	2.40	4.00	3.56	2.25
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	68,557.0 S.Y.	1.75	1.60	2.92	1.92	2.10
740-11.02	TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)	200.0 L.F.	3.50	6.00	6.00	6.58	6.20
801-01.07	TEMPORARY SEEDING (WITH MULCH)	193.0 UNIT	25.75	25.00	25.00	27.41	25.75
801-01.36	SPECIAL WETLAND SEED MIXTURE	181.0 UNIT	155.00	75.00	75.00	82.22	77.25
801-03	WATER (SEEDING & SODDING)	144.0 M.G.	10.00	10.00	10.00	10.96	10.30
802-12.07	BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.)	155.0 EACH	10.00	15.00	15.00	16.44	15.45
802-12.18	LIQUIDAMBER STYRACIFLUA (SWEETGUM SEEDLNG B.R.)	155.0 EACH	10.00	15.00	15.00	16.44	15.45
802-12.26	PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG B.R.)	155.0 EACH	10.00	15.00	15.00	16.44	15.45



**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

802-12.37	QUERCUS PALUSTRIS (PIN OAK SEEDLNG B.R.)	155.0 EACH	10.00	15.00	15.00	16.44	15.45
802-12.38	QUERCUS PHELLOS (WILLOW OAK SEEDLNG B.R.)	155.0 EACH	10.00	15.00	15.00	16.44	15.45
803-01	SODDING (NEW SOD)	10,672.0 S.Y.	3.00	3.00	3.00	3.29	3.10
202-04.01	REMOVAL OF STRUCTURES (DESCRIPTION, STA.)	1.0 LS	160,000.00	120,000.00	200,000.00	72,781.09	219,840.00
204-02.01	DRY EXCAVATION (BRIDGES)	2,664.0 C.Y.	10.00	10.00	15.00	21.83	15.00
204-03.01	WET EXCAVATION (BRIDGES)	765.0 C.Y.	18.00	15.00	35.00	26.42	16.00
204-10.01	FOUNDATION PREPARATION(PR NO. ,STA )	1.0 LS	82,000.00	70,000.00	140,000.00	110,062.39	125,000.00
204-10.02	FOUNDATION PREPARATION(PR NO. ,STA )	1.0 LS	82,000.00	70,000.00	140,000.00	110,062.39	125,000.00
204-10.03	FOUNDATION PREPARATION(PR NO. ,STA )	1.0 LS	82,000.00	70,000.00	140,000.00	110,062.39	125,000.00
303-01.02	GRANULAR BACKFILL (BRIDGES)	38.0 TON	38.00	65.00	100.00	42.30	29.00
602-04.01	STEEL STRUCTURES (LOCATION & DESCRIPTION)	1.0 LS	2,390,000.00	2,351,100.00	2,068,089.58	2,853,987.51	3,127,300.00
604-02.03	EPOXY COATED REINFORCING STEEL	353,626.0 LB.	0.88	0.95	1.00	0.87	0.95
604-03.01	CLASS A CONCRETE (BRIDGES)	980.0 C.Y.	410.00	325.00	450.00	335.99	400.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	157,396.0 LB.	0.85	0.80	1.00	0.78	0.75
604-03.04	PAVEMENT @ BRIDGE ENDS	225.0 S.Y.	230.00	300.00	250.00	217.99	290.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	898.0 C.Y.	490.00	600.00	450.00	403.30	535.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	2,168.0 S.Y.	8.25	8.00	7.00	8.73	6.45
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	3,484.0 S.Y.	2.89	2.85	3.00	4.81	2.90
604-11.01	EXPANSION DEVICE (DESCRIPTION)	90.0 L.F.	500.00	750.00	350.00	460.21	420.00
606-09.01	TEST PILES (PRECAST CONCRETE, SIZE 1)	160.0 L.F.	42.00	40.00	75.00	57.48	70.00
606-09.02	LOADING TEST (PRECAST CONCRETE, SIZE 1)	1.0 EACH	5,500.00	4,000.00	6,500.00	5,909.11	5,435.00
606-09.03	PRECAST CONCRETE PILES (SIZE 1)	5,610.0 L.F.	40.00	35.00	39.00	42.26	45.00
606-12.01	PILE ANCHORAGE SYSTEM (SEISMIC)	293.0 EACH	105.00	90.00	150.00	123.16	90.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	1,522.0 L.F.	65.00	60.00	55.00	50.88	60.00
710-09.01	6 IN PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	152.0 L.F.	12.00	65.00	30.00	24.18	50.00
710-09.02	6 IN PIPE UNDERDRAIN	52.0 L.F.	10.00	15.00	10.00	16.52	10.50
712-12.47	BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL (DESCRIPTION)	768.0 L.F.	60.00	40.00	70.00	46.36	55.00
920-10.04		9.0 EACH	14,000.00	12,000.00	12,900.00	29,789.05	14,000.00
<b>TOTALS:</b>			<b>7,633,810.60</b>	<b>7,815,014.10</b>	<b>8,192,466.94</b>	<b>9,088,724.18</b>	<b>9,414,381.01</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** SHELBY COUNTY (CNQ074)  
**PROJECT :** CALL 079  
**TYPE :**  
**LENGTH :** 0.000 MILES  
**WRK DAY :** 11/30/2016 (SEE SPEC)  
**DBE :** 0%  
**ENG EST :** \$ 258,688.10

**CHRIS-HILL CONSTRUCTION COMPANY, LLC**  
**CONSTRUCTION COMPANY, LLC**

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	1.0 TON	840.00	800.00
411-02.10	ACS MIX(PG70-22) GRADING D	10.0 TON	1,417.50	1,350.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	150.0 S.Y.	32.00	25.00
604-02.03	EPOXY COATED REINFORCING STEEL	1,756.0 LB.	2.50	3.00
604-03.01	CLASS A CONCRETE (BRIDGES)	27.0 C.Y.	2,300.00	2,000.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	4,179.0 LB.	2.30	2.50
604-10.46	EXPANSION JOINT REPAIRS (TYPE G)	164.0 L.F.	500.00	1,435.00
617-02	BRIDGE DECK CRACK SEALING	164.0 L.F.	4.00	5.00
617-05	SEALANT (DESCRIPTION)	1.0 GAL.	125.00	200.00
705-05.02	REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)	4.0 EACH	1,470.00	1,600.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	1.0 EACH	5,512.50	4,000.00
712-01	TRAFFIC CONTROL	1.0 LS	37,430.00	25,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	1,120.0 L.F.	25.00	10.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	127.0 EACH	35.20	33.50
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	82.0 EACH	12.60	12.00
712-05.03	WARNING LIGHTS (TYPE C)	40.0 EACH	36.75	35.00
712-06	SIGNS (CONSTRUCTION)	916.0 S.F.	7.10	6.75
712-07.02	TEMPORARY BARRICADES (TYPE II)	48.0 L.F.	8.40	8.00
712-07.03	TEMPORARY BARRICADES (TYPE III)	40.0 L.F.	15.75	15.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	865.00	825.00
712-09.01	REMOVABLE PAVEMENT MARKING LINE	6,220.0 L.F.	1.68	1.60
716-12.01	ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)	0.3 L.M.	18,900.00	18,000.00
717-01	MOBILIZATION	1.0 LS	15,190.00	20,030.73
<b>TOTALS:</b>			<b>303,855.20</b>	<b>422,313.73</b>
<b>TOTALS:</b>			<b>0.00</b>	

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** SUMNER COUNTY (CNQ013)  
**PROJECT :** CALL 081  
**TYPE :**  
**LENGTH :** 3.390 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 6%  
**ENG EST :** \$ 573,998.15

**ROGERS GROUP, IN CHARLES DEWEESE**      **HOOVER, INC.**  
**C. CONSTRUCTION, IN**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	380.0 TON	18.00	45.28	20.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	250.0 TON	76.00	110.95	80.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	25.0 TON	600.00	450.00	600.00
411-01.10	ACS MIX(PG64-22) GRADING D	3,784.0 TON	71.00	79.32	85.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	6.8 L.M.	960.00	726.15	450.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	3,654.0 TON	10.00	11.08	16.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	2,300.0 L.F.	16.50	21.63	18.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	2.0 EACH	605.00	643.75	630.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	4.0 EACH	2,220.00	2,420.50	2,200.00
706-01	GUARDRAIL REMOVED	2,500.0 L.F.	1.00	2.00	1.00
712-01	TRAFFIC CONTROL	1.0 LS	13,715.00	20,000.00	45,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00	21.60	5.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	21.60	5.00
712-06	SIGNS (CONSTRUCTION)	598.0 S.F.	8.00	6.48	7.30
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	225.0 EACH	32.00	36.05	35.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	114.0 S.Y.	20.00	25.75	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	12.0 L.F.	12.00	15.45	12.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.0 EACH	150.00	206.00	150.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	600.00	669.50	600.00
716-04.03	PLASTIC PAVEMENT MARKING (4 IN DOTTED LINE)	150.0 L.F.	2.00	2.06	2.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	10.8 L.M.	750.00	1,287.50	1,000.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	4.1 L.M.	5,000.00	5,150.00	5,000.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.8 L.M.	2,800.00	2,987.00	3,000.00
717-01	MOBILIZATION	1.0 LS	17,141.00	32,550.00	30,000.00
<b>TOTALS:</b>			<b>497,211.00</b>	<b>592,283.11</b>	<b>622,283.40</b>

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

**COUNTY :** TIPTON COUNTY (CNQ071)  
**PROJECT :** CALL 082  
**TYPE :**  
**LENGTH :** 9.600 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 4%  
**ENG EST :** \$ 5,458,084.67

**LEHMAN-ROBERTS C**  
**OMPANY**

202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,300.0 S.Y.	34.09
203-06	WATER	35.0 M.G.	6.50
208-01.02	SHOULDER PREPARATION	2.9 L.M.	9,555.83
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	4,691.0 TON	36.41
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,183.0 TON	93.55
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	383.0 TON	96.53
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	9,684.0 TON	96.91
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	297.0 TON	800.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,854.4 TON	88.25
411-03.14	ACS MIX(PG76-22) THIN LIFT D ASPHALT	18,200.0 TON	93.46
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	19.2 L.M.	511.02
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	19.2 L.M.	511.02
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	475,151.0 S.Y.	2.14
611-09.04	CATCHBASIN RETROFIT	5.0 EACH	510.00
712-01	TRAFFIC CONTROL	1.0 LS	145,000.00
712-06	SIGNS (CONSTRUCTION)	2,672.0 S.F.	7.25
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	793.24
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	1,670.0 EACH	34.90
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	510.0 L.F.	10.47
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	4,970.0 S.Y.	23.27
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	2,600.0 L.F.	13.64
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	103.0 EACH	190.38
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	470.0 L.F.	3.70
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	4.0 EACH	211.54
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	18.0 EACH	581.71

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

716-04.02	PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)	2.0 EACH	317.30
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	7.0 EACH	179.81
716-04.06	PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)	6.0 EACH	211.54
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	51.0 S.F.	22.21
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	86.4 L.M.	1,057.68
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	43.2 L.M.	5,499.92
717-01	MOBILIZATION	1.0 LS	75,000.00
730-03.20	INSTALL PULL BOX (TYPE A)	3.0 EACH	694.29
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	300.0 L.F.	2.31
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	300.0 L.F.	2.31
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	50.0 L.F.	13.89
730-12.02	CONDUIT 2 IN DIAMETER (PVC)	40.0 L.F.	16.20
730-12.13	CONDUIT 2 IN DIAMETER (JACK AND BORE)	250.0 L.F.	41.66
730-14.01	SHIELDED DETECTOR CABLE	50.0 L.F.	2.31
730-14.02	SAW SLOT	7,159.0 L.F.	5.79
730-14.03	LOOP WIRE	17,258.0 L.F.	0.58

**TOTALS: 5,536,820.65**

**COUNTY :** WARREN COUNTY (CNQ075)  
**PROJECT :** CALL 083  
**TYPE :**  
**LENGTH :** 10.580 MILES  
**WRK DAY :** 9/30/2016 (SEE SPECI  
**DBE :** 3%  
**ENG EST :** \$ 623,428.80

**HUDSON CONSTRUCT  
ION COMPANY**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	40.0 TON	40.00
403-01.01	BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)	32.0 TON	300.00
403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	2.0 TON	300.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	16.9 L.M.	475.00
414-03.01	EMULSIFIED ASPHALT FOR MICRO-SURFACING	261.0 TON	773.00
414-03.02	AGGREGATE FOR MICRO SURFACING	2,173.0 TON	92.75
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	4.0 EACH	2,500.00
706-01	GUARDRAIL REMOVED	200.0 L.F.	1.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

712-01	TRAFFIC CONTROL	1.0 LS	14,300.00
712-04.02	FLEXIBLE DRUMS (CHANNELIZATION)	8.0 EACH	20.00
712-05.01	WARNING LIGHTS (TYPE A)	8.0 EACH	5.00
712-06	SIGNS (CONSTRUCTION)	490.0 S.F.	7.35
713-16.20	SIGNS (DESCRIPTION)	1.0 EACH	250.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	705.0 EACH	22.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	6.0 EACH	22.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	14.0 S.Y.	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	318.0 L.F.	10.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	1.0 EACH	150.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	40.1 L.M.	350.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	40.7 L.M.	1,850.00
717-01	MOBILIZATION	1.0 LS	15,000.00
<b>TOTALS:</b>			<b>575,259.75</b>

**COUNTY :** WILLIAMSON COUNTY (CNQ009)  
**PROJECT :** CALL 084  
**TYPE :**  
**LENGTH :** 6.090 MILES  
**WRK DAY :** 7/31/2016 (SEE SPECI  
**DBE :** 3.5%  
**ENG EST :** \$ 935,381.40

**ROGERS GROUP, IN LOJAC ENTERPRISE EUBANK ASPHALT P TENNESSEE VALLEY**  
**C. S, INC. AVING & SEALING PAVING CO., INC**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	500.0 TON	15.75	20.00	16.00	25.00
307-01.07	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M	750.0 TON	56.25	63.00	76.00	92.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	47.0 TON	567.00	650.00	400.00	850.00
411-01.10	ACS MIX(PG64-22) GRADING D	7,294.0 TON	66.25	67.50	70.00	95.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,226.0 TON	10.30	11.00	11.00	22.00
712-01	TRAFFIC CONTROL	1.0 LS	2,500.00	12,000.00	2,500.00	28,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	10.00	5.00	5.00	25.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	5.00	5.00	100.00
712-06	SIGNS (CONSTRUCTION)	692.0 S.F.	7.15	9.00	6.00	15.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	403.0 EACH	30.00	31.00	35.00	35.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	12.0 EACH	30.00	31.00	35.00	35.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	23.0 L.M.	900.00	925.00	800.00	800.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.8 L.M.	5,000.00	5,150.00	5,280.00	5,280.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	12.2 L.M.	2,900.00	3,000.00	3,200.00	3,200.00

**CONTRACTS AWARDED**  
**TENNESSEE DEPARTMENT OF TRANSPORTATION**  
**February 29, 2016 LETTING**

---

717-01	MOBILIZATION	1.0 LS	10,000.00	12,000.00	15,000.00	36,000.00
			<hr/>	<hr/>	<hr/>	<hr/>
		<b>TOTALS:</b>	<b>774,614.60</b>	<b>816,364.00</b>	<b>824,652.00</b>	<b>1,177,746.00</b>