

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY	CONTRACT	CONTRACTOR	AMOUNT	PAGE
60 CALL 000	CNQ213	JONES BROS., INC.	14,443,203.31	4
KNOX COUNTY CALL 001	CNQ926	REJECTED		
HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES CALL 002	CNQ211	LAW SIGNS LLC	209,145.00	12
RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES CALL 003	CNQ199	LAW SIGNS LLC	183,481.25	13
HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES CALL 004	CNQ214	LAW SIGNS LLC	217,184.00	14
HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES CALL 005	CNQ207	LAW SIGNS LLC	196,418.25	16
CANNON AND DEKALB COUNTIES CALL 006	CNQ175	* SUPERIOR TRAFFIC CONTROL - MEMPHIS, INC.	147,734.07	17
DAVIDSON COUNTY CALL 007	CNQ203	DIAMOND SPECIALIZED, INC.	64,100.00	18
DAVIDSON, DICKSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES CALL 008	CNQ218	* STANSELL ELECTRIC COMPANY, INC.	6,231,500.00	18
GILES COUNTY CALL 009	CNQ194	REJECTED		
HAMBLEN AND JEFFERSON COUNTIES CALL 010	CNQ057	REJECTED		
HAMILTON COUNTY CALL 011	CNQ174	DIAMOND SPECIALIZED, INC.	185,775.00	19
JEFFERSON COUNTY CALL 012	CNQ020	* VOLUNTEER HIGHWAY SUPPLY CO. INC.	154,817.50	19

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY	CONTRACT	CONTRACTOR	AMOUNT	PAGE
KNOX COUNTY CALL 013	CNQ201	DIAMOND SPECIALIZED, INC.	119,000.00	20
LAUDERDALE COUNTY CALL 014	CNQ139	* FORD CONSTRUCTION COMPANY	4,613,753.85	21
LAWRENCE COUNTY CALL 015	CNQ006	* C & D SAFETY COMPANY, LLC	197,277.00	24
LAWRENCE COUNTY CALL 016	CNQ180	* ROGERS GROUP, INC.	901,682.00	25
LAWRENCE COUNTY CALL 017	CNQ171	* ROGERS GROUP, INC.	609,782.00	27
LEWIS COUNTY CALL 018	CNQ170	* EUBANK ASPHALT PAVING & SEALING	591,939.20	27
MADISON COUNTY CALL 019	CNQ196	* DELTA CONTRACTING COMPANY, LLC	1,964,449.25	28
MCNAIRY COUNTY CALL 020	CNQ181	* STANDARD CONSTRUCTION COMPANY, INC.	3,484,996.20	30
OBION COUNTY CALL 021	CNQ132	* FORD CONSTRUCTION COMPANY	1,440,811.29	31
OBION COUNTY CALL 022	CNQ208	* FORD CONSTRUCTION COMPANY	1,332,577.40	32
PERRY COUNTY CALL 023	CNQ167	* EUBANK ASPHALT PAVING & SEALING	769,472.50	33
PUTNAM COUNTY CALL 024	CNQ136	WITHDRAWN		
ROBERTSON COUNTY CALL 025	CNQ164	* LOJAC ENTERPRISES, INC.	849,098.50	34
SULLIVAN COUNTY CALL 026	CNQ159	* W-L CONSTRUCTION & PAVING, INC.	304,452.06	35
SUMNER COUNTY CALL 027	CNQ172	* JONES BROS. CONTRACTORS, LLC	15,580,919.01	36

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY	CONTRACT	CONTRACTOR	AMOUNT	PAGE
SUMNER COUNTY CALL 028	CNQ168	* ROGERS GROUP, INC.	631,777.00	45
WASHINGTON COUNTY CALL 029	CNQ160	* SUMMERS-TAYLOR, INC.	3,346,619.45	46
WAYNE COUNTY CALL 030	CNQ178	* DELTA CONTRACTING COMPANY, LLC	1,349,865.00	47
WEAKLEY COUNTY CALL 031	CNQ183	* FORD CONSTRUCTION COMPANY	2,233,170.34	48
PREVIOUS AWARDS			323,004,887.72	
TOTAL AWARDS THIS REPORT			62,355,000.43	
TOTAL AWARDS TO DATE			385,359,888.15	

(*) member of Tennessee Road Builders Association

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY : 60 (CNQ213)
PROJECT : CALL 000
TYPE :
LENGTH :
WRK DAY :
DBE : 0%
ENG EST : \$

JONES BROS., INDEMENT CONSTRUCT ROGERS GROUP, IN CIVIL CONSTRUCTO LOJAC ENTERPRISE
. ION COMPANY, LLC C. RS, LLC S, INC.

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	80,000.00	100,000.00	115,166.25	141,017.30	200,000.00
109-10.01	TRAINEE	2,920.0 HOUR	0.80	0.80	0.80	0.80	0.80
201-01	CLEARING AND GRUBBING	1.0 LS	710,000.00	484,000.00	86,876.11	84,530.00	450,000.00
202-02.01	REMOVAL OF PIPE (SIZE ,STA.)	58.0 L.F.	15.00	10.00	12.76	12.42	13.00
202-02.02	REMOVAL OF PIPE (SIZE ,STA.)	57.0 L.F.	15.00	25.00	23.48	22.84	14.00
202-02.03	REMOVAL OF PIPE (SIZE ,STA.)	16.0 L.F.	15.00	15.00	19.66	19.13	48.00
202-02.04	REMOVAL OF PIPE (SIZE ,STA.)	45.0 L.F.	15.00	15.00	19.61	19.08	18.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	190.0 S.Y.	6.00	10.00	6.06	5.89	8.50
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	1.00	1,650.00	8,366.54	8,140.60	10,000.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	1.00	1,650.00	12,549.80	12,210.89	10,000.00
203-01.11	PRESPLITTING OF ROCK EXCAVATION	2,211.0 S.Y.	18.00	5.00	16.93	16.47	20.00
203-04	PLACING AND SPREADING TOPSOIL	12,687.0 C.Y.	2.00	5.90	3.70	3.60	5.50
203-06	WATER	2,095.0 M.G.	5.00	10.00	10.38	10.10	10.00
204-08	FOUNDATION FILL MATERIAL	76.0 C.Y.	67.00	65.00	81.42	59.47	60.00
203-07	FURNISHING & SPREADING TOPSOIL	5,306.0 C.Y.	10.00	5.90	12.93	12.58	6.50
203-10	EMBANKMENT (COMPACTED IN PLACE)	601,645.0 C.Y.	5.53	7.19	8.64	8.40	9.20
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	30.0 C.Y.	200.00	150.00	212.80	220.48	200.00
209-05	SEDIMENT REMOVAL	2,096.0 C.Y.	6.00	15.00	14.66	14.27	10.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	8,116.0 L.F.	3.94	3.75	3.34	3.75	3.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	26,532.0 L.F.	1.63	1.50	1.29	1.55	1.50
209-08.05	ENHANCED SILT FENCE CHECK (V-DITCH)	12.0 EACH	380.45	200.00	328.88	340.00	325.00
209-08.08	ENHANCED ROCK CHECK DAM	24.0 EACH	420.00	350.00	308.33	340.00	325.00
209-09.01	SANDBAGS	300.0 BAG	8.00	5.00	1.70	4.20	4.00
209-09.03	SEDIMENT FILTER BAG (15' X 15')	2.0 EACH	500.00	175.00	272.36	210.00	200.00
209-40.33	CATCH BASIN PROTECTION (TYPE D)	9.0 EACH	353.06	130.00	349.44	165.00	160.00
209-40.41	CATCH BASIN FILTER ASSEMBLY(TYPE 1)	1.0 EACH	662.72	400.00	334.02	420.00	400.00
209-40.42	CATCH BASIN FILTER ASSEMBLY(TYPE 2)	1.0 EACH	934.85	500.00	334.02	420.00	400.00
209-40.43	CATCH BASIN FILTER ASSEMBLY(TYPE 3)	2.0 EACH	1,070.91	400.00	334.02	525.00	500.00
209-40.44	CATCH BASIN FILTER ASSEMBLY(TYPE 4)	2.0 EACH	1,290.66	400.00	334.02	525.00	500.00
209-65.03	TEMPORARY DIVERSION CHANNEL	780.0 L.F.	15.00	50.00	59.18	57.58	21.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	35,687.0 TON	15.15	15.15	15.15	16.05	16.50
303-01.01	GRANULAR BACKFILL (ROADWAY)	2,274.0 TON	27.00	18.50	27.23	22.86	30.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	452.0 TON	40.00	35.00	28.17	27.41	30.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	4,359.0 TON	59.50	59.50	59.50	57.00	55.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

307-01.02	ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S	51.0 TON	400.00	400.00	400.00	415.00	400.00
307-01.03	AGGREGATE (BPMB-HM) GRADING A-S MIX	1,504.0 TON	49.00	49.00	49.00	46.00	44.25
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	2,016.0 TON	77.00	77.00	77.00	62.00	60.00
313-03	TREATED PERMEABLE BASE	24,165.0 S.Y.	11.60	11.60	11.60	14.20	13.65
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	74.0 TON	650.00	650.00	650.00	825.00	800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	293.0 TON	55.00	55.00	55.00	32.00	31.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	31.0 TON	600.00	600.00	600.00	725.00	700.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	1,320.0 TON	77.00	77.00	77.00	81.50	78.00
411-01.10	ACS MIX(PG64-22) GRADING D	1,375.0 TON	98.00	98.00	98.00	81.50	78.00
411-02.10	ACS MIX(PG70-22) GRADING D	1,880.0 TON	83.00	83.00	83.00	81.50	78.00
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	2.1 L.M.	1,400.00	540.00	1,438.85	565.00	1,400.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	1.9 L.M.	1,400.00	540.00	1,438.85	565.00	1,400.00
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	0.8 L.M.	1,400.00	540.00	1,438.85	565.00	1,400.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,890.0 TON	16.00	12.50	16.44	13.00	12.50
501-01.03	PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10 IN	23,650.0 S.Y.	68.50	63.00	93.46	91.00	103.25
604-01.01	CLASS A CONCRETE (ROADWAY)	342.0 C.Y.	440.00	350.00	532.59	535.00	530.00
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	48,779.0 LB.	0.72	0.70	0.86	0.84	0.81
607-03.02	18 IN CONCRETE PIPE CULVERT (CLASS III)	140.0 L.F.	40.00	60.00	73.45	71.47	40.00
607-05.02	24 IN CONCRETE PIPE CULVERT (CLASS III)	212.0 L.F.	50.00	90.00	50.92	49.55	52.00
607-07.02	36 IN CONCRETE PIPE CULVERT (CLASS III)	128.0 L.F.	81.00	100.00	93.59	91.07	84.50
607-07.03	36 IN CONCRETE PIPE CULVERT (CLASS IV)	102.0 L.F.	87.00	130.00	99.42	96.74	92.50
607-08.30	42 IN PIPE CULVERT	128.0 L.F.	100.00	130.00	112.62	109.58	106.00
607-09.03	48 IN CONCRETE PIPE CULVERT (CLASS IV)	124.0 L.F.	147.00	200.00	170.97	166.36	154.00
607-10.04	54 IN CONCRETE PIPE CULVERT (CLASS V)	222.0 L.F.	188.00	250.00	228.55	222.37	200.00
607-39.01	15 IN PIPE CULVERT (SIDE DRAIN)	44.0 L.F.	44.00	25.00	29.73	28.93	27.50
607-39.02	18 IN PIPE CULVERT (SIDE DRAIN)	358.0 L.F.	45.00	25.00	31.01	30.18	31.50
607-39.06	42 IN PIPE CULVERT (SIDE DRAIN)	32.0 L.F.	75.00	55.00	72.53	70.58	90.00
610-07.03	18 IN PIPE DRAIN (BRIDGE DRAIN)	290.0 L.F.	40.00	50.00	27.65	27.03	30.00
611-01.02	MANHOLES, > 4' - 8' DEPTH	1.0 EACH	7,100.00	5,000.00	4,001.87	3,893.80	6,000.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	26.0 C.Y.	1,450.00	800.00	996.75	969.83	750.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	386.0 LB.	2.00	1.85	3.67	3.57	2.50

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

611-07.30	15IN ENDWALL (SIDE DRAIN)	4.0 EACH	2,300.00	2,500.00	2,697.94	2,625.08	1,850.00
611-07.31	18IN ENDWALL (SIDE DRAIN)	16.0 EACH	3,000.00	2,500.00	2,692.85	2,620.13	2,050.00
611-07.56	18IN ENDWALL (CROSS DRAIN) 6:1	2.0 EACH	2,200.00	2,500.00	2,549.86	2,481.00	2,050.00
611-07.63	36IN ENDWALL (CROSS DRAIN) 3:1	2.0 EACH	3,300.00	3,500.00	3,892.46	3,787.34	3,000.00
611-07.66	42IN ENDWALL (CROSS DRAIN) 3:1	3.0 EACH	4,100.00	3,500.00	5,168.10	5,028.53	3,500.00
611-07.69	48IN ENDWALL (CROSS DRAIN) 3:1	1.0 EACH	5,000.00	3,500.00	4,330.57	4,213.63	4,000.00
611-38.04	CATCH BASINS, TYPE 38, > 12' - 16' DEPTH	1.0 EACH	9,800.00	5,500.00	7,250.29	7,054.49	9,300.00
611-39.01	CATCH BASINS, TYPE 39, 0' - 4' DEPTH	2.0 EACH	5,700.00	2,500.00	2,861.80	2,784.51	4,425.00
611-39.02	CATCH BASINS, TYPE 39, > 4' - 8' DEPTH	2.0 EACH	7,000.00	3,500.00	3,251.20	3,163.40	6,000.00
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	1.0 EACH	3,400.00	2,500.00	3,817.27	3,714.19	2,150.00
621-01.01	TEMPORARY STRUCTURE (DESCRIPTION - STATION)	1.0 LS	2,000.00	3,500.00	2,052.78	1,997.35	1,800.00
621-01.02	TEMPORARY STRUCTURE (DESCRIPTION - STATION)	1.0 LS	3,200.00	4,500.00	2,711.26	2,638.05	2,825.00
621-01.03	TEMPORARY STRUCTURE (DESCRIPTION - STATION)	1.0 LS	2,700.00	4,500.00	2,711.26	2,638.05	2,525.00
701-01.01	CONCRETE SIDEWALK (4)	1,867.0 S.F.	5.00	4.90	7.71	8.74	3.98
701-02	CONCRETE DRIVEWAY	144.0 S.F.	11.00	10.00	11.56	14.23	4.65
702-01	CONCRETE CURB	13.0 C.Y.	450.00	425.00	616.66	648.72	225.00
703-01	CEMENT CONCRETE DITCH PAVING	8.0 C.Y.	525.00	550.00	1,027.75	1,237.17	345.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	162.0 L.F.	65.00	64.00	66.69	68.00	70.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	4,998.0 L.F.	18.75	15.45	16.10	19.50	16.00
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	4.0 EACH	665.00	625.00	651.34	685.00	775.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	1.0 EACH	2,025.00	1,920.00	2,000.92	2,175.00	2,000.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	17.0 EACH	565.00	605.00	630.50	590.00	775.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	7.0 EACH	2,375.00	2,048.00	2,134.32	2,450.00	2,250.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	11.0 EACH	7,100.00	3,500.00	7,370.05	7,400.00	5,500.00
706-01	GUARDRAIL REMOVED	527.0 L.F.	5.00	0.85	0.89	5.25	1.00
707-01.11	CHAIN LINK FENCE (6 FOOT)	6,020.0 L.F.	10.65	10.65	15.72	11.50	10.05
707-01.12	END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')	20.0 EACH	165.00	165.00	230.63	325.00	175.00
707-04	WATER CROSSING	60.0 L.F.	5.00	5.00	20.97	26.00	9.85
707-05	WATER GATE	56.0 S.F.	25.00	25.00	20.97	52.00	128.93
707-06.01	REMOVAL OF FENCE (DESCRIPTION)	6,105.0 L.F.	6.00	5.00	4.20	6.25	4.27
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	1,440.0 L.F.	2.04	1.50	3.03	1.55	1.50
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	36.0 EACH	200.00	225.00	241.11	272.36	205.00
709-01.01	RUBBLE STONE RIP-RAP	11.0 C.Y.	100.00	60.00	122.31	119.01	50.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	295.0 TON	31.00	35.00	26.25	35.11	29.50
709-05.06	MACHINED RIP-RAP (CLASS A-1)	1,202.0 TON	31.00	35.00	29.42	28.63	29.50
709-05.08	MACHINED RIP-RAP (CLASS B)	517.0 TON	31.00	35.00	39.95	38.87	30.50
709-05.09	MACHINED RIP-RAP (CLASS C)	1,390.0 TON	31.00	35.00	31.68	30.83	30.50
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	14,145.0 L.F.	5.50	3.05	3.21	5.75	5.50
710-06.11	LATERAL UNDERDRAIN ENDWALL (2:1)	8.0 EACH	500.00	285.00	300.23	525.00	500.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	16.0 EACH	500.00	295.00	310.77	525.00	500.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	11.0 EACH	500.00	305.00	321.30	525.00	500.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	23.0 EACH	500.00	315.00	331.84	525.00	500.00
711-05.71	51IN SINGLE SLOPE CONCRETE BARRIER WALL	680.0 L.F.	73.14	90.50	93.01	95.00	90.50
712-01	TRAFFIC CONTROL	1.0 LS	50,000.00	128,500.00	75,000.00	84,760.00	250,000.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	5,890.0 L.F.	28.00	30.00	24.16	30.00	25.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	420.0 EACH	47.00	47.00	48.78	50.00	42.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	270.0 EACH	12.00	12.00	12.45	12.50	8.25
712-05.01	WARNING LIGHTS (TYPE A)	8.0 EACH	44.00	44.00	45.68	46.00	26.00
712-06	SIGNS (CONSTRUCTION)	1,292.0 S.F.	9.00	9.00	9.35	9.50	9.75
712-06.01	VERTICAL PANELS	348.0 S.F.	13.00	13.00	13.49	13.50	23.50
712-07.03	TEMPORARY BARRICADES (TYPE III)	144.0 L.F.	15.50	15.50	16.09	16.25	23.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	2,000.00	1,450.00	1,505.15	1,500.00	825.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	3.2 C.Y.	565.00	565.00	580.68	585.00	565.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR	908.0 LB.	2.60	2.60	2.67	2.75	2.60
713-02.14	FLEXIBLE DELINEATOR (WHITE)	43.0 EACH	66.50	32.50	33.40	33.50	32.50
713-02.15	FLEXIBLE DELINEATOR (YELLOW)	22.0 EACH	66.50	32.50	33.40	33.50	32.50
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	2,685.0 LB.	3.85	3.85	3.96	4.00	3.85
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	1,294.0 LB.	3.70	3.70	3.80	3.90	3.70
713-11.21	P POST SLIP BASE	4.0 EACH	475.00	475.00	488.19	500.00	475.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	220.0 S.F.	12.00	12.00	12.33	12.75	12.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	78.0 S.F.	12.75	12.75	13.10	13.50	12.75
713-14	EXTRUDED ALUMINUM PANEL SIGNS	474.0 S.F.	19.00	19.00	19.53	20.00	19.00
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	600.00	600.00	616.66	640.00	600.00
713-16.07	END OF ROADWAY SIGN AND SUPPORT	4.0 EACH	120.00	120.00	123.33	125.00	120.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	2.0 EACH	75.00	75.00	77.08	80.00	75.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	16.0 EACH	32.50	32.50	35.97	36.00	35.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	182.0 EACH	32.50	32.50	35.97	36.00	35.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	237.0 EACH	32.50	32.50	35.97	36.00	35.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	33.0 S.Y.	22.75	22.75	20.56	21.00	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	158.0 L.F.	12.50	12.50	15.41	15.50	15.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	428.0 L.F.	11.95	11.95	20.56	21.00	20.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	6.0 EACH	225.00	225.00	205.55	210.00	200.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	4.5 L.M.	1,150.00	1,150.00	1,130.54	1,150.00	1,100.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	106.0 L.F.	6.75	6.75	6.17	6.25	6.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-05.09	PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)	8.0 EACH	185.00	185.00	66.80	67.00	65.00
716-05.11	PAINTED PAVEMENT MARKING(STRAIGHT ARROW)	4.0 EACH	150.00	150.00	46.25	46.00	45.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	4.5 L.M.	1,275.00	1,275.00	1,747.18	1,785.00	1,700.00
716-05.49	PAINTED PAVEMENT MARKINGS(8 IN LINE)	4.5 L.M.	1,650.00	1,650.00	3,597.15	3,600.00	3,500.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.9 L.M.	4,925.00	4,925.00	5,138.78	5,200.00	5,000.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	1,072.0 L.F.	2.45	2.45	1.03	1.05	1.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	1,916.0 L.F.	2.25	2.25	2.06	2.10	2.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	3.1 L.M.	2,450.00	2,450.00	2,363.84	2,375.00	2,300.00
717-01	MOBILIZATION	1.0 LS	715,000.00	750,000.00	301,132.65	599,625.00	440,000.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.0 EACH	1,500.00	1,500.00	1,572.46	1,653.60	1,000.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	2,848.0 S.Y.	3.00	3.00	2.47	2.75	2.60
801-01	SEEDING (WITH MULCH)	1,093.0 UNIT	35.00	35.00	35.97	37.00	35.00
801-01.07	TEMPORARY SEEDING (WITH MULCH)	100.0 UNIT	335.00	35.00	35.97	37.00	35.00
801-02	SEEDING (WITHOUT MULCH)	100.0 UNIT	25.00	25.00	25.70	26.00	25.00
801-03	WATER (SEEDING & SODDING)	1,210.0 M.G.	15.00	15.00	15.41	16.00	15.00
801-07	SEED (SUPPLEMENTAL APPLICATION)	246.0 LB.	5.00	5.00	5.14	5.25	5.00
801-08	FERTILIZER (SUPPLEMENTAL APPLICATION)	2.0 TON	600.00	600.00	616.66	640.00	600.00
803-01	SODDING (NEW SOD)	107,955.0 S.Y.	2.18	2.18	2.24	2.25	2.18
805-01.02	TURF REINFORCEMENT MAT (CLASS II)	11,767.0 S.Y.	2.95	2.95	3.03	3.10	2.95
805-01.03	TURF REINFORCEMENT MAT (CLASS III)	424.0 S.Y.	3.05	3.05	3.14	3.25	3.05
806-02.03	PROJECT MOWING	4.0 CYCL	2,500.00	2,000.00	2,055.51	2,100.00	2,000.00
204-02.01	DRY EXCAVATION (BRIDGES)	332.0 C.Y.	20.00	10.00	48.83	21.00	20.00
303-01.02	GRANULAR BACKFILL (BRIDGES)	40.0 TON	40.00	60.00	42.52	52.00	50.00
604-02.03	EPOXY COATED REINFORCING STEEL	136,023.0 LB.	0.82	0.88	1.01	0.95	0.90
604-03.01	CLASS A CONCRETE (BRIDGES)	307.0 C.Y.	575.00	525.00	505.94	575.00	550.00
604-03.02	STEEL BAR REINFORCEMENT (BRIDGES)	47,100.0 LB.	0.74	0.82	0.77	1.05	1.00
604-03.04	PAVEMENT @ BRIDGE ENDS	311.0 S.Y.	210.00	250.00	273.63	218.00	210.00
604-03.09	CLASS D CONCRETE (BRIDGE DECK)	414.0 C.Y.	500.00	625.00	552.11	485.00	460.00
604-04.01	APPLIED TEXTURE FINISH (NEW STRUCTURES)	3,809.0 S.Y.	5.75	5.99	7.62	7.25	7.00
604-05.31	BRIDGE DECK GROOVING (MECHANICAL)	1,819.0 S.Y.	2.48	2.48	4.52	6.30	6.00
606-02.03	STEEL PILES (10 INCH)	2,086.0 L.F.	42.00	32.00	44.31	36.50	35.00
606-02.06	PILE TIPS (STEEL PILES, 10 INCH)	86.0 EACH	150.00	140.00	96.52	88.00	85.00
615-01.11	PRESTRESSED CONCRETE BULB TEE BEAM (6 IN WEB)(BT-63)	1,647.0 L.F.	230.00	200.00	282.92	240.00	230.00
620-05.01	CONC PARAPET SINGLE SLOPE (STD-1-1SS)	550.0 L.F.	65.00	55.00	89.95	93.00	90.00
710-09.01	6 IN PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	174.0 L.F.	20.00	50.00	34.65	26.00	25.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

710-09.02	6 IN PIPE UNDERDRAIN	36.0 L.F.	10.00	12.00	5.82	17.00	15.00
790-02.04	POLE 35FT CLASS 5 WOOD	3.0 EACH	1,145.00	1,145.00	1,181.85	1,145.00	1,145.00
790-03.01	POLE 40FT CLASS 2 WOOD	2.0 EACH	1,555.00	1,555.00	1,605.04	1,555.00	1,555.00
790-03.03	POLE 40FT CLASS 4 WOOD	3.0 EACH	1,420.00	1,420.00	1,465.70	1,420.00	1,420.00
790-04.02	POLE 45FT CLASS 2 WOOD	3.0 EACH	1,775.00	1,775.00	1,832.12	1,775.00	1,775.00
790-04.04	POLE 45FT CLASS 4 WOOD	2.0 EACH	1,615.00	1,615.00	1,666.96	1,615.00	1,615.00
790-05.03	POLE 50FT CLASS 3 WOOD	2.0 EACH	2,020.00	2,020.00	2,084.99	2,020.00	2,020.00
790-09.05	POLE 70FT CLASS H2 METAL	4.0 EACH	8,820.00	8,820.00	9,103.79	8,820.00	8,820.00
790-10.07	POLE 75FT CLASS H4 METAL	3.0 EACH	10,660.00	10,660.00	11,003.00	10,660.00	10,660.00
790-11.05	POLE 80FT CLASS H2 METAL	2.0 EACH	10,310.00	10,310.00	10,641.74	10,310.00	10,310.00
790-11.07	POLE 80FT CLASS H4 METAL	1.0 EACH	11,530.00	11,530.00	11,900.99	11,530.00	11,530.00
790-12.05	POLE 85FT CLASS H2 METAL	3.0 EACH	11,420.00	11,420.00	11,787.45	11,420.00	11,420.00
790-20.01	POLE(DESCRIPTION)	1.0 EACH	7,730.00	7,730.00	7,978.73	7,730.00	7,730.00
790-20.02	POLE(DESCRIPTION)	1.0 EACH	32,405.00	32,405.00	33,447.69	32,405.00	32,405.00
790-20.03	POLE(DESCRIPTION)	7.0 EACH	7,380.00	7,380.00	7,617.48	7,380.00	7,380.00
790-20.04	POLE(DESCRIPTION)	1.0 EACH	7,620.00	7,620.00	7,865.19	7,620.00	7,620.00
790-20.05	POLE(DESCRIPTION)	4.0 EACH	8,090.00	8,090.00	8,350.31	8,090.00	8,090.00
790-20.06	POLE(DESCRIPTION)	6.0 EACH	8,220.00	8,220.00	8,484.50	8,220.00	8,220.00
790-20.07	POLE(DESCRIPTION)	3.0 EACH	8,920.00	8,920.00	9,207.02	8,920.00	8,920.00
790-20.08	POLE(DESCRIPTION)	4.0 EACH	9,185.00	9,185.00	9,480.55	9,185.00	9,185.00
790-20.09	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL)	1.0 EACH	59,735.00	59,735.00	61,657.07	59,735.00	59,735.00
790-20.10	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL)	1.0 EACH	9,775.00	9,775.00	10,089.52	9,775.00	9,775.00
790-20.11	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL)	1.0 EACH	10,730.00	10,730.00	11,075.25	10,730.00	10,730.00
790-20.12	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL)	1.0 EACH	11,100.00	11,100.00	11,457.16	11,100.00	11,100.00
790-20.13	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL)	2.0 EACH	11,440.00	11,440.00	11,808.10	11,440.00	11,440.00
790-20.14	POLE (SPECIFY POLE LENGTH, CLASS, AND MATERIAL)	1.0 EACH	64,305.00	64,305.00	66,374.11	64,305.00	64,305.00
790-20.30	TOP EXISTING POLE	7.0 EACH	280.00	280.00	289.01	280.00	280.00
790-20.31	FIELD POLE MODIFICATION	20.0 EACH	55.00	55.00	56.77	55.00	55.00
790-20.51	4 FT. DIA DRILLED PIER FOUNDATION	16.0 V.F.	1,775.00	1,775.00	1,832.12	1,775.00	1,775.00
790-20.52	5 FT. DIA DRILLED PIER FOUNDATION	18.0 V.F.	2,575.00	2,575.00	2,657.85	2,575.00	2,575.00
790-20.53	6 FT. DIA DRILLED PIER FOUNDATION	20.0 V.F.	3,440.00	3,440.00	3,550.69	3,440.00	3,440.00
790-21.05	1PH DBL PRIMARY SUPPORT 15KV	1.0 EACH	275.00	275.00	283.83	275.00	275.00
790-21.07	1PH PRIMARY LG ANGLE 15KV	1.0 EACH	385.00	385.00	397.39	385.00	385.00
790-21.08	1PH DEADEND 15KV	1.0 EACH	245.00	245.00	252.88	245.00	245.00
790-21.09	1PH PRIMARY TAP 15KV	4.0 EACH	355.00	355.00	366.42	355.00	355.00
790-21.10	1PH VERTICAL DDE 15KV	3.0 EACH	385.00	385.00	397.39	385.00	385.00
790-25.17	3PH VERTICAL DEADEND LARGE ANGLE 15KV	2.0 EACH	2,225.00	2,250.00	2,296.59	2,225.00	2,225.00
790-25.29	3PH CROSSARM SGL 10FT LRG COND 15KV	1.0 EACH	995.00	995.00	1,027.02	995.00	995.00
790-25.30	3PH CROSSARM DBL 10FT LRG COND 15KV	6.0 EACH	1,915.00	1,915.00	1,976.62	1,915.00	1,915.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

790-25.37	3PH 8FT FIBERGLASS CROSSARM DEADEND 15kV	5.0 EACH	1,485.00	1,485.00	1,532.78	1,485.00	1,485.00
790-25.38	3PH 10FT FIBERGLASS CROSSARM DEADEND 15kV	5.0 EACH	1,655.00	1,655.00	1,708.25	1,655.00	1,655.00
790-25.39	3PH 8FT FIBERGLASS DOUBLE DEADEND 15kV	4.0 EACH	3,010.00	3,010.00	3,106.86	3,010.00	3,010.00
790-25.40	3PH 10FT FIBERGLASS DOUBLE DEADEND 15kV	12.0 EACH	3,330.00	3,330.00	3,437.15	3,330.00	3,330.00
790-25.41	3PH FIBERGLASS 8FT CROSSARM DOUBLE SUPPORT	1.0 EACH	1,585.00	1,585.00	1,636.00	1,585.00	1,585.00
790-25.43	3PH FIBERGLASS DOUBLE 10FT LARGE CONDUCTOR 15kV	27.0 EACH	1,880.00	1,880.00	1,940.49	1,880.00	1,880.00
790-25.46	3PH FIBERGLASS WITH NEUTRAL ON ARM	5.0 EACH	1,935.00	1,935.00	1,997.26	1,935.00	1,935.00
790-30.03	SECONDARY ASSEMBLIES DEADEND	19.0 EACH	120.00	120.00	123.85	120.00	120.00
790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX	0.3 L.F.	4.49	4.49	4.64	4.49	4.49
790-31.12	SERVICE CONDUCTOR 1/0 AL TRIPLEX	0.4 L.F.	5.06	5.06	5.23	5.06	5.06
790-32.01	DOWN GUY - THROUGH BOLT TYPE	13.0 EACH	250.00	250.00	258.04	250.00	250.00
790-32.07	OH GUY - THROUGH BOLT TYPE	1.0 EACH	475.00	475.00	490.29	475.00	475.00
790-32.23	GUY GUARD	72.0 EACH	30.00	30.00	30.96	30.00	30.00
790-33.04	SCREW TYPE ANCHOR 10,000LB-12,000LB	11.0 EACH	415.00	415.00	428.35	415.00	415.00
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	57.0 EACH	865.00	865.00	892.84	865.00	865.00
790-33.21	ANCHOR TWIN EYE POWER INSTALLED	5.0 EACH	575.00	575.00	593.51	575.00	575.00
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	2.0 L.F.	2.46	2.46	2.54	2.46	2.46
790-40.05	OH COND 3/0 6/1 ACSR PIGEON	7.0 L.F.	3.47	3.47	3.58	3.47	3.47
790-40.09	OH COND 336.4 18/1 ACSR MERLIN	2.0 L.F.	4.49	4.49	4.64	4.49	4.49
790-40.49	OH COND 795 37 AAC ARBUTUS	61.0 L.F.	5.47	5.47	5.65	5.47	5.47
790-40.73	OH PRI COND _____	1.0 L.F.	1.97	1.97	2.03	1.97	1.97
790-40.74	OH PRI COND _____	9.0 L.F.	3.30	3.30	3.41	3.30	3.30
790-46.01	1PH TRANSFORMER	1.0 EACH	610.00	610.00	629.63	610.00	610.00
790-46.03	1PH TRANSFORMER CONV W/XARM MTD FUSE & LA	4.0 EACH	865.00	865.00	892.84	865.00	865.00
790-58.05	GOLB SWITCH 15KV	4.0 EACH	9,570.00	9,570.00	9,877.94	9,570.00	9,570.00
790-68.01	POLE GROUND ROD TYPE	11.0 EACH	360.00	360.00	371.58	360.00	360.00
790-68.08	POLE GROUND W/ PLTFM FOR AIR BREAK SWCH	4.0 EACH	1,785.00	1,785.00	1,842.44	1,785.00	1,785.00
790-68.10	MISCELLANEOUS ASSEMBLIES	86.0 EACH	345.00	345.00	356.10	345.00	345.00
790-68.13	SGL PHASE MOUNTING BRACKET - FIBERGLASS	8.0 EACH	295.00	295.00	304.49	295.00	295.00
790-69.11	GROUND-GROUND ROD FOR ST POLE	50.0 EACH	310.00	310.00	319.97	310.00	310.00
790-69.18	GND ASSY GOLB ON ST POLE	3.0 EACH	1,730.00	1,730.00	1,785.67	1,730.00	1,730.00
790-69.28	EXTENSION LINK - EPOXY -6FT	20.0 EACH	130.00	130.00	134.18	130.00	130.00
790-69.33	DEADEND ASSEMBLY	30.0 EACH	990.00	990.00	1,021.85	990.00	990.00
790-70.01	STREET LIGHT ON WOOD POLE	2.0 EACH	390.00	390.00	402.55	390.00	390.00
790-71.20	TANGENT HOR LN POSTS 69KV MAX	27.0 EACH	3,345.00	3,345.00	3,452.64	3,345.00	3,345.00
790-71.21	SML ANGLE HOR LINE POSTS 69KV MAX	2.0 EACH	3,615.00	3,615.00	3,731.33	3,615.00	3,615.00
790-71.33	DDE LRG VERT ANG 69KV MAX	17.0 EACH	7,625.00	7,625.00	7,870.35	7,625.00	7,625.00
790-71.50	DDE 2 POLE 69KV MAX	1.0 EACH	10,945.00	10,945.00	11,297.17	10,945.00	10,945.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

790-72.06	GUY 3 BOLT CLAMP W/ THIMBLE CLEVIS	22.0 EACH	445.00	445.00	459.32	445.00	445.00
790-72.07	GUY FACTORY FORMED WITH THIMBLE CLEVIS	91.0 EACH	280.00	280.00	289.01	280.00	280.00
790-72.10	LIGHT DUTY GUYING PLATE - GUY ATTACHMENT	2.0 EACH	220.00	220.00	227.08	220.00	220.00
790-72.17	MEDIUM DUTY POLE EYE PLATES	39.0 EACH	125.00	125.00	129.02	125.00	125.00
790-73.03	LINE POST	31.0 EACH	1,190.00	1,190.00	1,228.29	1,190.00	1,190.00
790-73.15	SWITCH GOAB 1W 1200A 69KV MAX	3.0 EACH	18,505.00	18,505.00	19,100.42	18,505.00	18,505.00
790-98.01	REMOVE WIRE	67.0 L.F.	2.78	2.78	2.87	2.78	2.78
790-98.02	REMOVE POLES	46.0 EACH	555.00	555.00	572.86	555.00	555.00
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	357.0 EACH	670.00	670.00	691.56	670.00	670.00
790-98.20	TREE AND BRUSH REMOVAL OFF ROW	1.0 LS	37,285.00	37,285.00	38,484.70	37,285.00	37,285.00
791-01.02	2IN STEEL GAS MAIN	4,150.0 L.F.	67.00	67.00	63.72	46.00	67.00
791-05.02	BORE/JACK 6IN - STEEL CASING PIPE - UNCON.	400.0 L.F.	225.00	228.00	123.33	275.00	228.00
791-05.52	6IN STEEL CASING OPEN CUT	700.0 L.F.	130.00	130.00	88.38	185.00	130.00
791-06.10	CONNECT TO 2IN EX. STL MAIN	3.0 EACH	5,000.00	5,000.00	3,083.27	4,500.00	5,000.00
791-07.09	2IN STEEL GAS VALVE ASSEMBLY	5.0 EACH	2,500.00	2,500.00	2,672.17	3,250.00	2,500.00
791-08.12	3/4IN STEEL SERVICE PIPE	250.0 L.F.	35.00	35.00	30.83	25.00	35.00
791-08.22	HDD 3/4IN STEEL SERVICE PIPE	175.0 L.F.	45.00	45.00	61.67	48.00	45.00
791-08.40	RECONNECT SERVICE ASSEMBLY	5.0 EACH	550.00	550.00	2,235.38	460.00	550.00
791-09.02	3-WIRE CATHODIC PROTECTION STATION	2.0 EACH	460.00	460.00	149.02	375.00	460.00
791-10.04	RETIRE IN PLACE 2IN SERV CUT & PLUG	3.0 EACH	2,000.00	2,000.00	1,947.60	2,800.00	2,000.00
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	900.0 L.F.	44.00	44.00	49.07	47.75	52.00
795-03.06	8IN PVC WATER LINE	3,050.0 L.F.	29.50	29.50	37.85	36.83	40.00
795-05.65	BORE/JACK 16IN STEEL CASING PIPE-UNCON.	220.0 L.F.	402.00	402.00	327.54	318.69	400.00
795-06.04	CONNECT TO 6IN WATER LINE	2.0 EACH	1,155.00	1,155.00	1,901.61	1,850.25	1,500.00
795-08.04	6IN GATE VALVE ASSEMBLY	2.0 EACH	1,430.00	1,430.00	1,281.46	1,246.85	1,050.00
795-08.05	8IN GATE VALVE ASSEMBLY	5.0 EACH	1,835.00	1,835.00	1,777.89	1,729.87	1,500.00
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY	6.0 EACH	1,140.00	1,140.00	1,100.68	1,070.96	800.00
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	2.0 EACH	1,010.00	1,010.00	719.36	699.94	500.00
795-09.10	SAMPLE TAP	1.0 EACH	1,025.00	1,025.00	1,026.99	999.26	1,000.00
795-09.14	3/4IN HDPE SERVICE PIPE	750.0 L.F.	11.60	11.60	16.20	15.76	40.00
795-10.03	1IN AUTO AIR RELEASE VALVE ASSEMBLY	2.0 EACH	1,145.00	1,145.00	1,823.12	1,773.88	1,100.00
795-11.02	FIRE HYDRANT ASSEMBLY	2.0 EACH	2,300.00	2,300.00	4,186.48	4,073.42	3,400.00
795-12.01	REMOVE FIRE HYDRANT	1.0 EACH	410.00	410.00	794.00	772.56	1,000.00
795-13.01	DI FITTINGS	2,500.0 LB.	9.00	9.00	10.18	9.91	5.00
795-13.05	CREEK CROSSING	1.0 LS	18,700.00	18,700.00	15,074.60	14,667.50	8,000.00
795-15.25	16IN STEEL CASING PIPE OPEN CUT METHOD	650.0 L.F.	91.00	91.00	90.77	88.32	280.00
797-05.51	8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	555.0 L.F.	69.40	69.40	83.91	81.64	60.00
797-07.01	48IN MANHOLE 0FT-4FT DEPTH	2.0 EACH	3,095.00	3,095.00	4,481.31	4,360.29	2,100.00
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	200.0 L.F.	41.00	41.00	83.88	81.61	35.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

797-08.08	6IN CLEAN OUT ASSEMBLY	5.0 EACH	1,090.00	1,090.00	715.01	695.71	600.00
797-10.02	CONNECT 8IN SEWER TO EXIST. MANHOLE	1.0 EACH	2,265.00	2,265.00	3,526.63	3,431.38	2,000.00
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE	5.0 EACH	1,345.00	1,345.00	388.44	377.95	500.00
797-11.25	RETIREIN PLACE 48IN MANHOLE	2.0 EACH	1,190.00	1,190.00	801.35	779.71	1,000.00
797-11.31	RETIREIN PLACE EXISTING SEWER 8IN-14IN	570.0 L.F.	16.00	16.00	20.04	19.50	10.00
797-11.38	BY-PASS PUMPING	1.0 LS	20,000.00	20,000.00	4,694.00	4,567.24	10,000.00
797-11.40	RESTORE ASPHALT	75.0 S.Y.	58.00	58.00	93.33	90.81	50.00
TOTALS:			14,443,203.31	15,064,459.72	16,179,947.03	16,295,934.67	17,356,794.83

TOTALS: 0.00

COUNTY : HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON COUNTIES ()
PROJECT : CALL 002
TYPE :
LENGTH : 0.000 MILES
WRK DAY : 6/30/2017 (SEE SPECI) **LAW SIGNS LLC**
DBE : 0%
ENG EST : \$ 229,535.00

712-01.02	LANE CLOSURE	2.0 EACH	350.00
712-01.03	LANE CLOSURE(NIGHT WORK)	5.0 EACH	450.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	10.0 C.Y.	700.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR	4,000.0 LB.	3.00
713-04.02	STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	2,500.0 LB.	5.00
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	50.0 LB.	5.50
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	10,000.0 LB.	5.00
713-11.01	U SECTION STEEL POSTS	45.0 LB.	3.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	45.0 LB.	5.50
713-11.05	SQUARE TUBE SIGN SUPPORT	45.0 LB.	6.50
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	23.0 S.F.	15.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	60.0 S.F.	17.00
713-13.12	FLAT SHEET ALUM SIGNS OVERLAY (0.080 IN THICK)	150.0 S.F.	22.00
713-13.14	FLORESCENT YELLOW SIGN SHEETING	100.0 S.F.	3.56

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

713-14	EXTRUDED ALUMINUM PANEL SIGNS	4,000.0 S.F.	26.00
713-15.01	REMOVAL OF EXISTING SIGN POST	5.0 EACH	50.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	10.0 EACH	250.00
713-15.37	INSTALLATION OF SIGN	24.0 S.F.	53.00
	MESSAGE(LETTER,#,ARROW,SHIELD)		
713-15.38	EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND	19.0 S.F.	4.00
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION)	9.0 EACH	1.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	6.0 EACH	70.00
713-17.04	INSTALL AUXILIARY SUPPORT ON EXISTING SIGN	235.0 L.F.	7.00
713-20.30	SIGN ADJUSTMENTS	8.0 EACH	250.00
713-30.02	BRIDGE MOUNTED SIGN SUPPORT	225.0 LB.	9.00
713-30.05	BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT	225.0 LB.	6.00
713-30.08	BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN	113.0 LB.	9.00
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	8.0 EACH	200.00
713-30.10	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	4.0 EACH	140.00

TOTALS: 209,145.00

COUNTY : RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON, AND WILSON COUNTIES (CNQ199)
PROJECT : CALL 003
TYPE :
LENGTH : 0.000 MILES
WRK DAY : 6/30/2017 (SEE SPECI
DBE : 0%
ENG EST : \$ 173,377.00

LAW SIGNS LLC LOJAC SAFETY, IN C. LU, INC. HRAY LLC

712-01.02	LANE CLOSURE	3.0 EACH	250.00	300.00	312.50	3,500.00
712-01.03	LANE CLOSURE(NIGHT WORK)	5.0 EACH	350.00	400.00	437.50	4,000.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	15.0 C.Y.	550.00	600.00	625.00	600.00
713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR	2,880.0 LB.	2.50	2.85	3.13	3.00
713-04.02	STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	2,400.0 LB.	4.00	4.05	4.50	5.00
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	45.0 LB.	4.00	4.65	3.75	5.00
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	10,000.0 LB.	4.00	4.05	4.69	4.00
713-11.01	U SECTION STEEL POSTS	45.0 LB.	2.60	2.75	2.50	5.50

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	45.0 LB.	4.00	3.75	3.13	3.00
713-11.05	SQUARE TUBE SIGN SUPPORT	45.0 LB.	4.75	4.65	5.00	5.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	38.0 S.F.	12.00	12.00	13.75	14.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	27.0 S.F.	13.00	12.50	15.00	16.00
713-13.12	FLAT SHEET ALUM SIGNS OVERLAY (0.080 IN THICK)	180.0 S.F.	17.00	14.00	20.00	17.00
713-13.14	FLORESCENT YELLOW SIGN SHEETING	100.0 S.F.	3.56	5.00	2.50	10.00
713-14	EXTRUDED ALUMINUM PANEL SIGNS	4,500.0 S.F.	22.00	24.50	26.25	22.00
713-15.01	REMOVAL OF EXISTING SIGN POST	8.0 EACH	25.00	30.00	31.25	175.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	5.0 EACH	180.00	150.00	187.50	3,000.00
713-15.37	INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)	45.0 S.F.	40.00	35.00	37.50	37.00
713-15.38	EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND	45.0 S.F.	3.00	6.00	4.38	10.00
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION)	20.0 EACH	1.00	25.00	12.50	50.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	4.0 EACH	55.00	75.00	62.50	110.00
713-17.04	INSTALL AUXILIARY SUPPORT ON EXISTING SIGN	235.0 L.F.	5.50	6.00	6.25	8.50
713-20.30	SIGN ADJUSTMENTS	8.0 EACH	150.00	100.00	187.50	200.00
713-30.02	BRIDGE MOUNTED SIGN SUPPORT	300.0 LB.	6.50	7.00	7.50	7.00
713-30.05	BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT	375.0 LB.	4.00	4.05	5.00	4.25
713-30.08	BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN	135.0 LB.	6.00	4.00	6.25	7.50
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	11.0 EACH	140.00	205.00	175.00	200.00
713-30.10	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	5.0 EACH	90.00	150.00	112.50	150.00

TOTALS:	183,481.25	198,111.25	216,761.10	236,205.25
----------------	-------------------	-------------------	-------------------	-------------------

COUNTY : HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY COUNTIES (CNQ214)
PROJECT : CALL 004
TYPE :
LENGTH : 0.000 MILES
WRK DAY : 6/30/2017 (SEE SPECI
DBE : 0%
ENG EST : \$ 220,235.75

LAW SIGNS LLC **LU, INC.**

712-01.02	LANE CLOSURE	2.0 EACH	350.00	450.00
712-01.03	LANE CLOSURE(NIGHT WORK)	5.0 EACH	450.00	570.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	12.0 C.Y.	700.00	744.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

713-01.02	STEEL BAR REINFORCEMENT(FOUNDATION FOR	4,000.0 LB.	3.00	3.42
713-04.02	STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	1,500.0 LB.	5.00	5.76
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	75.0 LB.	5.50	6.60
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	12,000.0 LB.	5.00	5.82
713-11.01	U SECTION STEEL POSTS	60.0 LB.	3.00	3.60
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	60.0 LB.	5.50	4.20
713-11.05	SQUARE TUBE SIGN SUPPORT	45.0 LB.	6.50	7.80
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	38.0 S.F.	15.00	16.80
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	50.0 S.F.	17.00	18.00
713-13.12	FLAT SHEET ALUM SIGNS OVERLAY (0.080 IN THICK)	225.0 S.F.	22.00	25.20
713-13.14	FLORESCENT YELLOW SIGN SHEETING	75.0 S.F.	3.56	2.40
713-14	EXTRUDED ALUMINUM PANEL SIGNS	4,000.0 S.F.	26.00	29.64
713-15.01	REMOVAL OF EXISTING SIGN POST	5.0 EACH	50.00	54.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	6.0 EACH	250.00	270.00
713-15.37	INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)	30.0 S.F.	53.00	51.60
713-15.38	EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND	19.0 S.F.	4.00	6.00
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION)	11.0 EACH	1.00	24.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	5.0 EACH	70.00	84.00
713-17.04	INSTALL AUXILIARY SUPPORT ON EXISTING SIGN	235.0 L.F.	7.00	8.40
713-20.30	SIGN ADJUSTMENTS	6.0 EACH	250.00	300.00
713-30.02	BRIDGE MOUNTED SIGN SUPPORT	300.0 LB.	9.00	10.80
713-30.05	BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT	225.0 LB.	6.00	7.20
713-30.08	BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN	150.0 LB.	9.00	8.40
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	8.0 EACH	200.00	240.00
713-30.10	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	4.0 EACH	140.00	168.00
TOTALS:			217,184.00	248,822.40

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY : HAMILTON, JACKSON, MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE COUNTIES (CNQ207)
PROJECT : CALL 005
TYPE :
LENGTH : 0.000 MILES
WRK DAY : 6/30/2017 (SEE SPECI
DBE : 0%
ENG EST : \$ 188,139.00

		LAW SIGNS LLC	HRAY LLC	
712-01.02	LANE CLOSURE	2.0 EACH	300.00	2,500.00
712-01.03	LANE CLOSURE(NIGHT WORK)	4.0 EACH	400.00	3,000.00
713-01.01	CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)	15.0 C.Y.	600.00	600.00
713-01.02	STEEL BAR	4,000.0 LB.	2.75	3.00
713-04.02	REINFORCEMENT(FOUNDATION FOR STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS	3,000.0 LB.	4.25	5.00
713-05	STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS	75.0 LB.	4.50	5.00
713-06	STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT	12,000.0 LB.	4.25	5.00
713-11.01	U SECTION STEEL POSTS	45.0 LB.	2.75	5.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	45.0 LB.	4.50	3.00
713-11.05	SQUARE TUBE SIGN SUPPORT	45.0 LB.	5.50	5.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	30.0 S.F.	13.00	14.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	38.0 S.F.	14.00	16.00
713-13.12	FLAT SHEET ALUM SIGNS OVERLAY (0.080 IN THICK)	150.0 S.F.	19.00	18.00
713-13.14	FLORESCENT YELLOW SIGN SHEETING	200.0 S.F.	3.56	10.00
713-14	EXTRUDED ALUMINUM PANEL SIGNS	4,000.0 S.F.	24.00	20.00
713-15.01	REMOVAL OF EXISTING SIGN POST	3.0 EACH	35.00	6.00
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	8.0 EACH	200.00	3,000.00
713-15.37	INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)	15.0 S.F.	45.00	37.00
713-15.38	EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND	30.0 S.F.	3.50	10.00
713-16.50	REMOVE AND REPLACE SIGN (DESCRIPTION)	8.0 EACH	1.00	30.00
713-17.02	INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL	5.0 EACH	60.00	110.00
713-17.04	INSTALL AUXILIARY SUPPORT ON EXISTING SIGN	100.0 L.F.	6.00	8.00
713-20.30	SIGN ADJUSTMENTS	4.0 EACH	175.00	250.00
713-30.02	BRIDGE MOUNTED SIGN SUPPORT	225.0 LB.	8.00	8.00
713-30.05	BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT	150.0 LB.	5.00	8.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

713-30.08	BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN	90.0 LB.	7.00	7.50
713-30.09	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	8.0 EACH	170.00	220.00
713-30.10	BARRIER MOUNTED SIGN SUPPORT (DESCRIPTION)	4.0 EACH	110.00	175.00

TOTALS:	196,418.25	233,286.00
----------------	-------------------	-------------------

COUNTY : CANNON AND DEKALB COUNTIES (CNQ175)
PROJECT : CALL 006
TYPE : PROJECT LENGTH -6.860 MILES
LENGTH : 4.860 MILES
WRK DAY : 8/31/2016
DBE : 5.5%
ENG EST : \$ 153,665.25

SUPERIOR TRAFFIC CONTROL - MEMPH	HIGHWAY MARKINGSSUPERIOR PAVEMEN	, INC.	T MARKING, INC.
---	---	---------------	------------------------

411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	9.7 L.M.	660.20	775.00	300.00
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.0 L.F.	65.28	70.00	71.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	100.0 L.F.	17.80	20.00	18.90
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	6.0 EACH	2,204.22	2,325.00	2,257.50
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.0 EACH	739.50	850.00	840.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	5,125.0 L.F.	3.20	3.35	4.00
705-04.24	GUARDRAIL END TERMINAL DELINEATION SHEETING	2.0 S.F.	29.48	25.00	52.50
712-01	TRAFFIC CONTROL	1.0 LS	6,210.00	5,750.00	14,250.00
713-02.14	FLEXIBLE DELINEATOR (WHITE)	10.0 EACH	35.00	38.00	40.00
713-02.20	ROADSIDE OBSTACLE DELINEATION	310.0 S.F.	17.50	5.50	18.00
713-02.21	SIGN POST DELINEATION ENHANCEMENT	528.0 L.F.	6.25	5.45	7.00
713-02.22	BARRIER WALL DELINEATION ENHANCEMENT	860.0 L.F.	9.00	8.75	9.50
713-11.01	U SECTION STEEL POSTS	1,710.0 LB.	3.50	3.80	3.85
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	2,917.0 LB.	4.45	4.22	4.75
713-11.21	P POST SLIP BASE	4.0 EACH	400.00	365.00	425.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	563.0 S.F.	14.00	13.27	15.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	427.0 S.F.	15.00	14.32	15.95
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	101.0 EACH	25.00	28.50	30.00
716-01.21	Snwplwble Pvmt Mrks (Bi-Dir)(1 Color)	249.0 EACH	27.54	32.50	26.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	285.0 L.F.	9.18	9.75	10.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	300.0 L.F.	1.02	1.65	1.50
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	18.3 L.M.	1,479.00	1,555.00	1,625.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	375.0 L.F.	0.51	1.00	1.25
717-01	MOBILIZATION	1.0 LS	1,000.00	6,500.00	11,060.00
		TOTALS: 147,734.07 154,951.24 175,143.90			

COUNTY : **DAVIDSON COUNTY (CNQ203)**
PROJECT : **CALL 007**
TYPE :
LENGTH : **0.000 MILES**
WRK DAY : **6/30/2017 (SEE SPECI**
DBE : **0%**
ENG EST : **\$ 64,100.00**

**DIAMOND SPECIALI
ZED, INC.**

712-01.56	MAINTENANCE OF TRAFFIC ()	12.0 EACH	1,550.00		
717-01	MOBILIZATION	1.0 LS	2,300.00		
760-01.05	TUNNEL CLEANING (THOMPSON LANE TUNNELS)	12.0 EACH	3,600.00		
		TOTALS: 64,100.00			

COUNTY : **DAVIDSON, DICKSON, ROBERTSON, RUTHERFORD, SUMNER, WILLIAMSON, AND WILSON COUNTIES (CNQ218)**
PROJECT : **CALL 008**
TYPE : **TRANSPORTATION MANAGEMENT CENTER (2016-2018).**
LENGTH : **0.000 MILES**
WRK DAY : **7/31/2019 (SEE SPECI**
DBE : **0%**
ENG EST : **\$ 6,460,000.00**

**STANSELL ELECTRI GANNETT FLEMING
C COMPANY, INC PROJECT DEVELOPM**

725-10.75	TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3 YEARS)	1.0 LS	1,950,000.00	2,103,000.00	
725-10.76	REPAIR MAINTENANCE LABOR	5,000.0 HOUR	80.00	113.00	
725-10.77	SPARE PARTS AND EQUIPMENT REPLACEMENT	1,000,000.0 DOLL	1.00	1.00	
725-10.78	ONE CALL SERVICE	5,700.0 HOUR	45.00	46.00	
725-10.79	SOFTWARE AND NETWORK MAINTENANCE AND SUPPORT	125,000.0 DOLL	1.00	1.00	
725-10.80	SPECIAL MAINTENANCE REPAIR	2,500,000.0 DOLL	1.00	1.00	
		TOTALS: 6,231,500.00 6,555,200.00			

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

TOTALS: 0.00

TOTALS: 0.00

COUNTY : HAMILTON COUNTY (CNQ174)
PROJECT : CALL 011
TYPE : AND THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).
LENGTH : 0.000 MILES
WRK DAY : 6/30/2017 (SEE SPECI DIAMOND SPECIALI
DBE : 0% ZED, INC.
ENG EST : \$ 186,952.50

104-03.71	ADDITIONAL WORK (DESCRIPTION)	7,850.0 S.F.	1.50
712-01.52	MAINTENANCE OF TRAFFIC (12.0 EACH	1,550.00
)		
712-01.53	MAINTENANCE OF TRAFFIC (12.0 EACH	1,525.00
)		
712-01.54	MAINTENANCE OF TRAFFIC (12.0 EACH	1,525.00
)		
717-01	MOBILIZATION	1.0 LS	4,200.00
760-01.01	TUNNEL CLEANING (MCCALLIE TUNNELS)	12.0 EACH	3,400.00
760-01.02	TUNNEL CLEANING (BACHMAN TUNNELS)	12.0 EACH	3,400.00
760-01.03	TUNNEL CLEANING (STRINGER RIDGE TUNNEL)	12.0 EACH	2,750.00

TOTALS: 185,775.00

COUNTY :	JEFFERSON COUNTY (CNQ020)						
PROJECT :	CALL 012						
TYPE :	0.00) TO S.R. 341 (L.M. 8.16).						
LENGTH :	8.160 MILES						
WRK DAY :	9/30/2016						
DBE :	3%						
ENG EST :	\$ 183,659.25						
			VOLUNTEER HIGHWAY SUPPLY CO. INC	SUPERIOR PAVEMENT MARKING, INC.	CAUTION, INC	SUPERIOR TRAFFIC CONTROL - MEMPH	HIGHWAY MARKINGS, INC.
705-02.02	SINGLE GUARDRAIL (TYPE 2)	1,425.0 L.F.	16.70	19.00	15.75	15.81	17.75
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	1.0 EACH	400.00	450.00	595.00	606.90	650.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	6.0 EACH	1,975.00	2,150.00	2,000.00	2,040.00	2,325.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	6.0 EACH	1,000.00	1,075.00	1,200.00	1,224.00	900.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	5,975.0 L.F.	3.00	2.80	3.40	3.15	3.37

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

706-01	GUARDRAIL REMOVED	1,475.0 L.F.	1.25	1.50	1.60	1.53	0.25
712-01	TRAFFIC CONTROL	1.0 LS	2,000.00	3,500.00	3,800.00	6,450.00	5,000.00
713-02.20	ROADSIDE OBSTACLE DELINEATION	273.0 S.F.	12.50	12.82	5.00	16.00	8.75
713-02.21	SIGN POST DELINEATION ENHANCEMENT	930.0 L.F.	5.00	5.13	5.90	6.25	5.75
713-11.01	U SECTION STEEL POSTS	495.0 LB.	3.20	3.28	3.30	3.60	3.75
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	4,046.0 LB.	3.00	3.08	4.40	4.35	4.07
713-11.21	P POST SLIP BASE	8.0 EACH	310.00	317.75	365.00	380.00	345.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	422.0 S.F.	12.00	12.30	12.40	13.25	13.80
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	686.0 S.F.	13.00	13.33	13.80	14.50	14.05
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	88.0 EACH	7.00	7.18	18.00	20.00	25.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	600.0 EACH	21.00	22.00	21.25	22.44	23.50
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	35.0 EACH	21.00	22.00	21.00	22.44	23.50
716-01.40	REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER	110.0 EACH	6.00	6.75	6.00	6.88	5.75
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	20.0 S.Y.	17.00	14.75	17.00	15.05	23.50
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	392.0 L.F.	8.00	9.25	8.00	9.44	9.75
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	13.0 EACH	100.00	125.00	100.00	127.50	135.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	325.0 L.F.	1.00	1.50	1.00	1.53	1.75
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.0 EACH	150.00	150.00	150.00	153.00	165.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	4.0 EACH	85.00	125.00	85.00	127.50	115.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	23.7 L.M.	1,285.00	1,150.00	1,295.00	1,173.00	1,465.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	325.0 L.F.	0.50	1.25	0.50	1.28	0.50
717-01	MOBILIZATION	1.0 LS	2,000.00	7,500.00	3,800.00	1,000.00	5,000.00
TOTALS:			154,817.50	165,682.11	168,530.50	171,132.13	179,885.37

COUNTY : KNOX COUNTY (CNQ201)
PROJECT : CALL 013
TYPE : PARKWAY).
LENGTH : 0.000 MILES
WRK DAY : 6/30/2017 (SEE SPECI
DBE : 0%
ENG EST : \$ 120,000.00

**DIAMOND SPECIALI
ZED, INC.**

712-01.56	MAINTENANCE OF TRAFFIC ()	12.0 EACH	1,550.00
-----------	----------------------------	-----------	----------

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

712-01.60	MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)	12.0 EACH	1,550.00
717-01	MOBILIZATION	1.0 LS	3,200.00
760-01.04	TUNNEL CLEANING (HENLEY STREET TUNNELS)	12.0 EACH	3,600.00
760-01.07	TUNNEL CLEANING (SMARTFIX I-40 RAMP)	12.0 EACH	2,950.00

TOTALS: 119,000.00

COUNTY : LAUDERDALE COUNTY (CNQ139)
PROJECT : CALL 014
TYPE : DRAINAGE AND PAVING.
LENGTH : 0.177 MILES
WRK DAY : 5/31/2017 (SEE SPECI
DBE : 3%
ENG EST : \$ 4,484,989.40

**FORD CONSTRUCTIO
N COMPANY**

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	26,300.00
201-01	CLEARING AND GRUBBING	1.0 LS	42,200.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT	1,100.0 S.Y.	30.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	2,327.0 C.Y.	7.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)	28,500.0 C.Y.	10.70
203-06	WATER	383.0 M.G.	12.00
209-05	SEDIMENT REMOVAL	77.0 C.Y.	3.50
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	1,568.0 L.F.	1.75
209-08.07	ROCK CHECK DAM PER	3.0 EACH	450.00
209-08.08	ENHANCED ROCK CHECK DAM	3.0 EACH	510.00
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	400.0 S.Y.	2.10
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	4,568.0 TON	34.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	3,027.0 TON	36.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	5.0 TON	35.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	771.0 TON	135.00
307-01.02	ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S	18.0 TON	545.00
307-01.03	AGGREGATE (BPMB-HM) GRADING A-S MIX	518.0 TON	65.00
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	769.0 TON	89.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	6,128.0 TON	94.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	11.0 TON	800.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	42.0 TON	5.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	227.0 TON	675.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	3,760.0 TON	88.00
411-01.10	ACS MIX(PG64-22) GRADING D	351.0 TON	94.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	11,470.0 TON	94.50
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	10.2 L.M.	485.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	13.2 L.M.	450.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	26,368.0 TON	24.50
607-37.02	18 IN CORRUGATED METAL PIPE CULVERT	117.0 L.F.	35.00
607-37.03	24 IN CORRUGATED METAL PIPE CULVERT	179.0 L.F.	46.00
607-39.02	18 IN PIPE CULVERT (SIDE DRAIN)	68.0 L.F.	43.00
607-39.03	24 IN PIPE CULVERT (SIDE DRAIN)	73.0 L.F.	50.00
607-57.01	REINFORCED CONCRETE PIPE ARCH (22 IN X 13 IN)	33.0 L.F.	98.00
611-02.10	JUNCTION BOX, TYPE 1	2.0 EACH	2,500.00
611-07.01	CLASS A CONCRETE (PIPE ENDWALLS)	3.0 C.Y.	750.00
611-07.02	STEEL BAR REINFORCEMENT (PIPE ENDWALLS)	108.0 LB.	1.50
611-07.73	18IN ENDWALL (MEDIAN DRAIN)	1.0 EACH	1,500.00
621-03.02	18 IN TEMPORARY DRAINAGE PIPE	72.0 L.F.	30.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	890.0 L.F.	18.00
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	2.0 EACH	1,900.00
705-04.05	GUARDRAIL TERMINAL (TYPE-IN-LINE)	2.0 EACH	600.00
705-04.50	PORTABLE BARRIER RAIL DELINEATOR	130.0 EACH	9.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	4.0 EACH	4,200.00
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	500.0 L.F.	2.20
708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	10.0 EACH	194.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	200.0 TON	41.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	23.0 TON	41.00
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	2,750.0 L.F.	7.00
710-05	LATERAL UNDERDRAIN	250.0 L.F.	3.00
710-06.12	LATERAL UNDERDRAIN ENDWALL (3:1)	9.0 EACH	550.00
710-06.13	LATERAL UNDERDRAIN ENDWALL (4:1)	3.0 EACH	550.00
710-06.15	LATERAL UNDERDRAIN ENDWALL (6:1)	2.0 EACH	550.00
712-01	TRAFFIC CONTROL	1.0 LS	81,100.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	2,580.0 L.F.	25.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.0 EACH	28.00
712-05.01	WARNING LIGHTS (TYPE A)	6.0 EACH	38.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

712-06	SIGNS (CONSTRUCTION)	2,963.0 S.F.	8.00
712-08.03	ARROW BOARD (TYPE C)	6.0 EACH	595.00
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	516.0 LB.	4.50
713-11.21	P POST SLIP BASE	15.0 EACH	350.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	91.0 S.F.	13.50
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	50.0 S.F.	14.50
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	1.0 LS	693.00
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.0 EACH	5,900.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	1,026.0 EACH	35.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	490.0 L.F.	10.50
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	308.0 S.Y.	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	764.0 L.F.	14.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	75.0 EACH	180.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	83.0 L.F.	14.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	6,300.0 L.F.	2.90
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.0 EACH	200.00
716-04.03	PLASTIC PAVEMENT MARKING (4 IN DOTTED LINE)	400.0 L.F.	1.60
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	1,950.0 L.F.	6.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	34.0 S.F.	20.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	2.0 EACH	280.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	0.8 L.M.	2,000.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	63.2 L.M.	1,450.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	31.8 L.M.	5,450.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	0.8 L.M.	5,200.00
717-01	MOBILIZATION	1.0 LS	103,009.00
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	50.0 L.F.	15.00
730-14.01	SHIELDED DETECTOR CABLE	50.0 L.F.	2.00
730-14.02	SAW SLOT	96.0 L.F.	5.00
730-14.03	LOOP WIRE	384.0 L.F.	1.00
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	1,000.0 S.Y.	2.70

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

740-11.02	TEMPORARY SEDIMENT TUBE 12IN (DESCRIPTION)	200.0 L.F.	5.65
801-01.07	TEMPORARY SEEDING (WITH MULCH)	12.0 UNIT	75.00
801-03	WATER (SEEDING & SODDING)	122.0 M.G.	10.00
803-01	SODDING (NEW SOD)	12,020.0 S.Y.	4.00

TOTALS: 4,613,753.85

COUNTY : LAWRENCE COUNTY (CNQ006)
PROJECT : CALL 015
TYPE : SIGNALS.
LENGTH : 0.000 MILES
WRK DAY : 8/31/2016
DBE : 4%
ENG EST : \$ 232,496.25

**C & D SAFETY COMHIGHWAY MARKINGS
PANY, LLC , INC.**

202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.0 LS	2,000.00	2,650.00
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	3.3 L.M.	750.00	975.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)	360.0 S.F.	15.00	22.75
705-02.02	SINGLE GUARDRAIL (TYPE 2)	125.0 L.F.	18.15	24.50
705-04.04	GUARDRAIL TERMINAL (TYPE 21)	2.0 EACH	1,940.00	2,150.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	2.0 EACH	2,155.00	2,450.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	2.0 EACH	985.00	975.00
705-04.10	EARTH PAD FOR GUARD RAIL END TREATMENT	2.0 EACH	1,090.00	975.00
705-04.21	GUARDRAIL DELINEATION ENHANCEMENT	1,500.0 L.F.	3.30	5.00
706-01	GUARDRAIL REMOVED	100.0 L.F.	1.00	0.50
712-01	TRAFFIC CONTROL	1.0 LS	10,000.00	7,500.00
713-02.20	ROADSIDE OBSTACLE DELINEATION	3.0 S.F.	25.00	17.50
713-02.21	SIGN POST DELINEATION ENHANCEMENT	426.0 L.F.	6.40	5.35
713-11.01	U SECTION STEEL POSTS	1,048.0 LB.	3.50	3.81
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	3,192.0 LB.	4.30	4.02
713-11.21	P POST SLIP BASE	18.0 EACH	375.00	311.00
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	329.0 S.F.	13.50	14.02
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	655.0 S.F.	14.65	14.15
713-15.36	REMOVE SIGN, SUPPORT & FOOTING	100.0 EACH	25.00	22.50
716-01.21	Snowplwble Pvmt Mrks (Bi-Dir)(1 Color)	482.0 EACH	25.00	27.50
716-01.22	Snowplwble Pvmt Mrks (Mono-Dir)(1 Color)	46.0 EACH	25.00	25.50
716-01.23	Snowplwble Pvmt Mrks (Bi-Dir)(2 Color)	7.0 EACH	25.00	25.50

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	95.0 S.Y.	15.00	24.25
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	508.0 L.F.	12.00	10.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	9.0 EACH	150.00	135.00
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	870.0 L.F.	2.00	1.25
716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	320.0 L.F.	30.00	24.50
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	3.0 EACH	300.00	275.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	600.00	575.00
716-03.07	PLASTIC WORD PAVEMENT MARKING (STOP)	1.0 EACH	450.00	350.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	2.0 EACH	200.00	175.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	2.0 EACH	125.00	120.00
716-04.12	PLASTIC PAVEMENT MARKING (YIELD LINE)	14.0 S.F.	30.00	12.50
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	25.6 L.M.	1,300.00	1,475.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	0.4 L.M.	1,500.00	2,150.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	950.0 L.F.	3.00	0.65
717-01	MOBILIZATION	1.0 LS	8,000.00	7,500.00
730-02.41	SIGNAL HEAD MODIFICATION (DESCRIPTION)	12.0 EACH	350.00	325.00
730-26.08	FLASHING WARNING BEACON (DESCRIPTION)	8.0 EACH	2,850.00	2,775.00
730-26.10	PEDESTRIAN SIGNAL HEAD W/PUSHBUTTON & 15IN SIGN	8.0 EACH	750.00	1,250.00

TOTALS:	197,277.00	203,532.90
----------------	-------------------	-------------------

COUNTY : LAWRENCE COUNTY (CNQ180)
PROJECT : CALL 016
TYPE : AVENUE (L.M. 16.02).
LENGTH : 3.280 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 8%
ENG EST : \$ 847,248.30

ROGERS GROUP, IN
C.

202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	90.0 S.Y.	45.50
--------	---	-----------	-------

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	100.0 TON	35.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	700.0 TON	64.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	29.0 TON	620.00
411-02.10	ACS MIX(PG70-22) GRADING D	5,442.0 TON	78.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,010.0 TON	14.50
611-09.02	REWORK CATCHBASIN	20.0 EACH	1,610.00
701-01.01	CONCRETE SIDEWALK (4)	780.0 S.F.	9.25
701-02.01	CONCRETE CURB RAMP (RETROFIT)	3,204.0 S.F.	30.50
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	4.0 EACH	2,580.00
706-01	GUARDRAIL REMOVED	200.0 L.F.	5.25
712-01	TRAFFIC CONTROL	1.0 LS	34,994.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	100.0 EACH	6.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	6.00
712-06	SIGNS (CONSTRUCTION)	1,469.0 S.F.	9.00
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	880.00
713-16.09	RAILROAD ADVANCE WARNING SIGN AND SUPPORT	2.0 EACH	325.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	413.0 EACH	31.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	275.0 EACH	31.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	450.0 S.Y.	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	756.0 L.F.	16.00
716-02.13	PLASTIC PAVEMENT MARKING (CROSSWALK)	192.0 S.F.	31.00
716-03.02	PLASTIC WORD PAVEMENT MARKING (RXR)	4.0 EACH	760.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	5.5 L.M.	1,480.00
716-10.30	TRUNCATED DOME DETECTABLE WARNING MAT	272.0 S.F.	51.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.6 L.M.	4,750.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.8 L.M.	2,650.00
717-01	MOBILIZATION	1.0 LS	45,182.00
		TOTALS:	901,682.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY : LAWRENCE COUNTY (CNQ171)
PROJECT : CALL 017
TYPE :
LENGTH : 5.990 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 4%
ENG EST : \$ 785,306.00

ROGERS GROUP, INWAYNE COUNTY ROC
C. K INC.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	200.0 TON	62.00		80.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)	33.0 TON	580.00		632.37
405-01.01 BITUMINOUS MATERIAL (BSC)	160.0 TON	600.00		713.88
405-01.02 MINERAL AGGREGATE (BSC)	1,375.0 TON	27.00		39.93
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT	4,685.0 TON	64.00		90.25
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	9.6 L.M.	330.00		795.09
712-01 TRAFFIC CONTROL	1.0 LS	6,852.00		6,440.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)	100.0 EACH	5.00		5.60
712-05.01 WARNING LIGHTS (TYPE A)	4.0 EACH	5.00		5.60
712-06 SIGNS (CONSTRUCTION)	794.0 S.F.	9.50		6.72
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	396.0 EACH	30.00		28.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)	150.0 L.F.	12.00		16.80
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	480.00		728.00
716-05.01 PAINTED PAVEMENT MARKING (4 IN LINE)	23.1 L.M.	650.00		952.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	11.1 L.M.	4,400.00		5,040.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	12.0 L.M.	2,500.00		2,800.00
717-01 MOBILIZATION	1.0 LS	19,179.00		17,918.34
TOTALS:		609,782.00		792,594.49

COUNTY : LEWIS COUNTY (CNQ170)
PROJECT : CALL 018
TYPE :
LENGTH : 5.670 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 6.5%
ENG EST : \$ 712,824.80

EUBANK ASPHALT P ROGERS GROUP, IN
AVING & SEALING C.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D	1,376.0 TON	14.00		17.50
307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M	200.0 TON	50.00		61.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	29.0 TON	400.00	570.00
411-01.10	ACS MIX(PG64-22) GRADING D	6,338.0 TON	62.90	62.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	10.0 EACH	2,000.00	2,510.00
706-01	GUARDRAIL REMOVED	250.0 L.F.	2.00	5.00
712-01	TRAFFIC CONTROL	1.0 LS	4,500.00	5,400.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00	5.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	5.00
712-06	SIGNS (CONSTRUCTION)	1,096.0 S.F.	5.00	9.25
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	460.0 EACH	32.00	30.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	500.0 S.Y.	30.00	9.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	290.0 L.F.	15.00	16.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	6.0 EACH	150.00	155.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	8.0 L.M.	5,200.00	4,960.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	11.4 L.M.	2,300.00	2,400.00
717-01	MOBILIZATION	1.0 LS	19,000.00	13,873.00
TOTALS:			591,939.20	592,582.00

COUNTY : MADISON COUNTY (CNQ196)
PROJECT : CALL 019
TYPE : THE RESURFACING ON S.R. 186 FROM CARRIAGE HOUSE DRIVE (L.M. 3.09) TO CHANNING WAY (L.M. 4.44), INCLUDING I-40 AND VANN
LENGTH : 1.350 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 3.5%
ENG EST : \$ 2,101,116.55

**DELTA CONTRACTINFORD CONSTRUCTIO
G COMPANY, LLC N COMPANY**

202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	51.0 S.Y.	42.00	8.50
202-03.01	REMOVAL OF ASPHALT PAVEMENT	223.0 S.Y.	42.00	30.00
203-06	WATER	3.0 M.G.	5.00	1.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	849.0 TON	30.80	30.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	103.0 TON	89.20	135.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	3,287.0 TON	85.00	90.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	124.0 TON	600.00	525.00
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	4,070.0 TON	79.00	81.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

411-03.10	ACS MIX(PG76-22) GRADING D	5,738.0 TON	83.00	90.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	142,905.0 S.Y.	1.90	1.77
701-01.01	CONCRETE SIDEWALK (4)	240.0 S.F.	11.90	9.85
701-02.01	CONCRETE CURB RAMP (RETROFIT)	456.0 S.F.	20.00	14.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	2.0 EACH	2,500.00	2,500.00
712-01	TRAFFIC CONTROL	1.0 LS	38,000.00	52,000.00
712-06	SIGNS (CONSTRUCTION)	1,264.0 S.F.	8.00	7.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	625.00	595.00
716-01.22	Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	307.0 EACH	33.00	33.00
716-01.23	Snowplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	619.0 EACH	33.00	33.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	469.0 L.F.	9.90	9.90
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	283.0 L.F.	14.00	14.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	17.0 EACH	180.00	180.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	3,556.0 L.F.	12.00	12.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	2.0 EACH	500.00	500.00
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	8.0 EACH	280.00	280.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	28.6 L.M.	1,450.00	1,450.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.3 L.M.	5,300.00	5,300.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	7,540.0 L.F.	3.00	3.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	229.0 L.F.	2.00	2.00
717-01	MOBILIZATION	1.0 LS	48,750.00	42,000.00
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	50.0 L.F.	15.00	15.00
730-14.01	SHIELDED DETECTOR CABLE	50.0 L.F.	1.00	1.00
730-14.02	SAW SLOT	1,832.0 L.F.	4.25	4.25
730-14.03	LOOP WIRE	3,664.0 L.F.	0.70	0.70
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	15.0 S.Y.	352.27	300.00
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)	3,807.0 S.Y.	35.00	33.60
TOTALS:			1,964,449.25	1,997,478.45

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

COUNTY : MCNAIRY COUNTY (CNQ181)
PROJECT : CALL 020
TYPE : PROJECT LENGTH -3.270 MILES
LENGTH : 6.380 MILES
WRK DAY : 10/31/2016
DBE : 5%
ENG EST : \$ 3,134,194.95

**STANDARD CONSTRU
CTION COMPANY, I**

202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	354.0 S.Y.	30.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT	2,293.0 S.Y.	25.20
203-06	WATER	23.0 M.G.	15.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	2,939.0 TON	32.20
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	1,056.0 TON	125.60
403-02.01	TRACKLESS TACK COAT	123.0 TON	945.00
405-03.01	PM REJUVENATING SCRUB SEAL	111,306.0 S.Y.	3.10
411-02.10	ACS MIX(PG70-22) GRADING D	11,392.0 TON	91.75
411-03.12	ACS MIX(PG64-22) THIN LIFT D ASPHALT	6,413.0 TON	98.60
411-12.04	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)	10.5 L.M.	580.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	198,804.0 S.Y.	2.10
701-01.01	CONCRETE SIDEWALK (4)	3,180.0 S.F.	8.40
701-02.01	CONCRETE CURB RAMP (RETROFIT)	6,042.0 S.F.	19.50
705-01.01	GUARDRAIL AT BRIDGE ENDS	108.0 L.F.	105.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	7.0 EACH	2,500.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	8.0 EACH	920.00
712-01	TRAFFIC CONTROL	1.0 LS	38,500.00
712-06	SIGNS (CONSTRUCTION)	2,688.0 S.F.	6.25
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	625.00
713-02.20	ROADSIDE OBSTACLE DELINEATION	224.0 S.F.	15.75
713-11.01	U SECTION STEEL POSTS	64.0 LB.	3.50
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	50.0 LB.	5.00
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	17.0 S.F.	16.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	1,100.0 EACH	34.50
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	489.0 EACH	34.50
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	1,030.0 L.F.	10.40
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	485.0 S.Y.	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	875.0 L.F.	13.65
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	76.0 EACH	189.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-02.09	PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)	330.0 L.F.	31.50
716-04.04	PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)	460.0 L.F.	13.65
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	49.1 L.M.	1,050.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.3 L.M.	5,565.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	31.8 L.M.	2,520.00
716-13.04	SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)	50.0 L.F.	3.15
717-01	MOBILIZATION	1.0 LS	68,000.00
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	50.0 L.F.	13.20
730-14.01	SHIELDED DETECTOR CABLE	50.0 L.F.	2.20
730-14.02	SAW SLOT	1,156.0 L.F.	5.00
730-14.03	LOOP WIRE	2,752.0 L.F.	0.60

TOTALS: 3,484,996.20

COUNTY : OBION COUNTY (CNQ132)
PROJECT : CALL 021
TYPE : THE RESURFACING ON U.S. 45E (S.R. 215) FROM U.S. 45E (S.R. 43) (L.M. 0.00) TO THE KENTUCKY STATE LINE (L.M. 2.07) INCLUDING
LENGTH : 2.070 MILES
WRK DAY : 10/31/2016 (SEE SPEC) **FORD CONSTRUCTIO**
DBE : 3% **N COMPANY**
ENG EST : \$ 1,468,785.75

202-03.01	REMOVAL OF ASPHALT PAVEMENT	110.0 S.Y.	45.00
203-06	WATER	6.0 M.G.	1.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	798.0 TON	30.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	51.0 TON	180.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,764.0 TON	94.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	89.0 TON	670.00
411-03.13	ACS MIX(PG70-22) THIN LIFT D ASPHALT	5,123.0 TON	94.10
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	1.4 L.M.	1,600.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	4.1 L.M.	1,500.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	120,174.0 S.Y.	1.97
607-39.02	18 IN PIPE CULVERT (SIDE DRAIN)	30.0 L.F.	30.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	5.0 EACH	2,500.00
712-01	TRAFFIC CONTROL	1.0 LS	30,700.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

712-06	SIGNS (CONSTRUCTION)	832.0 S.F.	8.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	620.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	191.0 EACH	35.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	187.0 EACH	35.00
716-01.23	Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color)	119.0 EACH	35.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	91.0 S.Y.	23.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.0 L.F.	16.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	32.0 EACH	190.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	26.1 L.M.	1,465.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.0 L.M.	5,560.00
717-01	MOBILIZATION	1.0 LS	43,000.00
604-10.44	EXPANSION JOINT REPAIRS	178.0 L.F.	220.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.0 S.Y.	300.00
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)	2,182.0 S.Y.	37.00

TOTALS: 1,440,811.29

COUNTY : OBION COUNTY (CNQ208)
PROJECT : CALL 022
TYPE :
LENGTH : 1.810 MILES
WRK DAY : 10/31/2016
DBE : 3%
ENG EST : \$ 1,316,587.55

**FORD CONSTRUCTIO
N COMPANY**

202-03.01	REMOVAL OF ASPHALT PAVEMENT	150.0 S.Y.	45.00
203-06	WATER	6.0 M.G.	1.00
303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	609.0 TON	32.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	69.0 TON	180.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	2,058.0 TON	94.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	67.0 TON	675.00
411-02.10	ACS MIX(PG70-22) GRADING D	5,976.0 TON	96.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	113,413.0 S.Y.	1.85
607-39.02	18 IN PIPE CULVERT (SIDE DRAIN)	30.0 L.F.	30.00
712-01	TRAFFIC CONTROL	1.0 LS	29,000.00
712-06	SIGNS (CONSTRUCTION)	1,592.0 S.F.	8.00
712-08.03	ARROW BOARD (TYPE C)	4.0 EACH	600.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-01.21	Snowplowable Pvmnt Mrkrs (Bi-Dir)(1 Color)	142.0 EACH	35.00
716-01.22	Snowplowable Pvmnt Mrkrs (Mono-Dir)(1 Color)	472.0 EACH	35.00
716-01.30	REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER	4.0 EACH	16.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	435.0 S.Y.	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	276.0 L.F.	15.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	45.0 EACH	190.00
716-02.07	PLASTIC PAVEMENT MARKING (24 IN BARRIER LINE)	80.0 L.F.	15.00
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	1.0 EACH	205.00
716-03.06	PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)	7.0 EACH	525.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.0 EACH	250.00
716-05.20	PAINTED PAVEMENT MARKING (6 IN LINE)	28.2 L.M.	1,460.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	14.1 L.M.	5,560.00
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	961.0 L.F.	3.15
717-01	MOBILIZATION	1.0 LS	34,000.00
730-03.20	INSTALL PULL BOX (TYPE A)	2.0 EACH	420.00
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	150.0 L.F.	16.00
730-14.01	SHIELDED DETECTOR CABLE	150.0 L.F.	1.15
730-14.02	SAW SLOT	2,578.0 L.F.	5.25
730-14.03	LOOP WIRE	5,708.0 L.F.	0.80

TOTALS: 1,332,577.40

COUNTY :	PERRY COUNTY (CNQ167)	
PROJECT :	CALL 023	
TYPE :		
LENGTH :	6.100 MILES	
WRK DAY :	10/31/2016 (SEE SPEC	EUBANK ASPHALT P
DBE :	3%	AVING & SEALING
ENG EST :	\$ 964,502.75	

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	200.0 TON	30.00
307-01.07	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M	500.0 TON	50.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	49.0 TON	400.00
411-01.10	ACS MIX(PG64-22) GRADING D	7,515.0 TON	62.50

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,429.0 TON	11.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	8.0 EACH	2,050.00
706-01	GUARDRAIL REMOVED	200.0 L.F.	2.00
712-01	TRAFFIC CONTROL	1.0 LS	8,500.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00
712-06	SIGNS (CONSTRUCTION)	760.0 S.F.	5.00
716-01.21	Snowplowable Pvmnt Mrkrs (Bi-Dir)(1 Color)	403.0 EACH	32.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	23.0 S.Y.	20.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	140.0 L.F.	12.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	500.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	22.7 L.M.	750.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	10.5 L.M.	5,000.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	12.2 L.M.	2,800.00
717-01	MOBILIZATION	1.0 LS	19,000.00

TOTALS: 769,472.50

TOTALS: 0.00

COUNTY : ROBERTSON COUNTY (CNQ164)
PROJECT : CALL 025
TYPE :
LENGTH : 6.790 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 3%
ENG EST : \$ 1,002,362.00

**LOJAC ENTERPRISE CHARLES DEWEESE
S, INC. CONSTRUCTION, IN**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	2,022.0 TON	18.00	19.40
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	500.0 TON	60.00	74.75
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	51.0 TON	625.00	625.00
411-01.10	ACS MIX(PG64-22) GRADING D	7,800.0 TON	61.75	72.11
411-12.03	SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)	11.0 L.M.	305.00	648.90
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,726.0 TON	13.00	11.75
712-01	TRAFFIC CONTROL	1.0 LS	21,000.00	32,525.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00	5.25
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	5.25
712-06	SIGNS (CONSTRUCTION)	624.0 S.F.	9.25	9.61
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	450.0 EACH	30.00	30.98
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	24.0 L.F.	13.00	11.81
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	23.5 L.M.	775.00	677.25
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	9.9 L.M.	5,050.00	4,593.75
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	13.6 L.M.	2,680.00	2,362.50
717-01	MOBILIZATION	1.0 LS	20,000.00	34,000.00
TOTALS:			849,098.50	949,275.04

COUNTY : SULLIVAN COUNTY (CNQ159)
PROJECT : CALL 026
TYPE :
LENGTH : 1.920 MILES
WRK DAY : 9/30/2016 (SEE SPECI
DBE : 10%
ENG EST : \$ 356,884.90

**W-L CONSTRUCTION
& PAVING, INC.**

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	13.0 TON	491.44
411-01.10	ACS MIX(PG64-22) GRADING D	2,032.0 TON	83.26
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	2,006.0 TON	17.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)	400.0 S.F.	35.00
705-02.02	SINGLE GUARDRAIL (TYPE 2)	838.0 L.F.	15.50
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	5.0 EACH	2,000.00
705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	5.0 EACH	1,200.00
712-01	TRAFFIC CONTROL	1.0 LS	10,880.21
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	145.0 EACH	5.00
712-05.01	WARNING LIGHTS (TYPE A)	72.0 EACH	5.00
712-06	SIGNS (CONSTRUCTION)	583.0 S.F.	9.50
716-01.21	Snowplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	166.0 EACH	25.00
716-01.22	Snowplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	35.0 EACH	25.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	254.0 S.Y.	14.75
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	36.0 L.F.	9.50
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.0 EACH	120.00
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.0 EACH	150.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	8.0 L.M.	575.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil)	8.0 L.M.	1,650.00
	(4IN LINE)		
717-01	MOBILIZATION	1.0 LS	6,860.81

TOTALS: 304,452.06

COUNTY : SUMNER COUNTY (CNQ172)
PROJECT : CALL 027
TYPE : BYPASS SOUTH OF GALLATIN.
LENGTH : 1.272 MILES
WRK DAY : 7/31/2018 (SEE SPECI
DBE : 8%
ENG EST : \$ 14,595,242.00

JONES BROS. CONT	ROGERS GROUP, IN	LOJAC ENTERPRISE	CIVIL CONSTRUCTO
RACTORS, LLC	C.	S, INC.	RS, LLC

105-01	CONSTRUCTION STAKES, LINES AND GRADES	1.0 LS	153,300.00	131,336.69	150,000.00	145,940.00
109-10.01	TRAINEE	2,720.0 HOUR	0.80	0.80	0.80	0.80
201-01	CLEARING AND GRUBBING	1.0 LS	500,000.00	284,888.24	400,000.00	145,000.00
202-01	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1.0 LS	5,000.00	25,898.93	25,000.00	154,025.00
202-06.01	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	15,000.00	5,490.57	25,000.00	20,200.00
202-06.02	REMOVAL OF BUILDINGS (TRACT NO.)	1.0 LS	5,500.00	103.60	100.00	10,870.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	65,027.0 C.Y.	10.75	15.80	18.00	11.94
203-01.11	PRESPLITTING OF ROCK EXCAVATION	400.0 S.Y.	50.50	25.89	25.00	30.01
203-01.29	ROCK EXCAVATION	3,077.0 C.Y.	16.45	22.80	22.00	35.32
203-02.02	BORROW EXCAVATION (GRADED SOLID ROCK)	5,333.0 C.Y.	35.00	31.08	30.00	29.64
203-06	WATER	3,730.0 M.G.	1.00	5.18	5.00	10.49
203-10.15	WASTE MATERIAL	4,839.0 C.Y.	9.65	1.04	1.00	17.47
204-08	FOUNDATION FILL MATERIAL	148.0 C.Y.	30.00	45.48	48.00	50.43
204-08.01	BACKFILL MATERIAL (FLOWABLE FILL)	120.0 C.Y.	250.00	207.18	200.00	163.79
209-02.05	12 IN TEMPORARY SLOPE DRAIN	812.0 L.F.	14.50	10.36	10.00	17.04
209-03.22	FILTER SOCK (18 INCH)	3,977.0 L.F.	3.50	4.14	8.25	3.68
209-05	SEDIMENT REMOVAL	202.0 C.Y.	5.00	15.80	15.25	16.48
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	4,918.0 L.F.	3.75	3.94	3.50	3.94
209-08.03	TEMPORARY SILT FENCE (WITHOUT BACKING)	9,362.0 L.F.	1.50	1.35	1.50	1.58
209-08.07	ROCK CHECK DAM PER	36.0 EACH	200.00	233.09	200.00	210.12
209-08.08	ENHANCED ROCK CHECK DAM	10.0 EACH	300.00	388.48	325.00	315.18
209-09.01	SANDBAGS	1,445.0 BAG	5.00	3.48	4.00	5.25
209-09.04	SEDIMENT FILTER BAG(15' X 10')	3.0 EACH	685.00	1,106.78	200.00	157.59
209-09.43	CURB INLET PROTECTION (TYPE 4)	57.0 EACH	150.00	310.79	110.00	157.59
209-20.03	POLYETHYLENE SHEETING (6 MIL. MINIMUM)	44.0 S.Y.	10.00	3.11	3.00	4.56

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

209-20.04	POLYETHYLENE SHEETING (10 MIL.)	30.0 S.Y.	10.00	6.59	4.00	6.17
209-40.34	CATCH BASIN PROTECTION (TYPE E)	78.0 EACH	175.00	466.19	250.00	183.86
209-65.03	TEMPORARY DIVERSION CHANNEL	200.0 L.F.	40.00	121.49	50.00	60.12
303-01.01	GRANULAR BACKFILL (ROADWAY)	2,960.0 TON	20.00	28.86	27.00	23.38
303-01.03	GRANULAR BACKFILL (RETAINING WALLS)	1,178.0 TON	25.00	28.86	45.00	19.40
303-10.01	MINERAL AGGREGATE (SIZE 57)	1,381.0 TON	30.00	34.18	33.00	29.73
303-10.03	MINERAL AGGREGATE (SIZE 68)	54.0 TON	30.00	36.26	39.00	35.51
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	164.0 TON	70.00	64.00	64.00	67.24
307-01.08	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2	502.0 TON	70.00	74.00	74.00	77.74
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	12,667.0 TON	52.00	53.00	53.00	57.57
307-02.02	ASPHALT CEMENT (PG70-22)(BPMB-HM) GRADING A-S	244.0 TON	475.00	510.00	510.00	567.32
307-02.03	AGGREGATE (BPMB-HM) GRADING A-S MIX	7,264.0 TON	45.00	44.00	44.00	47.28
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	6,661.0 TON	82.25	63.00	63.00	68.29
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	58.0 TON	500.00	850.00	850.00	893.01
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	77.0 TON	92.25	96.00	96.00	100.86
411-01.10	ACS MIX(PG64-22) GRADING D	757.0 TON	87.50	96.00	96.00	100.86
411-02.10	ACS MIX(PG70-22) GRADING D	4,697.0 TON	92.25	86.00	86.00	89.30
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	6,716.0 S.Y.	4.05	3.50	4.25	4.25
604-01.01	CLASS A CONCRETE (ROADWAY)	568.0 C.Y.	500.00	920.44	505.00	530.55
604-01.02	STEEL BAR REINFORCEMENT (ROADWAY)	129,977.0 LB.	0.85	0.90	0.86	0.91
604-01.20	BOX TUBE SAFETY RAIL	245.0 L.F.	135.55	119.56	104.00	109.26
604-02.41	ENERGY DISSIPATER (DESCRIPTION)	1.0 EACH	35,000.00	26,701.91	23,800.00	25,004.28
604-02.42	ENERGY DISSIPATER (DESCRIPTION)	1.0 EACH	35,000.00	25,747.49	24,200.00	25,424.52
604-07.01	RETAINING WALL (DESCRIPTION)	1,758.0 S.F.	65.00	87.89	73.30	56.42
604-07.02	RETAINING WALL (DESCRIPTION)	5,806.0 S.F.	70.00	91.86	72.10	61.47
604-07.03	RETAINING WALL (DESCRIPTION)	385.0 S.F.	55.00	84.91	81.50	82.48
604-07.04	RETAINING WALL (DESCRIPTION)	97.0 S.F.	65.00	98.84	111.00	113.46
604-07.05	RETAINING WALL (DESCRIPTION)	243.0 S.F.	60.00	89.00	86.00	84.05
604-07.06	RETAINING WALL (DESCRIPTION)	243.0 S.F.	60.00	89.00	86.00	84.05
604-07.07	RETAINING WALL (DESCRIPTION)	396.0 S.F.	70.00	93.43	139.90	117.20
604-07.08	RETAINING WALL (DESCRIPTION)	160.0 S.F.	55.00	96.41	80.00	84.05
607-03.02	18 IN CONCRETE PIPE CULVERT (CLASS III)	7,383.0 L.F.	55.00	70.44	68.00	70.14
607-05.02	24 IN CONCRETE PIPE CULVERT (CLASS III)	2,207.0 L.F.	65.00	80.80	78.00	88.04
607-06.02	30 IN CONCRETE PIPE CULVERT (CLASS III)	588.0 L.F.	75.00	96.34	93.00	121.48
607-07.02	36 IN CONCRETE PIPE CULVERT (CLASS III)	221.0 L.F.	95.00	144.00	139.00	164.86

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

607-39.02	18 IN PIPE CULVERT (SIDE DRAIN)	302.0 L.F.	55.00	34.18	33.00	42.51
607-39.03	24 IN PIPE CULVERT (SIDE DRAIN)	180.0 L.F.	65.00	39.36	38.00	50.64
611-01.02	MANHOLES, > 4' - 8' DEPTH	3.0 EACH	4,500.00	4,040.24	3,900.00	4,345.38
611-01.03	MANHOLES, > 8' - 12' DEPTH	2.0 EACH	5,000.00	5,179.78	5,000.00	5,868.88
611-01.20	ADJUSTMENT OF EXISTING MANHOLE	18.0 EACH	1,500.00	414.39	400.00	508.53
611-02.11	JUNCTION BOX, TYPE 2	2.0 EACH	4,000.00	2,071.91	2,000.00	3,943.94
611-07.31	18IN ENDWALL (SIDE DRAIN)	10.0 EACH	2,000.00	1,398.55	1,350.00	1,458.60
611-07.32	24IN ENDWALL (SIDE DRAIN)	6.0 EACH	2,600.00	1,812.92	1,750.00	1,916.20
611-07.54	18IN ENDWALL (CROSS DRAIN) 3:1	1.0 EACH	1,400.00	740.70	715.00	777.92
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	1.0 EACH	2,100.00	1,072.21	1,035.00	1,126.84
611-07.60	30IN ENDWALL (CROSS DRAIN) 3:1	2.0 EACH	2,600.00	2,382.70	2,300.00	2,499.64
611-12.01	CATCH BASINS, TYPE 12, 0' - 4' DEPTH	4.0 EACH	4,600.00	2,341.26	2,260.00	2,459.60
611-12.02	CATCH BASINS, TYPE 12, > 4' - 8' DEPTH	21.0 EACH	5,100.00	2,900.68	2,800.00	3,060.20
611-12.03	CATCH BASINS, TYPE 12, > 8' - 12' DEPTH	7.0 EACH	6,500.00	4,351.02	4,200.00	4,570.28
611-12.04	CATCH BASINS, TYPE 12, > 12' - 16' DEPTH	1.0 EACH	7,800.00	6,008.55	5,800.00	6,320.60
611-14.01	CATCH BASINS, TYPE 14, 0' - 4' DEPTH	1.0 EACH	4,900.00	3,625.85	3,500.00	3,746.60
611-14.02	CATCH BASINS, TYPE 14, > 4' - 8' DEPTH	18.0 EACH	7,100.00	6,215.74	6,000.00	6,492.20
611-14.03	CATCH BASINS, TYPE 14, > 8' - 12' DEPTH	6.0 EACH	13,500.00	9,738.00	9,400.00	10,210.20
611-14.04	CATCH BASINS, TYPE 14, > 12' - 16' DEPTH	2.0 EACH	8,900.00	10,877.55	10,500.00	11,354.20
611-14.05	CATCH BASINS, TYPE 14, > 16' - 20' DEPTH	1.0 EACH	32,700.00	17,404.08	16,800.00	18,275.40
611-25.02	CATCH BASINS, TYPE 25, > 4' - 8' DEPTH	5.0 EACH	5,300.00	2,797.08	2,700.00	2,974.40
611-38.02	CATCH BASINS, TYPE 38, > 4' - 8' DEPTH	1.0 EACH	3,500.00	2,589.90	2,500.00	2,745.60
611-40.01	CATCH BASINS, TYPE 40, 0' - 4' DEPTH	1.0 EACH	6,700.00	3,833.04	3,700.00	3,963.96
611-42.01	CATCH BASINS, TYPE 42, 0' - 4' DEPTH	5.0 EACH	3,600.00	2,071.91	2,000.00	2,173.60
611-42.02	CATCH BASINS, TYPE 42, > 4' - 8' DEPTH	5.0 EACH	4,700.00	2,382.70	2,300.00	2,459.60
620-05	CONCRETE PARAPET WITH STRUCTURAL TUBING	450.0 L.F.	190.00	158.25	136.50	143.41
621-03.07	48 IN TEMPORARY DRAINAGE PIPE	155.0 L.F.	110.00	154.90	190.00	95.10
621-03.09	60 IN TEMPORARY DRAINAGE PIPE	80.0 L.F.	130.00	249.21	190.00	157.93
701-01.01	CONCRETE SIDEWALK (4)	64,798.0 S.F.	3.50	4.40	4.25	4.85
701-02	CONCRETE DRIVEWAY	21,561.0 S.F.	4.55	6.48	6.25	6.95
701-02.03	CONCRETE CURB RAMP	2,232.0 S.F.	14.90	19.17	18.50	19.44
702-01	CONCRETE CURB	141.0 C.Y.	225.00	512.79	495.00	520.05
702-01.01	EXTRUDED MOUNTABLE CURB	1,070.0 L.F.	10.00	8.29	8.00	8.40
702-03	CONCRETE COMBINED CURB & GUTTER	1,037.0 C.Y.	226.00	347.04	335.00	351.95
703-01	CEMENT CONCRETE DITCH PAVING	20.0 C.Y.	388.00	401.95	500.00	268.83
705-01.01	GUARDRAIL AT BRIDGE ENDS	54.0 L.F.	66.90	69.30	68.00	70.29
705-01.04	METAL BEAM GUARD FENCE	69.0 L.F.	77.00	79.76	80.00	80.90
705-02.02	SINGLE GUARDRAIL (TYPE 2)	650.0 L.F.	17.35	17.98	19.00	18.23
705-04.03	GUARDRAIL TERMINAL (TYPE 13)	2.0 EACH	625.00	647.47	565.00	656.63
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	6.0 EACH	2,090.00	2,165.15	2,450.00	2,195.75
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	16.0 EACH	6,100.00	6,319.34	10,000.00	6,408.66
707-08.11	HIGH-VISIBILITY CONSTRUCTION FENCE	410.0 L.F.	1.50	1.66	1.50	1.58

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

708-02.01	MARKERS (CONCRETE R.O.W. POSTS)	61.0 EACH	235.00	243.45	200.00	274.28
709-05.05	MACHINED RIP-RAP (CLASS A-3)	1,750.0 TON	30.00	34.18	33.00	34.41
709-05.06	MACHINED RIP-RAP (CLASS A-1)	4,723.0 TON	30.00	34.18	33.00	29.12
709-05.08	MACHINED RIP-RAP (CLASS B)	1,463.0 TON	30.00	36.26	35.00	40.96
709-05.09	MACHINED RIP-RAP (CLASS C)	129.0 TON	45.00	36.26	35.00	61.63
710-02	AGGREGATE UNDERDRAINS (WITH PIPE)	12,722.0 L.F.	4.00	3.42	4.00	4.20
710-09.01	6 IN PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM	90.0 L.F.	45.00	49.37	20.00	19.34
712-01	TRAFFIC CONTROL	1.0 LS	150,000.00	81,426.24	275,000.00	180,710.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	3,380.0 L.F.	20.00	19.10	40.00	31.70
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	467.0 EACH	47.00	48.69	42.00	49.38
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	156.0 EACH	11.50	11.92	8.25	12.09
712-05.01	WARNING LIGHTS (TYPE A)	14.0 EACH	52.00	53.87	26.00	54.63
712-06	SIGNS (CONSTRUCTION)	356.0 S.F.	9.85	10.21	9.75	10.35
712-07.03	TEMPORARY BARRICADES (TYPE III)	60.0 L.F.	18.25	18.91	23.00	19.18
712-08.03	ARROW BOARD (TYPE C)	1.0 EACH	1,350.00	1,398.55	830.00	1,418.31
713-11.01	U SECTION STEEL POSTS	1,053.0 LB.	2.90	3.99	2.90	4.05
713-11.02	PERFORATED/KNOCKOUT SQUARE TUBE POST	322.0 LB.	3.75	4.92	3.75	4.99
713-13.02	FLAT SHEET ALUMINUM SIGNS (0.080 IN THICK)	262.0 S.F.	12.25	14.40	12.25	14.61
713-13.03	FLAT SHEET ALUMINUM SIGNS (0.100 IN THICK)	110.0 S.F.	12.75	15.80	12.75	16.02
713-14.21	STREET NAME SIGN (RIGID 0.100IN THICK)	63.0 S.F.	14.00	19.58	32.90	19.86
713-16.01	CHANGEABLE MESSAGE SIGN UNIT	4.0 EACH	9,200.00	9,530.81	12,500.00	9,665.52
716-01.21	Snwplwble Pvmt Mrks (Bi-Dir)(1 Color)	129.0 EACH	32.00	29.52	32.00	29.95
716-01.22	Snwplwble Pvmt Mrks (Mono-Dir)(1 Color)	338.0 EACH	32.00	29.52	32.00	29.95
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	120.0 S.Y.	20.00	23.30	20.00	23.64
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	592.0 L.F.	15.00	11.66	15.00	11.82
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	47.0 EACH	150.00	142.44	150.00	144.46
716-02.08	PLASTIC PAVEMENT MARKING (8 IN DOTTED LINE)	292.0 L.F.	2.00	2.33	2.00	2.37
716-02.12	PLASTIC PAVEMENT MARKING (8IN LINE)	0.3 L.M.	10,560.00	6,992.60	10,560.00	7,091.55
716-03.01	PLASTIC WORD PAVEMENT MARKING (ONLY)	2.0 EACH	400.00	191.65	400.00	194.36
716-04.01	PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)	1.0 EACH	300.00	202.00	300.00	204.87
716-04.13	PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)	12.0 EACH	400.00	305.61	400.00	309.93
716-04.14	PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)	3.0 EACH	400.00	233.10	400.00	236.39
716-05.02	PAINTED PAVEMENT MARKING (8 IN BARRIER LINE)	45,339.0 L.F.	0.35	0.29	0.35	0.31
716-08.20	REMOVAL OF PAVEMENT MARKING (LINE)	1.7 L.M.	5,280.00	2,745.29	5,280.00	2,784.09

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	7.2 L.M.	5,280.00	4,610.01	5,280.00	4,675.17
716-12.03	ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)	615.0 L.F.	2.00	2.54	2.00	2.57
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	2,840.0 L.F.	2.00	1.81	2.00	1.84
717-01	MOBILIZATION	1.0 LS	750,000.00	230,889.10	420,000.00	746,330.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	1.0 EACH	2,421.00	2,508.05	2,421.00	2,543.50
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	14.0 EACH	864.00	895.07	864.00	907.72
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	5.0 EACH	1,316.00	1,363.32	1,316.00	1,382.59
730-02.30	SIGNAL HEAD ASSEMBLY (DESCRIPTION)	4.0 EACH	871.00	902.32	871.00	915.07
730-03.20	INSTALL PULL BOX (TYPE A)	14.0 EACH	335.00	347.05	335.00	351.95
730-03.21	INSTALL PULL BOX (TYPE B)	10.0 EACH	445.00	461.00	445.00	467.52
730-03.23	INSTALL PULL BOX (FIBER OPTIC-TYPE A)	4.0 EACH	1,450.00	1,502.13	1,450.00	1,523.37
730-03.24	INSTALL PULL BOX (FIBER OPTIC-TYPE B)	8.0 EACH	1,589.00	1,646.14	1,589.00	1,669.40
730-05.01	ELECTRICAL SERVICE CONNECTION	2.0 EACH	1,226.00	1,270.08	1,226.00	1,288.04
730-08.01	SIGNAL CABLE - 3 CONDUCTOR	979.0 L.F.	1.00	1.04	1.00	1.05
730-08.02	SIGNAL CABLE - 5 CONDUCTOR	2,610.0 L.F.	1.10	1.14	1.10	1.15
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	3,179.0 L.F.	1.40	1.45	1.40	1.47
730-08.40	INTERCONNECT CABLE - FIBER OPTIC (DESCRIPTION)	1,817.0 L.F.	2.40	2.49	2.40	2.52
730-12.01	CONDUIT 1 IN DIAMETER (PVC)	1,887.0 L.F.	4.70	4.87	4.70	4.94
730-12.02	CONDUIT 2 IN DIAMETER (PVC)	6,388.0 L.F.	5.10	5.28	5.10	5.36
730-12.03	CONDUIT 3 IN DIAMETER (PVC)	46.0 L.F.	12.10	12.54	12.10	12.71
730-12.08	CONDUIT 2 IN DIAMETER (RGS)	885.0 L.F.	17.00	17.61	17.00	17.86
730-12.09	CONDUIT 3 IN DIAMETER (RGS)	516.0 L.F.	22.80	23.61	22.80	23.95
730-13.03	VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)	7.0 EACH	466.00	482.75	466.00	489.58
730-13.07	VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)	3.0 EACH	6,170.00	6,391.86	6,170.00	6,482.20
730-14.01	SHIELDED DETECTOR CABLE	4,736.0 L.F.	1.00	1.04	1.00	1.05
730-14.02	SAW SLOT	2,962.0 L.F.	3.80	3.94	3.80	3.99
730-14.03	LOOP WIRE	8,708.0 L.F.	0.70	0.73	0.70	0.73
730-15.32	CABINET (EIGHT PHASE BASE MOUNTED)	2.0 EACH	11,336.00	11,743.61	11,336.00	11,909.60
730-16.02	EIGHT PHASE ACTUATED CONTROLLER	2.0 EACH	4,449.00	4,608.97	4,449.00	4,674.12
730-23.30	PEDESTAL POLE (DESCRIPTION)	9.0 EACH	1,363.00	1,412.01	1,363.00	1,431.97
730-23.36	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	1.0 EACH	23,134.00	23,965.83	23,134.00	24,304.58
730-23.37	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	1.0 EACH	23,134.00	23,965.83	23,134.00	24,304.58
730-23.96	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	1.0 EACH	20,369.00	21,101.42	20,369.00	21,399.67
730-23.97	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	1.0 EACH	20,395.00	21,128.35	20,395.00	21,426.99
730-23.98	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	1.0 EACH	21,782.00	22,565.22	21,782.00	22,884.17

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

730-23.99	CANTILEVER SIGNAL SUPPORT (DESCRIPTION)	1.0 EACH	27,404.00	28,389.38	27,404.00	28,790.64
730-26.11	COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN	16.0 EACH	956.00	990.38	956.00	1,004.37
730-35.06	BATTERY BACK-UP AND POWER CONDITIONER	1.0 EACH	8,248.00	8,544.58	8,248.00	8,665.35
730-40	TEMPORARY TRAFFIC SIGNAL SYSTEM	1.0 EACH	11,696.00	12,116.55	11,696.00	12,287.82
740-10.03	GEOTEXTILE (TYPE III)(EROSION CONTROL)	6,923.0 S.Y.	2.00	2.90	2.60	3.68
740-10.04	GEOTEXTILE (TYPE IV)(STABILIZATION)	7,645.0 S.Y.	1.50	1.81	1.75	2.10
740-11.03	TEMPORARY SEDIMENT TUBE 18IN (DESCRIPTION)	910.0 L.F.	6.00	3.63	2.75	1.58
801-01.07	TEMPORARY SEEDING (WITH MULCH)	56.0 UNIT	50.00	19.69	25.00	50.00
801-02.15	FERTILIZER	1.0 TON	800.00	466.18	100.00	800.00
801-03	WATER (SEEDING & SODDING)	42.0 M.G.	25.00	5.18	100.00	25.00
803-01	SODDING (NEW SOD)	37,668.0 S.Y.	2.50	1.81	3.00	2.50
806-02.03	PROJECT MOWING	6.0 CYCL	1,500.00	725.18	3,000.00	735.42
790-02.07	POLE 35FT CLASS 2 METAL	1.0 EACH	3,760.00	3,895.19	3,760.00	3,950.26
790-03.06	POLE 40FT CLASS 2 METAL	12.0 EACH	4,110.00	4,257.78	4,110.00	4,317.97
790-04.02	POLE 45FT CLASS 2 WOOD	5.0 EACH	1,835.00	1,900.98	1,835.00	1,927.85
790-04.06	POLE 45FT CLASS 1 METAL	1.0 EACH	4,830.00	5,003.67	4,830.00	5,074.40
790-04.07	POLE 45FT CLASS 2 METAL	26.0 EACH	4,625.00	4,791.30	4,625.00	4,859.03
790-05.01	POLE 50FT CLASS 1 WOOD	7.0 EACH	2,280.00	2,361.98	2,280.00	2,395.37
790-05.05	POLE 50FT CLASS 1 METAL	3.0 EACH	5,350.00	5,542.37	5,350.00	5,620.71
790-20.01	POLE(DESCRIPTION)	1.0 EACH	4,005.00	4,149.01	4,005.00	4,207.65
790-21.06	1PH PRIMARY MED ANGLE 15KV	1.0 EACH	295.00	305.61	295.00	309.93
790-21.07	1PH PRIMARY LG ANGLE 15KV	1.0 EACH	275.00	284.90	275.00	288.92
790-21.08	1PH DEADEND 15KV	3.0 EACH	255.00	264.17	255.00	267.90
790-21.09	1PH PRIMARY TAP 15KV	12.0 EACH	370.00	383.30	370.00	388.72
790-21.10	1PH VERTICAL DDE 15KV	3.0 EACH	460.00	476.54	460.00	483.28
790-23.01	2PH CROSSARM SGL PRIM SUPPORT 15KV	1.0 EACH	645.00	668.18	645.00	677.64
790-23.07	2PH CROSSARM CONST DEADEND (SGL) 15KV	1.0 EACH	1,005.00	1,041.14	1,005.00	1,055.85
790-23.08	2PH CROSSARM CONST DEADEND (DBL) 15KV	1.0 EACH	1,850.00	1,916.52	1,850.00	1,943.61
790-25.01	3PH CROSSARM SGL 15KV	20.0 EACH	1,470.00	1,522.86	1,470.00	1,544.38
790-25.02	3PH NARROW PROFILE SGL 15KV	1.0 EACH	815.00	844.30	815.00	856.24
790-25.10	3PH CROSSARM DBL DBL PRIM SUPPORT 15KV	9.0 EACH	1,485.00	1,538.39	1,485.00	1,560.14
790-25.22	3PH XARM DEADEND SGL NARROW PROFILE 15KV	7.0 EACH	1,505.00	1,559.11	1,505.00	1,581.15
790-25.23	3PH CROSSARM DDE 15KV	3.0 EACH	2,295.00	2,377.52	2,295.00	2,411.13
790-25.25	3PH CROSSARM DDE NARROW PROFILE 15KV	6.0 EACH	2,830.00	2,931.76	2,830.00	2,973.20
790-25.28	3PH CROSSARM SGL 10FT 15KV	1.0 EACH	1,935.00	2,004.58	1,935.00	2,032.91
790-30.07	SECONDARY CONDUCTOR 4 AL DUPLEX	775.0 L.F.	2.60	2.69	2.60	2.73
790-31.02	SERVICE ASSEMBLY-POLE TYPE	81.0 EACH	145.00	150.21	145.00	152.34

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

790-31.11	SERVICE CONDUCTOR 2 AL TRIPLEX	1,689.0 L.F.	3.79	3.93	3.79	3.98
790-31.20	SERVICE CONDUCTOR 1/0 AL QPLEX	137.0 L.F.	6.42	6.65	6.42	6.74
790-32.01	DOWN GUY - THROUGH BOLT TYPE	72.0 EACH	340.00	352.23	340.00	357.20
790-32.07	OH GUY - THROUGH BOLT TYPE	6.0 EACH	765.00	792.51	765.00	803.71
790-33.20	ANCHOR TRIPLE EYE POWER INSTALLED	47.0 EACH	860.00	890.92	860.00	903.52
790-40.01	OH COND 4 7/1 ACSR SWANATE	854.0 L.F.	1.98	2.05	1.98	2.08
790-40.02	OH COND 2 7/1 ACSR SPARATE	3,584.0 L.F.	2.36	2.45	2.36	2.48
790-40.03	OH COND 1/0 6/1 ACSR RAVEN	1,804.0 L.F.	3.28	3.40	3.28	3.45
790-40.42	OH COND 336.4 19 AAC TULIP	7,426.0 L.F.	4.77	4.94	4.77	5.01
790-40.49	OH COND 795 37 AAC ARBUTUS	22,278.0 L.F.	6.23	6.46	6.23	6.55
790-42.13	CONDUIT - POLE MTD - 3IN SCH 80 PVC	3.0 L.F.	950.00	984.16	950.00	998.07
790-46.01	1PH TRANSFORMER	28.0 EACH	820.00	849.49	820.00	861.49
790-47.02	2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	2.0 EACH	3,840.00	3,978.08	3,840.00	4,034.31
790-49.02	3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS	2.0 EACH	6,090.00	6,308.98	6,090.00	6,398.16
790-58.06	GOAB SWITCH 15KV	1.0 EACH	11,015.00	11,411.07	11,015.00	11,572.36
790-64.01	SEC MTG 1PH 120/240 VOLTS	1.0 EACH	1,410.00	1,460.70	1,410.00	1,481.35
790-65.03	LIGHTNING ARRESTER ARM MTD 9 KV	12.0 EACH	275.00	284.90	275.00	288.92
790-65.16	3PH CAPACITOR ASSEMBLY SWITCHED 15KV	1.0 EACH	4,480.00	4,641.09	4,480.00	4,706.69
790-68.10	MISCELLANEOUS ASSEMBLIES	10.0 EACH	580.00	600.85	580.00	609.35
790-70.20	STREET LIGHT (DESCRIPTION)	22.0 EACH	1,275.00	1,320.84	1,275.00	1,339.52
790-98.01	REMOVE WIRE	40,238.0 L.F.	2.45	2.54	2.45	2.57
790-98.02	REMOVE POLES	51.0 EACH	445.00	461.00	445.00	467.52
790-98.03	REMOVE FRAMING/ASSOCIATED APPARATUS	324.0 EACH	445.00	461.00	445.00	467.52
790-98.20	TREE AND BRUSH REMOVAL OFF ROW	1.0 LS	30,420.00	31,513.82	30,420.00	31,959.25
791-01.01	<2IN STEEL GAS MAIN	600.0 L.F.	50.00	35.74	34.50	52.53
791-01.02	2IN STEEL GAS MAIN	4,300.0 L.F.	60.50	34.70	33.50	63.57
791-01.04	4IN STEEL GAS MAIN	2,500.0 L.F.	110.00	52.52	50.70	115.57
791-01.23	2IN POWERCRETE COATED STL GAS MAIN-OPEN CUT	300.0 L.F.	72.00	51.49	49.70	75.64
791-01.26	4IN PWRCRETE CTD STL GAS MN-OPN CUT	20.0 L.F.	121.00	83.39	80.50	127.12
791-04.53	HDD 4IN POWERCRETE COATED STEEL GAS MN	80.0 L.F.	225.00	115.76	111.75	236.39
791-06.11	CONNECT TO 4IN EX. STL MAIN	1.0 EACH	6,000.00	4,392.46	4,240.00	6,303.60
791-06.17	CONNECT TO __IN EX. STL MAIN	38.0 EACH	500.00	1,284.59	1,240.00	525.30
791-06.31	CONNECT TO 2IN EX. STL MAIN W/ STOPPLE	3.0 EACH	3,550.00	3,299.53	3,185.00	3,729.63
791-06.32	CONNECT TO 4IN EX. STL MAIN W/ STOPPLE	1.0 EACH	9,600.00	6,034.45	5,825.00	10,085.76
791-07.09	2IN STEEL GAS VALVE ASSEMBLY	4.0 EACH	2,735.00	4,257.78	4,110.00	2,873.39
791-07.10	4IN STEEL GAS VALVE ASSEMBLY	2.0 EACH	4,350.00	3,330.60	3,215.00	4,570.11
791-08.12	3/4IN STEEL SERVICE PIPE	100.0 L.F.	50.00	88.05	85.00	52.53
791-08.13	1IN STEEL SERVICE PIPE	50.0 L.F.	50.00	90.64	87.50	52.53
791-08.22	HDD 3/4IN STEEL SERVICE PIPE	400.0 L.F.	142.00	66.81	64.50	149.19

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

791-08.23	HDD 1IN STEEL SERVICE PIPE	200.0 L.F.	165.00	66.30	64.00	173.35
791-09.05	RESTORE ASPHALT	100.0 S.Y.	125.00	55.68	53.75	131.33
791-09.06	RESTORE CONCRETE	100.0 S.Y.	200.00	39.11	37.75	210.12
791-09.07	RESTORE GRAVEL	100.0 S.Y.	50.00	10.36	10.00	52.53
791-10.10	RETIRE GAS MAIN	1.0 LS	5,000.00	10,603.02	10,235.00	5,253.00
793-01.08	POLE 35FT CLASS 5 WOOD	5.0 EACH	1,712.00	1,773.56	1,712.00	1,798.63
793-01.12	POLE 40FT CLASS 4 WOOD	7.0 EACH	1,871.00	1,938.27	1,871.00	1,965.67
793-01.18	POLE 45FT CLASS 4 WOOD	3.0 EACH	1,837.00	1,903.05	1,837.00	1,929.95
793-01.24	POLE 55FT CLASS 2 WOOD	1.0 EACH	2,322.00	2,405.49	2,322.00	2,439.49
793-01.41	ANCHOR 1IN	21.0 EACH	532.00	551.13	532.00	558.92
793-13.07	4IN SCHEDULE 40 PVC	190.0 L.F.	6.40	6.63	6.40	6.72
793-13.12	1 DUCT FORMATION @ 36IN DEPTH	190.0 L.F.	5.40	5.60	5.40	5.67
793-14.19	4IN SCH 80 ORANGE FLEXPIPE	110.0 L.F.	3.80	3.94	3.80	3.99
793-16.04	DIRECTIONAL BORE 4IN/FLEX SLEEVE	110.0 L.F.	31.20	32.32	31.20	32.78
793-98.04	REMOVE POLES ALL SIZES	24.0 EACH	182.00	188.54	182.00	191.21
795-01.03	6IN DIP RESTRAINED JOINT WATER LINE	200.0 L.F.	62.00	64.23	44.00	137.58
795-01.04	6IN DIP SLIP JOINT WATER LINE	1,300.0 L.F.	83.00	85.98	48.00	122.09
795-01.05	8IN DIP RESTRAINED JOINT WATER LINE	80.0 L.F.	70.00	72.51	50.00	123.06
795-01.06	8IN DIP SLIP JOINT WATER LINE	800.0 L.F.	81.00	83.91	65.00	102.61
795-01.14	16IN DIP SLIP JOINT WATER LINE	40.0 L.F.	196.25	203.30	100.00	251.06
795-01.20	24IN DIP SLIP JOINT WATER LINE	40.0 L.F.	199.25	206.41	160.00	337.13
795-01.23	36IN DIP RESTRAINED JOINT WATER LINE	300.0 L.F.	293.25	303.79	335.00	447.63
795-01.24	36IN DIP SLIP JOINT WATER LINE	5,600.0 L.F.	315.50	326.84	280.00	410.90
795-02.01	2IN HDPE WATER LINE	700.0 L.F.	12.25	12.69	22.50	29.84
795-03.02	2IN PVC WATER LINE	300.0 L.F.	17.25	17.87	24.01	24.66
795-05.01	HDD 2IN HDPE CARRIER PIPE-UNCON	1,800.0 L.F.	24.75	25.64	26.00	44.81
795-05.77	BORE/JACK 12IN STEEL CASING PIPE-ROCK.	80.0 L.F.	289.75	300.17	250.00	345.48
795-05.79	BORE/JACK 16IN STEEL CASING PIPE-ROCK.	40.0 L.F.	369.75	383.04	300.00	574.75
795-07.03	6IN X 6IN TAPPING SLEEVE AND VALVE	5.0 EACH	3,615.00	3,744.99	3,350.00	4,178.13
795-07.29	24IN X 24IN TPPNG SLVE & VLVE	1.0 EACH	28,075.00	29,084.50	45,000.00	45,345.03
795-08.01	2IN GATE VALVE ASSEMBLY	2.0 EACH	545.00	564.59	1,700.00	902.39
795-08.04	6IN GATE VALVE ASSEMBLY	13.0 EACH	910.00	942.72	1,600.00	1,203.70
795-08.05	8IN GATE VALVE ASSEMBLY	3.0 EACH	1,370.00	1,419.26	2,300.00	1,668.00
795-08.22	36IN BUTTERFLY VALVE ASSEMBLY	3.0 EACH	20,005.00	20,724.32	25,000.00	20,913.94
795-09.01	3/4IN WATER SERVICE METER ASSEMBLY	48.0 EACH	1,280.00	1,326.03	1,400.00	848.33
795-09.09	RELOCATE/RECONNECT SERVICE ASSEMBLY	5.0 EACH	870.00	901.29	1,500.00	832.43
795-09.10	SAMPLE TAP	5.0 EACH	2,190.00	2,268.75	1,900.00	1,131.88
795-09.28	3/4IN COPPER SERVICE PIPE	3,500.0 L.F.	11.00	11.40	24.00	34.08
795-10.09	4IN AUTO AIR RELEASE VALVE ASSEMBLY	2.0 EACH	6,210.00	6,433.29	19,500.00	18,030.17
795-11.01	BLOW-OFF ASSEMBLY	2.0 EACH	2,227.00	2,307.08	7,800.00	8,565.48
795-11.02	FIRE HYDRANT ASSEMBLY	10.0 EACH	8,525.00	8,831.53	4,200.00	4,364.62
795-13.01	DI FITTINGS	30,000.0 LB.	0.75	0.78	8.80	8.37
795-14.02	CLASS B CONCRETE	200.0 C.Y.	173.50	179.74	300.00	246.31
795-14.08	RESTORE ASPHALT	100.0 S.Y.	75.00	77.69	50.00	161.39

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

795-14.10	RESTORE GRAVEL	100.0 S.Y.	18.50	19.17	30.00	11.45
795-15.02	12IN STEEL CASING PIPE OPEN CUT METHOD	80.0 L.F.	141.25	146.33	98.00	159.38
795-15.13	48IN STEEL CASING PIPE OPEN CUT METHOD	300.0 L.F.	318.75	330.21	480.00	639.96
797-05.01	8IN DIP GRAVITY SEWER 0FT-6FT DEPTH	698.0 L.F.	109.75	113.69	109.75	104.96
797-05.02	8IN DIP GRAVITY SEWER 6FT-12FT DEPTH	390.0 L.F.	131.50	136.23	131.50	169.83
797-05.03	8IN DIP GRAVITY SEWER 12FT-18FT DEPTH	245.0 L.F.	160.00	165.75	160.00	249.70
797-05.04	8IN DIP GRAVITY SEWER >18FT DEPTH	235.0 L.F.	207.75	215.21	207.75	331.74
797-05.10	12IN DIP GRAVITY SEWER 6FT-12FT DEPTH	120.0 L.F.	168.75	174.81	168.75	230.74
797-05.12	12IN DIP GRAVITY SEWER >18FT DEPTH	250.0 L.F.	235.00	243.45	235.00	416.90
797-05.18	18IN DIP GRAVITY SEWER 6FT-12FT DEPTH	160.0 L.F.	226.00	234.12	226.00	256.97
797-05.51	8IN PVC GRAVITY SEWER 0FT-6FT DEPTH	12.0 L.F.	49.25	51.02	49.25	76.72
797-05.52	8IN PVC GRAVITY SEWER 6FT-12FT DEPTH	915.0 L.F.	99.75	103.34	99.75	104.33
797-05.53	8IN PVC GRAVITY SEWER 12FT-18FT DEPTH	180.0 L.F.	99.00	102.56	99.00	192.89
797-05.54	8IN PVC GRAVITY SEWER >18FT DEPTH	205.0 L.F.	172.50	178.70	172.50	297.89
797-06.81	BORE/JACK 30IN STEEL CASING PIPE-ROCK.	100.0 L.F.	666.50	690.46	666.50	882.06
797-06.94	OPEN CUT 30IN STEEL CASING PIPE	105.0 L.F.	257.00	266.24	257.00	347.02
797-07.01	48IN MANHOLE 0FT-4FT DEPTH	2.0 EACH	2,335.00	2,418.96	2,335.00	3,051.20
797-07.02	48IN MANHOLE 4FT-6FT DEPTH	4.0 EACH	3,360.00	3,480.82	3,360.00	3,466.17
797-07.03	48IN MANHOLE 6FT-8FT DEPTH	5.0 EACH	3,700.00	3,833.04	3,700.00	3,940.61
797-07.04	48IN MANHOLE 8FT-10FT DEPTH	3.0 EACH	3,860.00	3,998.80	3,860.00	4,287.67
797-07.05	48IN MANHOLE 10FT-12FT DEPTH	3.0 EACH	4,625.00	4,791.30	4,625.00	4,887.30
797-07.06	48IN MANHOLE 12FT-14FT DEPTH	1.0 EACH	4,795.00	4,967.42	4,795.00	5,483.22
797-07.07	48IN MANHOLE 14FT-16FT DEPTH	1.0 EACH	4,975.00	5,164.25	4,985.00	6,082.20
797-07.09	48IN MANHOLE 20FT-24FT DEPTH	1.0 EACH	6,625.00	6,863.21	6,625.00	8,311.29
797-07.14	60IN MANHOLE 6FT-8FT DEPTH	2.0 EACH	5,210.00	5,397.34	5,210.00	6,537.92
797-07.17	60IN MANHOLE 12FT-14FT DEPTH	1.0 EACH	6,435.00	6,666.38	6,435.00	7,649.47
797-07.19	60IN MANHOLE 16FT-20FT DEPTH	1.0 EACH	9,840.00	10,193.82	9,840.00	10,212.08
797-07.21	60IN MANHOLE 24FT-28FT DEPTH	1.0 EACH	18,230.00	18,885.50	18,230.00	14,736.04
797-07.22	60IN MANHOLE >28FT DEPTH	1.0 EACH	17,760.00	18,398.60	17,760.00	17,977.29
797-07.56	MANHOLE DROP CONNECTION ASSEMBLY	3.0 EACH	965.00	999.69	965.00	4,560.42
797-08.02	PVC FITTINGS	500.0 LB.	2.75	2.85	2.75	34.37
797-08.04	4IN PVC PIPE FOR SERVICE LATERAL	200.0 L.F.	48.00	49.73	48.00	46.34
797-08.05	6IN PVC PIPE FOR SERVICE LATERAL	650.0 L.F.	50.00	51.80	50.00	49.16
797-08.07	4IN CLEAN OUT ASSEMBLY	4.0 EACH	305.00	315.97	305.00	557.24
797-08.08	6IN CLEAN OUT ASSEMBLY	13.0 EACH	295.00	305.61	295.00	634.31
797-08.20	CONNECT SERVICE LINES (ALL SIZES)	17.0 EACH	210.00	217.55	210.00	1,199.51
797-10.05	CONNECT 4IN LATERAL TO SEWER LINE	4.0 EACH	740.00	766.61	740.00	1,573.55
797-10.06	CONNECT 6IN LATERAL TO SEWER LINE	13.0 EACH	950.00	984.16	950.00	1,931.24

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

797-11.25	RETIREIN PLACE 48IN MANHOLE	11.0 EACH	975.00	1,010.05	975.00	281.47
797-11.38	BY-PASS PUMPING	1.0 LS	33,500.00	34,704.57	33,500.00	42,371.91
797-11.40	RESTORE ASPHALT	200.0 S.Y.	75.75	78.47	75.75	161.43
797-11.41	RESTORE CONCRETE	50.0 S.Y.	94.50	97.90	94.50	55.03
797-11.42	RESTORE GRAVEL	200.0 S.Y.	13.75	14.25	13.75	11.47
203-06	WATER	4,004.0 M.G.	1.00	5.00	10.00	10.49
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	38,998.0 TON	16.58	19.00	19.00	20.13
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	100.0 TON	516.00	750.00	750.00	787.95
402-02	AGGREGATE FOR COVER MATERIAL (PC)	391.0 TON	30.00	27.00	27.00	31.52
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	18,266.0 TON	0.00	0.00	0.00	0.00
309-01.01	MINERAL AGGREGATE (A-CBC)	16,391.0 TON	0.00	0.00	0.00	0.00
309-01.02	PORTLAND CEMENT (A-CBC)	632.0 TON	0.00	0.00	0.00	0.00
309-02	BITUMINOUS MATERIAL (A-CBC)	53.0 TON	0.00	0.00	0.00	0.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	184.0 TON	0.00	0.00	0.00	0.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	725.0 TON	0.00	0.00	0.00	0.00
TOTALS:			15,580,919.01	15,680,443.53	16,061,535.49	17,776,407.52

COUNTY : SUMNER COUNTY (CNQ168)
PROJECT : CALL 028
TYPE :
LENGTH : 5.250 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 0%
ENG EST : \$ 651,876.50

**ROGERS GROUP, IN CHARLES DEWEESE LOJAC ENTERPRISE
C. CONSTRUCTION, IN S, INC.**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	450.0 TON	15.00	20.95	35.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	250.0 TON	89.00	86.61	93.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	28.0 TON	615.00	675.00	650.00
411-01.10	ACS MIX(PG64-22) GRADING D	5,916.0 TON	70.50	73.24	80.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	247.0 TON	47.00	16.80	40.00
611-09.01	ADJUSTMENT OF EXISTING CATCHBASIN	5.0 EACH	1,555.00	831.00	1,575.00
701-02.01	CONCRETE CURB RAMP (RETROFIT)	534.0 S.F.	18.00	18.00	42.00
712-01	TRAFFIC CONTROL	1.0 LS	20,000.00	10,000.00	37,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	5.00	25.00	10.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	5.00	10.00	5.00
712-06	SIGNS (CONSTRUCTION)	808.0 S.F.	9.50	6.00	9.25
716-01.21	Snwplwble Pvmt Mrks (Bi-Dir)(1 Color)	439.0 EACH	29.00	29.00	31.00
716-01.22	Snwplwble Pvmt Mrks (Mono-Dir)(1 Color)	26.0 EACH	29.00	29.00	31.00
716-02.03	PLASTIC PAVEMENT MARKING (CROSS-WALK)	100.0 L.F.	6.00	6.00	7.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	10.0 S.Y.	20.00	20.00	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	72.0 L.F.	12.00	12.00	13.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	4.0 EACH	150.00	150.00	158.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	500.00	500.00	525.00
716-04.05	PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)	3.0 EACH	125.00	125.00	132.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	1.0 L.M.	1,000.00	750.00	1,038.00
716-10.30	TRUNCATED DOME DETECTABLE WARNING MAT	8.0 S.F.	45.00	30.00	63.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	6.9 L.M.	4,900.00	4,900.00	5,145.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	710.0 L.F.	2.00	2.00	2.25
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	9.0 L.M.	1,800.00	1,800.00	1,890.00
716-13.02	SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)	6.3 L.M.	2,600.00	2,600.00	2,730.00
717-01	MOBILIZATION	1.0 LS	17,009.50	21,500.00	53,000.00
730-14.02	SAW SLOT	2,000.0 L.F.	3.32	3.25	3.50
730-14.03	LOOP WIRE	4,350.0 L.F.	0.51	0.50	0.55
TOTALS:			631,777.00	632,296.44	768,462.50

COUNTY : WASHINGTON COUNTY (CNQ160)
PROJECT : CALL 029
TYPE : THE RESURFACING ON U.S. 321 (U.S. 11E, S.R. 34) FROM THE GREENE COUNTY LINE (L.M. 0.00) TO SOUTH OF PERSIMMON RIDGE ROAD
LENGTH : 9.050 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 3.5%
ENG EST : \$ 3,800,044.45

**SUMMERS-TAYLOR,
 INC.**

403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	184.0 TON	650.00		
411-01.07	ACS MIX (PG64-22) GRADING E SHOULDER	6,822.0 TON	79.25		
411-02.10	ACS MIX(PG70-22) GRADING D	21,068.0 TON	87.10		
411-12.01	SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)	18.0 L.M.	595.00		
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	14.0 L.M.	615.00		
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	27,757.0 TON	12.85		
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	15.0 EACH	2,100.00		

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

705-04.09	EARTH PAD FOR TYPE 38 GR END TREATMENT	15.0 EACH	1,250.00
705-08.51	PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3	1.0 EACH	4,950.00
706-01	GUARDRAIL REMOVED	750.0 L.F.	1.65
712-01	TRAFFIC CONTROL	1.0 LS	78,150.00
712-02.02	INTERCONNECTED PORTABLE BARRIER RAIL	528.0 L.F.	32.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	40.0 EACH	32.00
712-04.50	PORTABLE BARRIER RAIL DELINEATOR	24.0 EACH	12.00
712-05.03	WARNING LIGHTS (TYPE C)	20.0 EACH	25.00
712-06	SIGNS (CONSTRUCTION)	1,788.0 S.F.	10.65
712-08.03	ARROW BOARD (TYPE C)	2.0 EACH	600.00
713-16.20	SIGNS (DESCRIPTION)	6.0 EACH	210.00
716-01.23	Snowplwble Pvmt Mrks (Bi-Dir)(2 Color)	1,644.0 EACH	23.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	40.0 L.F.	9.45
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	31.0 EACH	112.00
716-03.04	PLASTIC WORD PAVEMENT MARKING (SCHOOL)	4.0 EACH	195.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	43.0 L.M.	445.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	43.0 L.M.	3,395.00
717-01	MOBILIZATION	1.0 LS	52,250.00
604-10.50	BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)	5.0 S.Y.	295.00
617-04.02	TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)	1,156.0 S.Y.	33.75

TOTALS: 3,346,619.45

COUNTY : WAYNE COUNTY (CNQ178)
PROJECT : CALL 030
TYPE :
LENGTH : 7.840 MILES
WRK DAY : 10/31/2016 (SEE SPEC)
DBE : 4.5%
ENG EST : \$ 1,285,008.50

**DELTA CONTRACTIN
G COMPANY, LLC**

303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	450.0 TON	38.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	25.0 TON	42.00
303-10.02	MINERAL AGGREGATE (SIZE 2)	25.0 TON	42.00
307-02.08	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2	500.0 TON	98.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	50.0 TON	646.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

403-05.01	BITUMINOUS MATERIAL (FOG SEAL) SHOULDER	31.0 TON	775.00
407-02.11	REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	100.0 C.Y.	44.00
411-02.10	ACS MIX(PG70-22) GRADING D	7,806.0 TON	89.00
411-12.02	SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)	13.0 L.M.	1,020.00
415-01.01	COLD PLANING BITUMINOUS PAVEMENT	7,540.0 TON	18.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	18.0 EACH	2,300.00
706-01	GUARDRAIL REMOVED	900.0 L.F.	1.80
709-05.06	MACHINED RIP-RAP (CLASS A-1)	150.0 TON	76.00
710-09.07	6 IN PERFORATED PLASTIC PIPE (FRENCH DRAIN)	250.0 L.F.	84.00
712-01	TRAFFIC CONTROL	1.0 LS	38,000.00
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	25.0 EACH	48.00
712-05.01	WARNING LIGHTS (TYPE A)	4.0 EACH	48.00
712-06	SIGNS (CONSTRUCTION)	696.0 S.F.	9.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	710.0 EACH	34.00
716-01.22	Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color)	40.0 EACH	34.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	1,585.0 S.Y.	10.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	200.0 L.F.	12.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	3.0 EACH	150.00
716-03.03	PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)	1.0 EACH	550.00
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	13.0 L.M.	1,700.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	28.0 L.M.	5,000.00
716-12.05	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)	650.0 L.F.	2.00
717-01	MOBILIZATION	1.0 LS	48,000.00
		TOTALS:	1,349,865.00

COUNTY : WEAKLEY COUNTY (CNQ183)
PROJECT : CALL 031
TYPE :
LENGTH : 9.410 MILES
WRK DAY : 10/31/2016
DBE : 4%
ENG EST : \$ 2,260,691.05

**FORD CONSTRUCTIO
N COMPANY**

202-03.01	REMOVAL OF ASPHALT PAVEMENT	450.0 S.Y.	38.00
203-06	WATER	21.0 M.G.	1.00

CONTRACTS AWARDED
TENNESSEE DEPARTMENT OF TRANSPORTATION
May 13, 2016 LETTING

303-02	MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)	2,798.0 TON	28.00
307-01.01	ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A	207.0 TON	160.00
307-01.15	ASC MIX (PG64-22) (BPMLC-HM) GRADING CS	3,407.0 TON	94.20
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	111.0 TON	645.00
411-02.10	ACS MIX(PG70-22) GRADING D	10,783.0 TON	94.75
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	145,717.0 S.Y.	1.97
607-39.02	18 IN PIPE CULVERT (SIDE DRAIN)	480.0 L.F.	35.00
705-04.07	TAN ENERGY ABSORBING TERM (NCHRP 350, TL3)	16.0 EACH	2,400.00
712-01	TRAFFIC CONTROL	1.0 LS	29,000.00
712-06	SIGNS (CONSTRUCTION)	1,712.0 S.F.	8.00
716-01.21	Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color)	622.0 EACH	35.00
716-02.04	PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)	280.0 S.Y.	21.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	160.0 L.F.	15.50
716-05.01	PAINTED PAVEMENT MARKING (4 IN LINE)	84.1 L.M.	1,050.00
716-12.02	ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)	13.2 L.M.	5,550.00
716-13.01	SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)	28.8 L.M.	2,525.00
717-01	MOBILIZATION	1.0 LS	41,000.00
		TOTALS:	2,233,170.34